
ENI CBC 2014-2020 Financing Agreement- Special Conditions 

FINANCING AGREEMENT 

Cross Border Cooperation 

Special Conditions 

The Government of Ukraine, hereinafter referred to as "the CBC Partner Country" 

and 

the European Commission, hereinafter referred to as "the Commission", acting on behalf of 
the European Union, hereinafter referred to as "the EU" 

hereinafter collectively referred to as "the Parties" 

have agreed as follows: 

Article 1- Purpose 

1.1 The EU agrees to contribute to the financing of the following joint operational programme 
described in Annex II: 

The Joint Operational Programme Hungary-Slovakia-Romania-Ukraine 2014-2020 for the 
ENI Cross-Border Cooperation programme for the years 2014-2020 ("the Programme"). 

ENI-CBC/2015/039-031 

1.2 This programme is financed under the European Neighbourhood Instrument1 and 
>> 

European Regional Development Fund . 

Article 2- Total Estimated Cost and Union's Financial Contribution 

2.1 The total cost of the programme is estimated at EUR 81,347,200. 
2.2 The maximum EU contribution to this programme is set at EUR 73,952,000. The 
breakdown of the EU's financial contribution is shown in the budget included in the 
programme (Annex II). 

2.3 Co-financing shall amount to at least 10% of the Union contribution to the programme 
and shall be presented in the Programme (Annex II). 

Article 3- The CBC Partner Country's Contribution 

1 Regulation (EU) No 232/2014 of the European Parliament and of the Council of 11 March 2014 establishing a 
European Neighbourhood Instrument, OJ L 77, 15.3.2014, p. 27. 
2 Regulation (EU) No 1301/2013 of the European Parliament and of the Council of 17 December 2013 on the 
European Regional Development Fund and on specific provisions concerning the Investment for growth and jobs 
goal and repealing Regulation (EC) No 1080/2006, OJ L 347, 20.12.2013, p. 289. 
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3.1 Where there is a financial contribution or staff contribution by the CBC Partner Country, 
such contribution shall be indicated in the programme (Annex II). 

Article 4- Implementation 

This programme shall be implemented under shared management in accordance with 
Commission Implementing Regulation (EU) No 897/20143 and the terms and the conditions 
set out in this Financing Agreement, which consists of these Special Conditions and the 
Annexes thereto. 

Article 5- Execution Period 

The period of execution of this Financing Agreement as defined in Article 3 of Annex I 
(General Conditions) shall commence on the eritry into force of this Financing Agreement and 
end at 31 December 2024 at the latest. 

Article 6- Addresses 

All communications concerning the implementation of this Financing Agreement shall be in 
writing, shall refer expressly to this action as identified in Article 1 of these Special 
Conditions and shall be sent to the following addresses: 

a) for the CBC Partner Country 

Ministry of Economic Development and Trade of Ukraine 

Mr. Stepan Kubiv, First Vice Prime Minister of Ukraine - Minister of Economic 
Development and Trade 

12/2, Hrushevskyi str. 

Kyiv 01008 

Ukraine 

b) for the Commission 

Directorate-General Neighbourhood and Enlargement Negotiations - DG NEAR 

Mr. Mathieu BOUSQUET, Head of Unit Georgia, Moldova & Neighbourhood Cross-Border 
Cooperation (CI) 

Office L-15 04/058 

3 Commission Implementing Regulation (EU) No 897/2014 of 18 August 2014 laying down specific provisions 
for the implementation of cross-border cooperation programmes financed under Regulation (EU) No 232/2014 
of the European Parliament and the Council establishing a European Neighbourhood Instrument (OJ L 244, 
19.8.2014, p. 12). 
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Avenue du Bourget, 1 

B-1049 Brussels 

Belgium 

Article 7- Cooperation with OLAF 

The contact point of the CBC Partner Country having the appropriate powers to cooperate 
directly with the European Anti-Fraud Office (OLAF) in order to facilitate OLAF's 
operational activities shall be: the Ministry of Internal Affairs of Ukraine (e-mail address: 
pgmia@mvs.gov.ua). 

Article 8-Composition of Financing Agreement 

8.1 This Financing Agreement is composed of: 

(a) these Special Conditions, 

(b) Annex I: General Conditions 

(c) Annex II: The Programme 

8.2. In the event of a conflict between, on the one hand, the provisions of the Annexes I and II 
and, on the other hand, the provisions of these Special Conditions, the latter shall take 
precedence. In the event of a conflict between the provisions of Annex I and those of Annex 
II, the provisions of Annex I shall take precedence. 

Article 9- Provisions derogating from or supplementing Annex I (General Conditions) 

The following shall supplement Article 4.1 of Annex I (General Conditions): 

"These procedures shall be understood as the minimum principles applicable to the award of 
procurement contracts and financial support to the third parties. For the avoidance of doubt, 
lower thresholds than those set out in title VI Chapter 4 of Implementing Regulation (EU) no 
897/2014 may be applied by beneficiaries or the CBC partner country". 

Article 10- Entry into force 

This Financing Agreement shall enter into force on the date on which it is signed by the last 
party. 
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Done at Brussels on 19 December 2016, in two original copies in English language, one copy 
being handed to the CBC Partner Country and one copy to the Commission. 

FOR THE CBC PARTNER COUNTRY FOR THE EUROPEAN COMMISSION 

Stepan KUBIV 
First Vice Prime Minister of Ukraine -

Minister of Economic Development and 
Trade 

Christian DANIELS SON 
Director-General for European Neighbourhood 

Policy and Enlargement Negotiations 
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УГОДА ПРО ФІНАНСУВАННЯ 

Прикордонне співробітництво  

Особливі умови 

Європейська Комісія, надалі «Комісія», що діє від імені Європейського Союзу, надалі 

«ЄС» 

та 

Уряд  України, надалі «Країна-партнер ППС», 

надалі «Сторони»,  

домовились про наступне: 

Стаття 1- Мета  

1.1 ЄС погоджується надати фінансування наступної спільної операційної програми, 

описаної в Додатку ІІ: 

Спільна операційна програма Україна – Угорщина – Словаччина – Румунія 2014-

2020 для Програми прикордонного співробітництва ЄІС 2014-2020 («Програма»). 

ENI-CBC/2015/039-031  

1.2 Фінансування Програми здійснюється в рамках Європейського Інструменту 

Сусідства
1
 та Європейського Фонду Регіонального Розвитку

2
. 

Стаття 2- Загальна очікувана вартість та співфінансування ЄС 

2.1 Загальна сума програми оцінюється в 81 347 200 євро. 

2.2 Максимальна сума внеску ЄС у Програму становить 73 952 000 євро. Розподіл 

співфінансування ЄС подається в бюджеті програми (Додаток ІІ). 

2.3 Cпівфінансування повинно становити не менш, ніж 10% внеску ЄС у програму і 

вказується у Програмі (Додаток II). 

Стаття 3-  Внесок країни-партнера ППС  

                                                           
1

 Регламент (ЄС) № 232/2014 Європейського Парламенту та Ради від 11 березня 2014 р., яким 

встановлюється Європейський Інструмент Сусідства,  OJ L 77, 15.3.2014, ст. 27. 
2

 Регламент (ЄС) № 1301/2013 Європейського Парламенту та Ради від 17 грудня 2013 р. щодо 

Європейського Фонду Регіонального Розвитку та конкретних положень, які стосуються цілі «Інвестиції 

для зростання та створення робочих місць» та скасовують дію Регламенту (ЄК) № 1080/2006, OJ L 347, 

20.12.2013, ст. 289. 
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3.1 Якщо країна-партнер ППС робить фінансовий внесок або внесок у формі роботи 

працівників, це повинно бути зазначено в Програмі (Додаток ІІ). 

Стаття 4- Реалізація  

Програма буде впроваджуватися шляхом спільного управління у відповідності до 

Регламенту з реалізації (ЄС) № 897/2014
3
 та умов, викладених у даній Фінансовій угоді, 

яка складається з даних Особливих умов та Додатків.  

Стаття 5- Термін виконання  

Термін виконання даної Угоди про фінансування, відповідно до ст. 3 Додатку І 

(Загальні умови) розпочинається від дати набуття чинності Угоди про фінансування і 

закінчується не пізніше ніж 31 грудня 2024.   

Стаття 6- Адреси  

Вся переписка щодо реалізації даної Угоди про фінансування повинна вестися у 

письмовій формі,  містити чітке посилання на програму у відповідності до статті 1 

Особливих умов і надсилатися на наступні адреси: 

a) Європейська Комісія  

Генеральний директорат у справах сусідства та переговорів з питань розширення ЄС - 

DG NEAR 

п. Метью Бускет, Начальнику відділу з питань Грузії, Молдови та сусідства в рамках 

прикордонного співробітництва (C1) 

Офіс L-15 04/058  

вул. Бурге, 1 

B-1049 Брюссель 

Бельгія 

b) Країна-партнер ППС 

Міністерство економічного розвитку і торгівлі України  

п. Степану Кубіву, Першому віце-прем’єр-міністру України - Міністру економічного 

розвитку і торгівлі  

                                                           
3
 Регламент з Реалізації ЄК (ЄС) № 897/2014 від 18 серпня  2014р., яким встановлюються конкретні 

положення для реалізації програм прикордонного співробітництва, що фінансуються згідно Регламенту 

(ЄС) № 232/2014 Європейського Парламенту та Ради, яким встановлюється Європейський Інструмент 

Сусідства (OJ L 244, 19.8.2014, ст. 12). 
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вул. Грушевського 12/2 

Київ 01008 

Україна 

Стаття 7- Співпраця з Європейським бюро з протидії шахрайству  

Контактний пункт країни-партнера ППС, який матиме відповідні повноваження для 

ведення безпосередньої співпраці з Європейським бюро з протидії шахрайству   з 

метою сприяння його оперативній діяльності: Міністерство внутрішніх справ України 

(ел. пошта: pgmia@mvs.gov.ua). 

Стаття 8- Структура Фінансової угоди 

8.1 Угода про фінансування складається з наступних частин: 

(a) Особливі умови 

(b) Додаток I: Загальні умови 

(c) Додаток II: Програма.  

8.2. У випадку конфлікту між положеннями Додатків І і ІІ з однієї сторони та 

положеннями Особливих умов з іншої сторони, останні мають переважну юридичну 

силу. У випадку конфлікту між положеннями Додатку І  та Додатку ІІ, положення 

Додатку І мають переважну силу.   

Стаття 9- Положення, що змінюють або доповнюють Додаток І (Загальні умови)  

Це положення доповнює статтю 4.1 Додатку 1 (Загальні умови): 

«Ці процедури повинні бути зрозумілі, як мінімальні принципи, що 

застосовуються до укладання договорів закупівлі та фінансової підтримки 

третім особам. Для уникнення непорозумінь більш низькі вимоги, ніж ті, які 

викладені в розділі 4 глави VIІ Регламенту з Реалізації (ЄС) № 897/2014, можуть 

бути застосовані бенефіціарами або країною-партнером ППС». 

Стаття 10- Набуття чинності   

Ця Угода про фінансування набуває чинності в день підписання її останньою зі сторін. 

Складено в двох оригінальних примірниках англійською мовою, з яких один примірник 

передається в Комісію, а інший – країні-партнеру ППС.  
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1 Вступ 

Програма транскордонного співробітництва Європейського інструменту сусідства Угорщина – 

Словаччина – Румунія – Україна буде реалізована протягом програмного періоду 

Європейського Союзу 2014-2020. Спільна операційна програма (СОП) базується на спільних 

зусиллях усіх чотирьох країн-учасниць і націлена на створення рамкового середовища для 

заходів, які призведуть до більш інтенсивного співробітництва між регіонами України та 

регіонами країн ЄС, як розділяють спільний кордон. 

Розробка СОП здійснювалася під керівництвом та контролем Спільної групи планування. 

Координацію процесу програмування здійснював Керуючий орган та Спільний технічний 

секретаріат. 

Зміст даної Спільної операційної програми було розроблено на основі вимог статті 4 Регламенту 

з реалізації Єврокомісії (ЄС) №897/2014 від 18 серпня 2014 року, в якому викладено спеціальні 

положення щодо реалізації транскордонних програм, які фінансуються у відповідності до 

Регламенту (ЄС) № 232/2014 Європейського парламенту та Ради ЄС про створення 

Європейського інструменту сусідства. 

Даний програмний документ є результатом ретельного планувального процесу, який було 

розпочато в середині 2014 року із залученням багатьох зацікавлених сторін, підтримки з боку 

Спільного технічного секретаріату та зовнішніх консультантів. Розробка СОП здійснювалася під 

керівництвом та контролем Спільної групи планування, яка складалася з центральних урядових 

організацій та представників відповідних регіонів з кожної країни-учасниці. Координацію 

процесу програмування здійснював Керуючий орган та Спільний технічний секретаріат. 

Остаточні рішення приймала Спільна група планування. 

  

Процес програмування включав ряд консультацій та заходів для залучення кожного 

зацікавленого учасника у підготовку програми та складався з наступних основних етапів: 

 

На першому кроці процесу програмування (Етап 2: Попередній відбір тем фокусування) 

планування розпочалось з оцінювання проектів за період 2007-2013 р.р. та супроводжувалось 

попереднім відбором тем фокусування для того, щоб стратегічний фокус СОП відповідав 

необхідним правилам ЄІС. Крім того, до початку процедури відбору було проведено оцінку 

потреб на основі результатів попереднього вивчення стратегічних документів, детального 

опитування зацікавлених сторін щодо специфічних потреб у відповідній сфері, включаючи 

потреби ключових зацікавлених сторін у цільових прикордонних регіонах таких як: районні та 

міські ради, палати, міністерства, агентства з розвитку та управління, неприбуткові організації, 

важливі регіональні та місцеві установи та головні партнери, а також тих, хто мав досвід у 

попередніх транскордонних програмах. Спільний творчих семінар був форумом, де 

1. Початковий 
етап 

2. Попередній 
відбір тем 

фокусування 

3. Детальний 
аналіз ситуації та 

СВОТ 

4. Розробка 
стратегії для 

програми 
співробітництва 

5. 
Формулювання 

СОП 
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представники спільних органів по реалізації - на основі результатів первинної оцінки потреб – 

змогли більш детально обговорити можливі складові частини попередніх фокус-тем. Частиною 

заходів з планування стала оцінка поточних проектів шляхом аналізу інформації (наданої СТС) 

щодо фінансованих у цей період проектів, групові інтерв’ю з СТС, індивідуальні інтерв’ю з 

обраними бенефіціарами, а також шляхом аналізу ключових положень звіту місії РОМ по 

проектам, що виконувались у вказаний період. Остаточне рішення щодо фокус тем було 

прийнято Спільною групою планування.  

В подальшому, на наступному етапі (Етап 3: Підготовка до аналізу ситуації на програмній 

території, проведення СВОТ-аналізу) вся необхідна інформація по прикордонному регіону була 

зібрана, систематизована та проаналізована, згодом також визначені виклики, потенціал та 

перешкоди для транскордонного співробітництва. Аналіз ситуації вивчав потенційні сфери, 

інтенсивність співпраці та існуючі мережі, придатні для майбутньої співпраці у визначених 

тематиках. Спеціальна увага приділялась збору та вивченню досвіду попередніх 

транскордонних програм. На основі результатів аналізу ситуації на семінарах було проведено 

спеціальний СВОТ-аналіз цільових територій. Для виконання спеціальних заходів по цьому 

питанню були проведені індивідуальні інтерв’ю з відповідними ключовими партнерами на рівні 

ЄС, національному, регіональному/районному рівнях (загалом 34 інтерв’ю: 2 – на рівні ЄС, 12 на 

національному рівні, та 20 – на рівні регіону/району). До того ж спільні творчі семінари 

(загалом 4) були проведені у кожній з країн-учасниць для обговорення ключових висновків, 

викликів, перешкод та можливостей на рівні району. На основі результатів цих робочих 

зустрічей було проведено інтерактивну робочу зустріч з учасниками з всіх 4 країн-учасниць, де 

– на основі результатів національних робочих зустрічей – були визначені ключові спільні 

виклики та можливості у обраних тематичних напрямках.  

На наступному кроці було розроблено стратегію (Етап 4: Викладення стратегії майбутньої 

програми транскордонного співробітництва). Окрема увага була приділена підходу, 

орієнтованому на результат, з метою вирішення спільних проблем у прикордонному регіоні та 

розвитку спільних можливості, які б стали основою для взаємовигідних партнерських відносин. 

Була проведена робоча зустріч за участі відповідних районних рад, торгово-промислових палат 

та ключових регіональних установ на відповідних територіях з метою оцінити поточний стан 

аналізу та майбутнє бачення у визначених тематичних напрямках. 

Формулювання СОП (Етап 5: Формулювання Спільної операційної програми) було зроблено 

шляхом об’єднання всієї існуючої інформації стосовно програми. Даний етап планування також 

передбачав залучення зацікавлених сторін, використання інтерактивних методик з метою 

забезпечення розробки узгодженого всіма сторонами документу. Проводились консультації з 

СТС, робочою групою з реалізації, ключовими установами, експертами та експертами у сфері 

екології (СЕО) щодо змісту СОП, в т.ч. щодо конкретних завдань, індикаторів, запланованих 

заходів, критеріїв відбору та розподілу коштів. До того ж було проведено робочу зустріч з пост-

фактум експертами та експертами у сфері екології (СЕО) для обговорення їх висновків та 

пропозицій. Після завершення розробки СОП, його погодження з боку СГП, КО та НОВ, було 

проведено процес публічних консультацій шляхом оприлюднення останньої редакції СОП на 

веб-сторінці. Результат публічних консультацій був включений до останньої редакції СОП. 

Національні, регіональні та місцеві органи влади, агенції регіонального розвитку, ТПП, 

національні природні парки та органи управління територіями під захистом, культурні установи, 

навчальні заклади, туристичні асоціації, науково-дослідні центри/університети, місцеві бізнес 

асоціації та організації громадянського суспільства були залучені як зацікавлені сторони та 

зробили вагомий внесок протягом всього програмного періоду. 
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2 Визначення програмної території 

2.1 Країни-учасниці та Програмна територія 

Країни-учасниці Програми транскордонного співробітництва Європейського Інструменту 

Сусідства Угорщина – Словаччина – Румунія – Україна 2014-2020 включають країни-члени ЄС, 

зокрема: Угорщину, Словаччину, Румунію – та Україну на правах країни-партнера. Програмна 

територія Програми транскордонного співробітництва Європейського Інструменту Сусідства 

Угорщина – Словаччина – Румунія – Україна 2014-2020, як вказано нижче, включає основні 

регіони та прилеглі регіони. 

2.2 Основні регіони 

Наступні 7 територіальних одиниць (у відповідності до ст. 8(1) Регламенту (ЄС) № 232/2014) 

входять до програмної території як основні регіони: 

1. Область Соболч-Сотмар-Берег, Угорщина (NUTS III) 

2. Кошицький край, Словаччина (NUTS III) 

3. Пряшівський край, Словаччина (NUTS III) 

4. Повіт Марамуреш, Румунія (NUTS III) 

5. Повіт Сату-Маре, Румунія (NUTS III) 

6. Івано-франківська область, Україна 

7. Закарпатська область, Україна 

 

2.3 Прилеглі регіони 

Наступні регіони беруть участь у реалізації програми на правах прилеглих регіонів: 

1. Область Боршод-Абауй-Земплен, Угорщина (NUTS III) 

2. Повіт Сучава, Румунія, (NUTS III) 

3. Чернівецька область, Україна 

Обґрунтування участі прилеглих регіонів: 

 Область Боршод-Абауй-Земплен, Угорщина (прилеглий регіон з повною участю) 

Область Боршод-Абауй-Земплен відповідає вимогам для включення, викладених у 

Програмному документі, наступним чином: 

- Залучення області є важливим з огляду на досягнутий нею досвід та мотивацію, 

отримані та продемонстровані у поточній ПТКС ЄІСП Угорщина-Словаччина-Румунія-

Україна 2007-2013, де область Боршод-Абауй-Земплен бере участь на правах 

прилеглого регіону з повною участю. Область Боршод-Абауй-Земплен успішно брала 

участь через проекти ПТКС ЄІСП Угорщина-Словаччина-Румунія-Україна, де головні 

партнери з цієї області були у 5 проектах, а партнери – у 12 проектах. На сьогодні досвід 

показує, що партнери з основних територій більш схильні співпрацювати з партнерами з 

цього активного округу з огляду на наявність у них цінного досвіду.  

- Область створює істотну додатку вартість для основних регіонів завдяки своїм 

можливостям у наступному: на території області розміщені декілька регіональних та 
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місцевих органів влади; тут розміщений найважливіший вищий навчальний заклад 

угорської частини програмної території, а саме: університет у м. Мішкольц, в якому є 

технічні, промислові, економічні, юридичні, мистецькі, медичні та музичні напрямки 

освіти для прийняття викликів у постійно мінливому світі; в області розміщено більше 20 

науково-дослідних центрів та економічні зони для інвесторів, також у місті Мішкольц 

знаходиться аеропорт, який функціонує на регіональному рівні. Область володіє 

істотними можливостями для розміщення (туристів) в порівнянні з регіонами програми, 

а також всесвітньою культурною спадщиною, яка є чудовою туристичною пам’яткою. 

Крім того, область може зробити значний внесок у місцеву культуру прикордонного 

регіону, володіючи 52 музеями (найбільша кількість в порівнянні з іншими регіонами у 

прийнятній території) та 1492 охоронюваними згідно законом пам’ятками архітектури. 

Завдяки цінному досвіду та можливостям, область може передати ноу-хау, 

обмінюватись досвідом у багатьох сферах, сприяти туризму у прикордонному регіоні з 

його транскордонними природнім та культурним надбанням під час підготовки та 

виконання транскордонних проектів. 

- Карстові печери поблизу Аггтелек покривають ділянку кордону між Угорщиною та 

Словаччиною (в частині області Боршод-Абауй-Земплен та Кошицького краю) є 

транскордонною світовою природньою спадщиною під егідою ЮНЕСКО, яка відчуває 

спільні виклики та можливості для залучених регіонів. 

- Більша територія, яка живить водні ресурси області Боршод-Абауй-Земплен, 

знаходиться поза межами області, тому якість води у транскордонний річках (Бодрог, 

Шайо, Хернад та Бодва) істотно залежить від природніх факторів та людського впливу у 

сусідній Словаччині. Всі чотири річки в окрузі починаються у Словаччині, Бодва і Хернад 

є притоками Шайо, Бодрог та Шайо є великими притоками річки Тиса. Хернад є 

прикордонною річкою, яка проходить 10 км. вздовж угорсько-словацького кордону. 

Розміщення водозаборів формує цілісні природні та географічні зв’язки між 

Кошицьким, Пряшівським краями та областю Боршод-Абауй-Земплен. 

- Завдяки географічній близькості області та напрямків руху людей, епідеміологія могла б 

бути однією з важливих сфер співпраці. 

- область Боршод-Абауй-Земплен розміщена дуже близько до кордону, хоча вона і не 

має спільного кордону з Україною. Вона розтягнута між Кошицьким краєм та областю 

Соболч-Сотмар-Берег, функціонуючи як географічний, економічний, соціальний та 

культурний «міст». Більше того, область є потужним функціональним територіальним 

додатком до іншої частини програмної території, що обумовлено фізико-географічними 

особливостями та дорожньо-транспортною мережею.  

- Хоча область Боршод-Абауй-Земплен розміщена дуже близько до України, вона не має 

іншої можливості для співпраці в рамках інших програм ТКС; тому ПТКС ЄІСП Угорщина-

Словаччина-Румунія-Україна надає єдину можливість для транскордонної співпраці з 

Україною.  

Як вказано вище, область Боршод-Абауй-Земплен, у зв’язку із попередньою участю у Програмі 

ТКС ЄІСП Угорщина–Словаччина–Румунія–Україна 2007-2013 вже забезпечила і тому 

забезпечить подальшу додаткову вартість для основних прийнятних регіонів, а тому її участь є 

важливою для досягнення більш повного транскордонного впливу на головні прийнятні, а тому 

вона буде брати участь у Програмі як прилеглий регіон з повними правами участі. 
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 Повіт Сучава, Румунія (прилеглий регіон з обмеженими1 правами участі) 

Участь повіту Сучава забезпечить додаткову вартість для основної території програми, 

враховуючи наступне: 

- Вже наявний важливий досвід, отриманий протягом програмування та реалізації 

поточних програм ТКС 2007-2013, на яких ТКС в рамках ЄІС може бути побудовано: ПТКС 

ЄІСП Угорщина-Словаччина-Румунія-Україна 2007-2013 та ПТКС РУ-УК-МД 2007-2013 

- Повіт Сучава розташований на півночі Румунії, у північній частині Північно-Східного 

регіону розвитку та на східній частині прийнятної території програми та у цьому ключі 

він є безпосередньою частиною історичного румунсько-українського кордону. 

- Повіт Сучава має найбільшу кількість мешканців та підприємств МСБ та є найбільшою 

областю румунської прийнятної частини програмної території. Центром повіту є Сучава, 

яке є одним із попередніх історичних центрів регіону Молдова в Румунії. 

- Один із найважливіших університетів Румунії – «Університет Штефан чел Маре» з 13 

науково-дослідними та винахідницькими центрами – розташований в повіті Сучава. 

Сучава є найбільш прогресивним прийнятним з румунської сторони повітом для 

проектів к сфері дослідження і розробок з 333 поточними проектами. Також повіт 

Сучава є найбільшим роботодавцем у науково-дослідній сфері та має найбільші витрати 

у цій сфері на румунській прийнятній частині програмної території. Сучава є одним із 

найстаріших міст Румунії та колишнім центром історичного регіону Молдова в Румунії. 

Внаслідок цього, на території міста знаходиться велика кількість історичних, 

архітектурних та культурних пам’яток. Повіт Сучава має найбільшу кількість церков на 

румунській частині прийнятної території. Сім із розписаних монастирів включено до 

Світової культурної спадщини ЮНЕСКО у 1993 році. Повіт Сучава розміщує понад 30 

музеїв, що є найбільшим після області Боршод-Абауй-Земплен. Ми твердо переконані, 

що музеї, включені до переліку Світової культурної спадщини ЮНЕСКО монастирі, 

університет Штефан чел Маре та інше, вказане вище, може бути використано та 

створити додаткову вартість у розвитку туризму, культури та культурної спадщини у 

прикордонному регіоні.  

- В окрузі Сучава функціонують цілісні комплекси з Північної Румунії з утилізації та 

спалення промислових відходів, модель технологічного розвитку та інновацій. 

- Регламент (ЄС) № 1315/2013 Європейського парламенту та Ради ЄС визначає розвиток 

транс-європейської транспортної мережі під назвою «Сучава» як автомобільно-

залізничний термінал. Повіт Сучава посідає друге місце за довжиною національних 

доріг з прийнятної території. Крім того, на території повіту функціонує міжнародний 

аеропорт.  

- Стосовно місцевого транспорту, муніципалітет Сучава вже реалізував пілотний проект 

он-лайн управління інформацією щодо дорожнього транспорту та цей досвід може бути 

поширений з партнерами з програмної території.  

                                                           
1
 Обмежені права участі для повіту Сучава необхідно розуміти, що проекти з прилеглого регіону мають мати 

угорського чи словацького партнера у партнерстві, проекти обмежені тематичними напрямками 6 та 7, та ВІП 
проекти не можуть бути ними реалізовані. 
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- Повіт Сучава знаходиться у східних Карпатах, ландшафт тут дуже різний, а територія 

пропонує багато природних ресурсів та пам’яток. Також через географічне 

розташування регіону, сферами співробітництва можуть бути заходи, пов’язані із участю 

у рятувальних операціях у гірській місцевості. 28 охоронюваних законом природних 

територій знаходяться на території повіту, а, крім того, повіт має найбільшу вкриту 

лісами площу (більше 52% від його території); також повіт має найбільшу щільність 

гідрографічної мережі, а тому дуже важливим є транскордонні заходи з попередження 

пожеж, повеней та забруднень. 

Як конкретизовано вище, повіт Сучава забезпечить істотну додаткову вартість для головних 

прийнятних територій та його участь є важливою для досягнення повного транскордонного 

ефекту на головних прийнятних територіях; тому він буде брати участь у програмі як прилеглий 

регіон з обмеженими правами участі.  

 Чернівецька область, Україна (прилеглий регіон з обмеженими2 правами участі) 

Участь Чернівецької області забезпечить додаткову вартість для основної території програми, 

враховуючи наступне: 

- Чернівецька область вже набула достатньо досвіду у ефективній підготовці і реалізації 

спільних проектів в рамках фінансованих ЄС програм прикордонного співробітництва у 

2007-2013 через Європейський інструмент сусідства і партнерства. Зокрема це 16 

транскордонних ініціатив з загальним бюджетом 9,11 мільйонів євро з головним 

партнером з Чернівецької області були профінансовані спільною операційною 

програмою «Румунія-Україна-Молдова 2007-2013», та 2 ВІП проекти з бюджетом для 

українського партнера в розмірі 7,5 мільйонів євро, ініційовані Чернівецькою областю в 

рамках вказаної програми. Успішний досвід належного управління проектами створює 

додаткові можливості для співпраці з країнами-членами ЄС, особливо в контексті 

реалізації угоди про асоціацію між ЄС та Україною.  

- Хоча участь Чернівецької області і була обмежена у попередній СОП Угорщина– 

Словаччина–Румунія–Україна 2007-2013, представники регіону були залучені до 

підготовки 10 проектних пропозицій, які були подані на конкурс за участю організацій з 

усіх представлених країн, але, нажаль, дані пропозиції не були відібрані для 

фінансування.  

-  Кількість організацій-учасників з Чернівецької області у багатьох проектних пропозиціях 

показує взаємний інтерес від угорських, словацьких та румунських партнерів та 

представників Чернівецької області у реалізації транскордонних ініціатив у сфері 

туризму, культури, інституціональної співпраці, підтримки малих та середніх 

підприємств тощо. Для прикладу, яскравим прикладом співпраці у сфері культури є 

Міжнародний музикальний та етнографічний фестиваль «Зустрічає Буковина», який 

проводиться щорічно в Угорщині, Словаччині, Румунії та Україні за участю музикальних 

та танцювальних колективів з багатьох країн.  

- Така співпраця стає все більш актуальною в контексті реалізації Дунайської стратегії ЄС, 

яка включає участь ряду країн-членів ЄС, в т.ч. Угорщину, Словаччину, Румунію. 

Залучення Чернівецької області в статусі прилеглої території у СОП Угорщина-

                                                           
2
Обмежені права участь для Чернівецької області необхідно розуміти таким чином, що проекти з прилеглої території 

мають мати партнера з Угорщини чи Словаччини у партнерстві, проекти обмежені тематичними напрямками 6 та 7, 
та ВІП проекти не можуть бути ними реалізовані. 
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Словаччина-Румунія-Україна 2014-2020 ЄІС буде хорошою основою для спільних 

проектних ініціатив, налагодження тісних зв’язків та впровадження нових форм ТКС в 

контексті нової Дунайської транснаціональної програми 2014-2020.  

- Також через географічне розташування регіону, сферами співробітництва можуть бути 

заходи, пов’язані із участю у рятувальних операціях у гірській місцевості. 

Як окреслено вище, Чернівецька область забезпечить істотну додаткову вартість для головних 

прийнятних територій та її участь є важливою для досягнення повного транскордонного ефекту 

на головних прийнятних територіях; тому вона буде брати участь у програмі як прилеглий 

регіон з обмеженими правами участі. 

2.4 Основні соціальні, економічні та культурні центри  

Враховуючи ст. 8(3) Регламенту (ЄС) № 232/2014, крім основних та прилеглих регіонів, 

визначені наступні центри та наступними є умови для їх участі у Програмі: 

Національні чи регіональні органи влади, розташовані у столицях, будуть включені до 

Програми, в окремих випадках, коли участь цих органів влади чи організацій є важливим для 

реалізації або сталості проектів. У цих випадках, органам влади чи організаціям дозволяється 

брати участь в проектах на правах головного партнера чи звичайного партнера проекту. Заходи 

проекту цих органів влади чи організацій можуть бути виконані в основних соціальних, 

економічних або культурних центрах, але результат цих заходів має завжди бути на корить 

прикордонних регіонів.  

Національні чи регіональні столиці це:  

 Будапешт (Угорщина) 

 Дебрецен (Угорщина) 

 Егер (Угорщина) 

 Братіслава (Словаччина) 

 Бухарест (Румунія) 

 Клуж Напока (Румунія) 

 Київ (Україна) 

Основні соціальні, економічні та культурні центри, вказані вище, можуть бути переглянуті за 
наявності обґрунтованих підстав рішенням Спільного моніторингового комітету у випадку змін у 
децентралізації адміністративних систем, яка мала місце під час реалізації програми у будь-якій 
з чотирьох країн. Такий перегляд не може зачіпати мету та тематичний обсяг їх залучення.  
Вказані вище основні соціальні, економічні та культурні центри залучаються у всіх пріоритетах 
Програми. Наступна таблиця вказує для кожного програмного пріоритету вид органу влади та 
організацій, що можуть брати участь з цих територій.  
Інші деталі щодо правил чи обмеження щодо участь основних соціальних, економічних та 
культурних центрів буде визначено в оголошенні на конкурс.  

Пріоритет Вид органу влади та організацій 

Тематичне завдання 3: 
Пріоритет 1: Розвиток 
місцевої культури та історії в 
поєднанні з функціями 
туризму 

Національні або регіональні органи влади, відповідальні за збереження 
культурної та історичної спадщини 

Національні або регіональні державні організації, відповідальні за 
розвиток або управління об'єктами культурної та історичної спадщини 

Національні або регіональні органи влади та організації публічного 
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Пріоритет Вид органу влади та організацій 

 сектору, відповідальні за розвиток туризму і управління туризмом 

Церковні адміністративні органи 

Тематичне завдання 6: 
Пріоритет 1: Стале 
використання 
навколишнього середовища 
у прикордонному регіоні - 
збереження природних 
ресурсів, заходи по 
скороченню викидів 
парникових газів і 
забруднення річок  

Національні або регіональні органи влади та організації публічного 
сектора, відповідальні за вироблення політики, регулювання або 
управління у сфері відходів, стічних вод і якості води 

Національні або регіональні органи влади та організації державного 
сектора, відповідальні за вироблення політики, регулювання або 
управління в галузі водних ресурсів, охорони природи, природної 
спадщини та біорізноманіття 

Національні або регіональні органи влади та організації державного 
сектора, відповідальні за вироблення політики, регулювання та контролю 
у сфері енергетики 

Основні енергопостачальні компаній, що надають послуги в прикордонних 
регіонах 

Тематичне завдання 7 
Пріоритет 1: Розвиток 
транспортної 
інфраструктури для 
покращення мобільності 
людей і товарів  

Національні або регіональні органи влади та організації публічного 
сектора, відповідальні за вироблення політики, регулювання або 
управління у сфері транспорту 

Національні та регіональні організації публічного сектору, які відповідають 
за покращення або утримання доріг, залізничних доріг, велосипедних 
маршрутів та інших елементів транспортної інфраструктури  

Національні органи влади відповідальні за розвиток та функціонування 
інфраструктури для перетину кордону або систем управління кордоном 

Публічні компанії з надання транспортних послуг, які надають послуги у 
прикордонному регіоні  

Тематичне завдання 7 
Пріоритет 2: Розвиток 
інфраструктури для 
інформаційно-
комунікаційних технологій 
та поширення інформації  

Національні або регіональні органи влади та організації публічного 
сектора, відповідальні за вироблення політики, регулювання, розвитку або 
управління у сфері інформаційно-комунікаційних технологій та поширення 
інформації  

Тематичне завдання 8 
Пріоритет 1: Підтримка 
спільних заходів для 
попередження природних 
та штучних катастроф, а 
також спільних заходів у 
надзвичайних ситуаціях 

Національні або регіональні органи влади та організації публічного 
сектора, відповідальні за вироблення політики, регулювання, розвитку або 
управління у сфері ліквідації наслідків стихійних лих та попередження 
паводків 

 

Тематичне завдання 8 
Пріоритет 2: Підтримка 
розвитку здоров’я 

Національні або регіональні органи влади та організації публічного 
сектора, відповідальні за вироблення політики, регулювання, розвитку або 
управління у сфері охорони здоров’я, профілактики здоров’я та 
епідеміології людини 

Церковні адміністративні органи 
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Органи влади та організації, які розташовані в основних соціальних, економічних та культурних 
центрах прийнятних країн будуть забезпечувати успішність програми наступним чином: 
 

 Співпраця у проекті буде більш налагодженою, враховуючи ступінь централізації 
управління;  

 Ексклюзивні знання, навички та досвід у відповідній сфері з боку національних органів 
влади (орган влади з місцевими/регіональними офісами або 
центральний/національний публічний орган без місцевих/регіональних офісів) у 
столицях будуть забезпечувати додаткову вартість у реалізації проекту у прикордонних 
регіонах навіть у випадку, коли у прикордонному регіоні існує місцевий/регіональний 
структурний підрозділ відповідного органу влади; 

 Важливо залучати головний офіс організації у випадку, коли відповідні 
центральні/національні публічні органи не мають місцевих/регіональних офісів, з 
метою надання проекту специфічних знань, навичок та досвіду, які необхідні для 
успішної реалізації проекту;  

 У разі, коли тільки головні офіси цих організацій знаходяться у відповідних центрах і 
уповноважені здійснювати спеціальні заходи по підготовці, реалізації або забезпечення 
сталості проектів в рамках Програми, їх залучення є важливим для виконання цих 
проектів; 

 

В умови участі центрів будуть визначатися під час оголошення конкурсів. 
 

2.5 Карта території Програми 

 
Зображення 1: Прийнятна територія Програми та основні центри, залучені до ПТС ЄІС Угорщина-Словаччина-

Румунія-Україна 2014-2020  
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Зображення 2: Прийнятна територія програми з розподілом між територіальними утвореннями за їх природою 

(основний чи прилеглий) ПТКС ЄІС Угорщина-Словаччина-Румунія-Україна 2014-2020 

 

2.6 Намір застосувати статтю 10(5) Регламенту (ЄС) № 232/2014 
Програма не має намір застосовувати статтю 10(5) Регламенту (ЄС) № 232/2014 за умов, 
викладених у програмному документі, оскільки це не відповідає Програмі. 

Пряшівський 

Кошицький 

Боршод-Абауй-

Земплен 

Івано-

Франківська 
Закарпатська 

Соболч-

Сотмар-Берег 

Марамуреш 

Чернівецька 

Сучава 

Сату-Маре 

Оглядова карта повітів/регіонів Програми УГ-СЛ-РУ-УК 

Регіональна класифікація прийнятних територій 

 

Основні регіони 
Прилеглі регіони з усіма правами участі 
Прилеглі регіони з обмеженими правами участі 
Центр повіту/регіону 
Державний кордон 
 

Регіональна класифікація прийнятних територій 

 

Пряшів 

Кошице 

Мішкольц 
Ніредьгаза 

Ужгород 

Сату-Маре 

Бая-Маре 

Івано-Франківськ 

Чернівці 

Сучава 
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3 Аналіз території Програми  

Аналіз території Програми був підготовлений відповідно до вказівок та у тих тематичних 

напрямках, які були визначені на основі результатів, висновків і позицій зацікавлених сторін в 

ході планувального процесу (статистичний аналіз, аналіз документів, основні висновки ROM 

оцінювачів, індивідуальні та групові інтерв'ю з ключовими зацікавленими сторонами, 

застосування опитування для початкового визначення і попереднього відбору тематичних 

завдань і пріоритетів в рамках Програми транскордонного співробітництва ЄІС Угорщина – 

Словаччина – Румунія – Україна 2014-2020). 

На початку, після узагальнення пропозицій отриманих з різних джерел інформації, як можлива 

структура тематичних завдань були рекомендовані для обговорення 4 варіанти. Рішення 

Спільної групи планування щодо тематичних завдань і їх зміст будуть детально описані в 

розділах 4.3 і 4.4. 

3.1 Загальна характеристика території 
 

В цілому програмою покривається більше 8 мільйонів жителів на орієнтовно 83,000 км2 (майже 

дорівнює всій території Угорщини), що включає 10 областей / регіонів (Угорщина: 2 області, 

Словаччина: 2 краї, Румунія: 3 повіти, Україна: 3 області). Охоплені Програмою люди складають 

9,7% жителів країн-учасниць. Три найбільші регіони за кількістю населення є три українські 

області в цілому з 3,5 мільйонами жителів. Найбільш населеним регіоном є Івано-Франківська 

область в Україні з 1,5 мільйона жителів, що становлять 17,5% населення прикордонної 

території. Районом із найменшим населення є Сату-Маре в Румунії, де проживає 361.000 

чоловік, що представляють 4,5% населення прикордонної території. Області України 

представляють майже половину прийнятної території (41,9%) з часткою населення на рівні 

44,6%, в той час як держави-члени мають збалансовану частку території (між 15,9% і 23,2%) і 

населення (між 15,5% і 20,1%). 

Населення в цілому демонструє неоднорідну картину. На прийнятній території частка людей у 

віці 0-14 років складає 19,4%, люди у віці від 15-64 років становлять 65%, а люди старше 65 

років становлять 15,6%. За віковими групами найнижчий відсоток активного населення можна 

спостерігати в Закарпатській і Чернівецькій областях (близько 53%, що нижче середнього 

значення на прийнятній території), коли всі інші області мають частку орієнтовно 69%. Старіння 

населення (індекс старіння) є найнижчим в регіонах Словаччини (60,8%), всі інші області і повіти 

мають набагато більш високі показники, між 80-90%. Коефіцієнт утриманців є найвищим в 

Чернівецькій області (37,2%), в Кошицькому та Пряшівському краях і в повіті Сату-Маре цей 

показник набагато нижче (близько 17%). Словацькі регіони знаходяться в набагато кращому 

становищі за критерієм старіння населення і залежності літніх людей; інші прийнятні області та 

райони стикаються з серйозними проблемами в цій галузі. У прийнятних областях щільність 

населення, як правило, нижче, ніж щільність населення в цілому по країнах; але єдиним 

винятком є Кошицький край. 

За винятком областей Угорщини і двох повітів Румунії (Марамуреш і Сату-Маре) природна зміна 

населення має позитивне значення, тобто число народжених перевищує число померлих. В 

результаті, населення зростає у відповідній території, з іншого боку, сальдо міграції 

характеризується еміграцією, за винятком Кошицького краю. 
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Ромські громади, як національні меншини, є актуальним питанням у відповідності зі 

Стратегіями інтеграції ромів в усіх чотирьох країнах, але соціальний статус ромських громад не 

отримав транскордонної значимості; неможливим є вплив на їх становище в рамках програми 

ТКС. 

За ВВП прикордонна територія може бути описана як відносно низько економічно розвинута. 

Показники вказуються на суттєві внутрішньо групові відмінності між регіонами: Кошицький 

край виробляє найбільшу частину, 24,4% від загального обсягу ВВП відповідної території; 

економічні показники регіонів Румунії та України значно нижче середнього. Лише деякі з 

регіонів досягли докризового рівня. У прикордонному регіоні ВВП на душу населення значно 

менше, ніж в середньому по країні. 

Кількість підприємств та бізнесів без статусу юридичної особи у прикордонному регіону 

становить понад 150 тисяч, але нерівномірним є розподіл бізнесу. Щільність бізнесу набагато 

нижча середнього рівня по країні, а дані свідчать про певні внутрішньорегіональні відмінності. 

Прикордонні регіони можна охарактеризувати переважно малими підприємствами, які 

виступають роботодавцями. 

Рівень активності / участі на відповідній території має тенденцію до дуже повільного зростання 

за винятком румунських повітів,. Ця позитивна тенденція може бути посилена і прискорена 

програмними заходами. 

Рівень зайнятості в прикордонному регіоні коливається від 48% до 62,5% в 2012 році і показує 

тенденцію зростання в усіх областях, за винятком Сучави. Незважаючи на тенденцію до 

зростання, відповідні показники є надзвичайно низькими. Рівень безробіття знаходиться у 

діапазоні від 4,1% (повіт Марамуреш) і 19,7% (Кошицький край), хоча ці значення не 

відображають реальну ситуацію через різні методики розрахунку даних. Незалежно від 

методики розрахунку за результатами опитувань і семінарів безробіття істотно впливає на 

ринок праці. Проблему невикористання людських ресурсів можливо було б якось вирішити 

заходами програми і мотивувати людей до участі в місцевій економіці; нові способи співпраці 

самі по собі розширюють можливості для участі на ринку праці. 

Більш детально про загальну характеристику прийнятної території, будь-ласка, читайте Розділ 

11.1.1  

3.2 Місцева культура та збереження історичної спадщини (Тематичне 

завдання 3) 
Культурна спадщина є важливим суспільним надбанням регіону і утворює основу для розвитку 

туризму. 

На прикордонній території є 7 культурних об'єктів віднесених до всесвітньої спадщини 

ЮНЕСКО, які представляють унікальну цінність. Із них 2 об'єкти мають прикордонне 

розташування і мають транскордонну значимість (виноробний район Токай, дерев'яні церкви). 

Відомі популярні релігійні об'єкти всесвітньої спадщини у всіх прийнятних районах і регіонах 

можуть бути використані для розвитку туризму в регіоні і можуть сприяти залученню туристів 

до місць, які, хоча є і менш відомими, але є такими, що варто відвідати. Крім об'єктів культурної 

спадщини, 2 природні об’єкти всесвітньої спадщини ЮНЕСКО розташовані на відповідній 

території, і які також є транскордонними: карстові Печери Аггтелек (Угорщина-Словаччина, 

Аггтелек знаходиться в прилеглій області Боршод-Абауй-Земплен) і Словацькі карстові печери і 

незаймані букові праліси Карпат (Словаччина-Україна). Ці культурні та природні об'єкти 

представляють собою унікальну цінність для туризму в регіоні і можуть сприяти залученню 
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туристів на такі місця, які, хоча і є менш відомими, але їх варто відвідати на відповідній 

програмній території. 

Велика кількість музеїв (214) і майже 17 тисяч охоронюваних будівель і пам'яток могли б 

послужити хорошою базою для культурного і туристичного розвитку прикордонних територій. 

Область Боршод-Абауй-Земплен з її 52 музеями (найбільша кількість в порівнянні з регіонами у 

відповідній території) і 1492 охоронюваними будівлями і пам'ятками може внести цінний 

внесок в розвиток місцевої культури та історичної спадщини прикордонної території. 

Щодо туризму, кількість подорожуючих на програмній території не є рівною: західна частина 

програмної території залучає більше туристів (Пряшівський та Кошицькій краї і область Боршод-

Абауй-Земплен). На цю користь свідчить і показник наявності місць для розміщення туристів, 

який нижче 55/100 км2 в східній частині відповідної території, в той час як у західній частині 

прикордонної території цей показник починається з 185/100 км2 і навіть більше 290/100 км2 

Пряшівському краї. Зростання кількості іноземних туристів може розкрити невикористані 

можливості, оскільки на даний час частка іноземних туристів в усіх районах і регіонах є нижче, 

ніж в середньому по країні, в Україні їх частка в порівнянні з населенням невелика – по 

можливій причині невисокої пропускної потужності кордону в порівнянні з іншими країнами. 

Середня тривалість перебування туристів на відповідній території демонструє регіональні 

відмінності; вона в два рази більше в Україні (макс. 7.7 доби), ніж в країнах-членах (макс. 3.2 

доби). 

Інформаційна система в галузі туризму потребує розвитку для приєднання до національних і 

європейських інформаційних систем у всіх країнах-учасницях. Є подібні туристичні пам'ятки, які 

можуть бути включені в рамках прикордонного співробітництва. Регіон програми багатий на 

місцеві продукти, які можна реалізувати у сфері туризму. Перегляд існуючих структур і 

виконуваних проектів в цій сфері є необхідним для використання можливостей такої ситуації. 

Територія Програми є багатою на місцеві, національні і навіть міжнародні культурні заходи, на 

яких можливо розвивати туризм; тому територія Програми має багато можливостей для 

залучення численних туристів з усього світу. Є багато веб-сайтів з туристичною інформацією, 

але іноді важко сприймати інформацію з огляду на її розміщення; інформація в Інтернеті 

англійською мовою або мовами сусідніх країн (України, Словаччини та Румунії) не завжди 

доступна. Співпраця між туристичними організаціями в прикордонному районі не є типовою. 

Проте, існують численні туристичні організації, що працюють в кожній країні, і мали місце 

ініціативи по програми ЄІСП ПКС по розробці спільних туристичних продуктів і співпраці в сфері 

транскордонного туризму, це та область, яка може бути набагато більш розвиненою. Для того, 

щоб мати налагоджену і успішну співпрацю, основні культурні та економічні центри мають бути 

залучені для розвитку туризму. 

Для отримання додаткової інформації щодо аналізу "Місцевої культури та збереження 

історичної спадщини" дивіться Главу 11.1.2. 

3.3 Захист довкілля, пом’якшення наслідків та адаптація до зміни клімату 

(Тематичне завдання 6) 

Зміна клімату, як світова проблема, є суттєвим фактором, що впливає на подальший розвиток 

території Програми. Що стосується країн-членів ЄС, з точки зору сукупного потенційного впливу 

зміни клімату 3 з 7 регіонів (Пряшів, Сату-Маре, Сучава) відчувають низький негативний вплив, 

повіт Марамуреш, область Соболч-Сотмар-Берег та Кошицький край відчувають середній 

негативний вплив, в той же час як область Боршод-Абауй-Земплен знаходиться в найгіршому 
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стані (найвищий негативний вплив) відповідно до Звіту по клімату EPSON. На жаль, у питанні 

здатності до адаптації до зміни клімату, ситуація на програмній території не є оптимістичною: 

всі румунські повіти характеризуються низькою загальною здатністю адаптуватись до зміни 

клімату - насправді, вони є одними з останніх з 25% всіх європейських і транскордонних регіонів 

рівня NUTS3, в той час ситуація в угорські областях та словацьких краях трохи краща, хоча 

загальна здатність до адаптації є низькою. За показником «уразливості до зміни клімату" 

область Боршод-Абауй-Земплен характеризується найвищим негативним впливом, 

Марамуреш, Сату-Маре, Соболч-Сотмар-Берег та Кошице відчувають середній рівень 

негативного впливу, і лише Пряшів, Сучава відчувають незначний негативний вплив. За 

показниками уразливості і адаптивності регіонів, проблеми, викликані незвичайними і 

екстремальними погодними умовами, будуть збільшуватись і боротьба з ними буде спільною 

проблемою, особливо, якщо це має транскордонний ефект (наприклад, коли водозбори 

знаходиться у іншій країні, спільні постраждалі райони). 

На програмній території знаходяться 2 транскордонні природні пам’ятки, віднесені до 

всесвітньої спадщини ЮНЕСКО, а саме: Карстові печери Аггтелек (Угорщина-Словаччина, 

Аггтелек знаходиться в прилеглій області Боршод-Абауй-Земплен) і Словацькі карстові печери і 

Незаймані букові ліси Карпати (Словаччина-Україна). Ландшафти і ліси також розташовані з 

обох сторін кордонів, тому їх управління, охорона навколишнього середовища, природної 

спадщини і біорізноманіття має стати спільним завданням. 

Охоронювані природні території (особливо об’єкти НАТУРА 2000) в прикордонній зоні (в 

країнах-членах ЄС) включають численні пам’ятки, в основному в північній частині відповідної 

території (Кошицький та Пряшівський краї, область Боршод-Абауй-Земплен) і менше, але не 

менш важливих пам’яток в області Соболч-Сотмар-Берег, повітах Марамуреш і Сучава у 

західних і східних Карпатах. Розширення охоронюваних місць існування, безумовно, не 

зупиняються на реальних кордонах і українська частина Східних Карпат повинна включати в 

себе інші об’єкти, в тому числі подібних до НАТУРА 2000 відповідно до директив Європейського 

Союзу. 

Річки в прикордонному районі відносяться до водозбірної площі річки Тиса. Басейн річки Тиса є 

найбільшим суб-бассейном Дунаю охоплюючи майже 20% його території. Він включає в себе 

територію площею 160 000 квадратних кілометрів в Південно-Східній Європі, розміщуючись 

у п'яти країнах (Угорщина, Румунія, Сербія, Словаччина та Україна), з яких чотири країни є 

частинами території програми (області Боршод-Абауй-Земплен, Соболч-Сотмар-Берег, 

повіти Сату-Маре, Марамуреш, Кошицький та Пряшівський краї). 

Тиса бере свій початок недалеко від міста Рахів (Закарпатська область) в Україні, внаслідок 

злиття Білої і Чорної Тиси. Звідти Тиса тече на захід, фактично вздовж кордону України з 

Румунією до міста Тячів, а потім продовжує текти по території України, а потім перетинає 

кордон з Угорщиною в районі Тисабейч, прямує вздовж кордону між Угорщиною та Україною 

до Сотмарчеке, згодом прямує як внутрішня річка до Еперешке, а потім знову вздовж 

кордону до Тисабездейд, тече знову як прикордонна річка на словацько-угорському кордоні 

між Захонь і Вельке Тракани, і продовжує текти на південному заході Угорщини. 

Потім вона проходить через Угорщину з півночі на південь. Є більше 20 більше річок, які є 

притоками Тиси на прийнятних прикордонних районах. Якість річок змінюється, але великій 

частині річок доводиться стикатися з проблемами забруднення. Якість поверхневих вод 

визначається тим фактом, що вони походять з-за меж країни. 
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Ліси являють собою 7,2% площі програмної території. В регіоні найбільші площі охоронюваних 

природних територій розташовані в Марамуреш (24,5% території області), Боршод-Абауй-

Земплен (15% території області) і Закарпатській (11,5% власної території області). В цілому на 

програмній території налічується 20 національних парків (Угорщина: 3, Словаччина: 7, Україна: 

10), численні природні парки і ландшафтні заповідники. Захист і управління унікальною флорою 

і фауною цих великих і частково з'єднаних прикордонних територій може бути ефективним 

тільки за участю всіх зацікавлених сторін. 

Поводження з відходами на території програми знову демонструє різні підходи. Що стосується 

стічних вод, частка очищених комунальних стічних вод становить 100% тільки в угорських 

районах, інших райони та регіони відповідної території відстають, знаходячись на рівні 60-80%. 

Частка домашніх господарств під’єднаних до центральної системи утилізації відходів становить 

щонайменше 90% в Угорщині та Румунії, а той же час словацькі регіони мають значно нижчі 

показники, на рівні 60%. Середні показники в обох випадках свідчать про необхідність 

покращення в цій галузі. Проблема збору твердих побутових відходів негативно впливає на 

якість довкілля, що особливо відчувається у формі забруднення річок. Оскільки територія 

програми являє собою інтегрований водозбірний басейн з великою кількістю річок, подолання 

проблеми твердих відходів має вирішуватись спільно для досягнення видимого ефекту. 

Водні ресурси відповідної території знаходяться під загрозою забруднення майже в кожній 

країні. Хоча були і є ініціативи щодо скорочення вищезгаданих ризиків, управління водними 

ресурсами транскордонної території може бути досягнуто тільки за рахунок транскордонних 

ініціатив. 

Що стосується видів, які знаходяться у небезпеці , в т.ч. зникаючих на відповідній території, 

велика кількість зникаючих видів перераховані і охороняються також в рамках природних 

парків і охоронюваних територій. Загрози і тиск на місця проживання, дикої флори і фауни 

можуть бути наслідком інтенсивного розвитку інфраструктури, розширення та розвитку 

населених пунктів, екстенсивна експлуатація природних лісів, що веде до екологічних 

диспропорцій в районі водозбору, браконьєрство щодо деяких видів через полювання або 

економічний інтерес. Актуальним є зменшення великого розмаїття листяних лісів в зоні 

затоплення. 

Енергоефективність стає все більш і більш важливою темою у питаннях управління 

енергетикою, відновлюваних джерел енергії та самодостатності. Є ініціативи щодо підвищення 

енергоефективності на відповідних територіях, але на рівні районів частка використання 

відновлювальних джерел енергії, як і раніше, є мінімальною в нинішній структурі 

енергопостачання. Використання альтернативних джерел перетворення енергії, є дуже 

дорогим, так як тривалість окупності інвестиції є тривалою і не працює без державної 

підтримки. Такі ініціативи, як електростанцій, що працюють на біомасі, які використовують 

відходи лісового господарства, інших дерев'яних відходів, що залишаються у лісовому 

господарстві і меблевій промисловості, відходи сільськогосподарських культур і плантацій, 

встановлені для генерування енергії користуються популярністю у відповідній території, перш 

за все, через високу частку покриття районів лісами. У регіонах намагаються зменшити 

споживання енергії для житла і домашнього господарства, а також супутніх витрат. Важливим 

джерелом поновлюваної енергії може бути геотермальна, сонячна енергія та енергії вітру. Крім 

інвестиційної діяльності з модернізації енергетичного сектора, діяльність щодо підвищення 

обізнаності може значно допомогти в рамках невеликої транскордонної програми. 
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Для отримання додаткової інформації щодо теми "Захист довкілля, пом’якшення наслідків та 

адаптація до зміни клімату", дивіться Главу 11.1.3. 

3.4 Доступ до регіонів, розвиток сталих та безпечних для клімату 

транспортних та комунікаційних мереж і систем (Тематичне завдання 7) 
Що стосується автомагістралей і основних доріг, в останні десять років поліпшення були 

зроблені і планується подальший розвиток тому, що необхідно подолати відсутність 

з’єднувальних доріг та звуження доріг, а також необхідно покращити якість інфраструктури. 

Особливо це важливо для українських регіонів з огляду на ряд вузьких місць, а також 

поліпшення якості інфраструктури. Це особливо важливо стосовно регіонів України через 

низьку щільності доріг загального користування, яка за цим показником значно нижче, ніж 

аналогічний показник в країнах-членах ЄС: у всіх трьох українських регіонах густота дорожньої 

мережі становить 50-60 км дороги на 1000 км2, в той час як в країнах-членах ЄС цей показник 

складає в середньому 350 км доріг на 1000 км2. Якщо ми подивимося на дороги між центрами 

повітів/областями/краями в прикордонній зоні, ми можемо побачити незадовільну картину, 

зокрема: середня швидкість руху по дорогам коливається між 58,1 і 95,3 км/год. Навіть якщо 

привести до належного рівня показник щільності доріг, стан і якість доріг повинні бути 

покращені, щоб скористатися перевагами існуючих можливостей. 

Інфраструктурні нерівності також простежуються щодо мережі залізничних шляхів. Залізничне 

сполучення є більш доступними / щільним в південно-західній частині прикордонного регіону, 

особливо в словацьких та угорських регіонах і в Сату-Маре в Румунії. Відсутнє залізничне 

сполучення між Чернівецькою областю та повітом Сучава, а також між повітами Марамуреш і 

Сучава. Недостатня інтенсивність транскордонного залізничного сполучення обумовлена 

тривалим часом для переїздів, а також частково – неузгодженістю розкладів; залізничний рух 

не забезпечує щоденну мобільність. Якість інфраструктури щодо послуг залізничного 

транспорту в пасажирському транспорті є низькою. 

Встановлено, що кількість пунктів перетину кордону є достатньою, але інфраструктура (дороги 

та пункти перетину кордону) потребує розвитку, щоб забезпечити швидкий і зручний перетин 

кордону; головними потребами населення прикордонних регіонів у транспорті є швидкість і 

передбачуваність, а також можливість дістатись до необхідного населеного пункту. 

На думку учасників семінарів для зацікавлених сторін, перетин кордонів за допомогою 

громадського транспорту не є простим процесом. Транскордонні послуги громадського 

транспорту в основному практично не існують. Відсутня транспортна компанія, яка пропонує 

послуги перетину кордону без необхідності робити пересадку. Маршрути громадського 

транспорту закінчуються при досягнення кордону, а сам транспорт згодом їде у зворотному 

напрямку. Пасажири повинні перетнути кордон пішки і згодом скористатись послугами іншого 

перевізника, хоча розклади руху не є узгодженими. Терміни перетину кордону в / з України 

непередбачувані, що робить використання послуг громадського транспорту більш незручним. 

Стан велосипедних маршрутів і перевезень покращився на програмній території в результаті 

програмного періоду 2007-2013, але все ще відсутня відповідна розмітка руху, хоча такі заходи 

будуть сприяти повсякденному життю в області перевезень і туризму на прикордонній 

території. 

Як правило, використання ІКТ-технологій є низьким і слаборозвинених на території програми. 

Використання та якість телекомунікаційних послуг недостатньо розвинуті, особливо в бідних та 

гірських районах. Функціонують місцеві традиційні засоби масової інформації (газети, радіо- і 
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телевізійні станції, інтернет-портали), хоча немає ніякої загальної комунікаційної платформи 

для жителів програмної території (за винятком веб-сайту програми ENI CBC 2007-2013 в частині 

про проектів). Хоча використання сучасних ІКТ-технологій іноді проходить важко, існуючі 

методи і інфраструктура традиційних медіа-каналів може бути основою для загальної 

комунікаційної платформи в прикордонному регіоні. 

Для отримання додаткової інформації про аналіз теми "Доступ до регіонів, розвиток сталих та 

безпечних для клімату транспортних та комунікаційних мереж і систем" дивіться главу 11.1.4. 

3.5 Спільні виклики у сфері безпеки та охорони (Тематичне завдання 8) 
Річки, водойми, підземні водні ресурси, розташовані на відповідній території сильно залежать 

один від одного; тому захист їх якості має важливе значення для забезпечення населення 

області питною водою і уникнення нанесення шкоди природним ресурсам. Водозбірні площі не 

закінчуються на кордоні; ризики та шкода є спільними і повинні вирішуватись спільно. Вплив 

річки Тиса, яка проходить по території всіх чотирьох країн, є значним, і важливо підкреслити, 

що угорські прийнятні для програми території знаходяться внизу по течії річки і цей фактори 

ризику для них вище тільки з огляду на цю обставину. 

З досвіду минулих років, забруднення транскордонних річок, викликане недостатньою 

ефективністю систем поводження із твердих побутовими відходами і стічними водами, є 

поточною проблемою у всіх регіонах. Забруднення поверхневих вод обумовлено головним 

чином поганою очисткою стічних вод муніципальною каналізацією та промисловістю, а також 

недоліками поводження з твердими побутовими відходами. Надзвичайно сильний дощ та 

подальша повінь, а також тривалі періоди посухи в результаті глобального потепління, як 

правило, збільшують частоту забруднень на території. 

Покращення управління повенями є критично важливим, особливо в західній частині 

програмної території. Вирішення проблем, викликаних факторами навколишнього середовища, 

є спільним бажанням для всієї прикордонної території. 

Водні ресурси і водозбори взаємопов'язані і географічно розтягнуті і сильно залежать від 

управління водними ресурсами та захисту інших країн. 

Природні і техногенні катастрофи, надзвичайні ситуації в регіоні обумовлені головним чином 

природними факторами: повенями викликаними підвищеною грозовою активністю, часті 

повені і землетруси через географічне розташування. Відсутні інтегровані центри для 

подолання надзвичайних ситуацій, а тому завдання по застосуванню мінімальних стандартів 

поводження у надзвичайних ситуаціях не може бути забезпечено в регіоні. 

Кількість зареєстрованих злочинів зменшується в областях Угорщини, Словаччини і Румунії 

Однак кількість злочинів значно збільшилася з 2012 по 2013 рік у всіх трьох регіонах України. На 

щастя, кількість зареєстрованих злочинів на тисячу жителів знаходиться нижче середнього по 

країні у всіх 4 прикордонних регіонах. 

Існує велика потреба в розвитку інфраструктури і послуг у сфері охорони здоров'я, а також 

пов'язаних послуг, пов’язаних із медичним обслуговуванням (особливо для людей, які 

перебувають у складних умовах,). Стан здоров'я жителів в регіоні не дуже хороший. Причиною 

поганого стану здоров'я населення може бути низький рівень медичного обслуговування та 

поінформованості населення про здоров'я. Соціальний статус, бідність, хвороби і проживання у 

сільській місцевості також впливають на якість здоров'я жителів. 
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Більш детальну інформацію на тему "Спільні виклики у сфері безпеки та охорони " дивіться у 

Главі 11.1.5. 

3.6 Основні виклики та потреби, які будуть розглянуті програмою з 

транскордонного аспекту, економічні, соціальні, екологічні питання та 

питання управління відповідно до майбутніх регіональними тенденцій 

розвитку 

На підставі результатів окремих інтерв'ю, аналізу регіональних і національних стратегічних 

документів, національних інтерактивних семінарів і робочих нарад з ключовими зацікавленими 

сторонами країн-учасниць і національних експертів, нижче ми підсумовуємо основні проблеми 

і потреби по тематичним завданням. Проблеми в загальному актуальні для програмної області 

в цілому, національні та районні особливості відповідно позначені. 

Тематичне завдання 3 «Розвиток місцевої культури та збереження історичної спадщини 

 Занедбаний стан і відсутність збереження історичних пам'яток, неконтрольоване 

відновлення церков у регіонах України, що гальмує розвиток транскордонних 

туристичних маршрутів. 

 Недосконала система реєстрації, відновлення і використання історичних об'єктів, 

відсутність зареєстрованих веб-сайтів музеїв з наявною туристичною інформацією в 

областях України, що гальмує розвиток транскордонних туристичних маршрутів. 

 Прийнятну для програми територію відвідують менше іноземних туристів – крім 

туристів, які проїжджають транзитом. 

 Люди з ринковими товарами (місцеві ремісники і виробники продуктів харчування) не 

знають, як необхідно працювати, що пов'язано з соціально-культурним минулим 

регіонів в Україні, що ускладнює їх залучення до надання міжнародних туристичних 

послуг. 

 Відсутність спільного управління туристичними напрямками - можливості для 

тематичних транскордонних програм не використовується. Відсутні маркетингові заходи 

по розвитку регіону як розширеного туристичного напрямку, який пропонує туристичні 

пакети, комплексні культурні програми. 

 Відсутність інфраструктури для досягнення кінцевих пунктів туристичного призначення 

(дороги, велосипедні дороги), а також відсутність ІКТ інфраструктури для просування та 

інформації 

 Відсутність кваліфікованих фахівців, мовні бар'єри, не вистачає інформації на сайтах і 

програмах (ІКТ допоміжні матеріали). 

 Відсутня промоція особливостей місцевої кухні і агротуризму і т.д. 

Тематичне завдання 6: Захист довкілля, пом’якшення наслідків та адаптація до зміни клімату  

 Потреба у спільному управлінні водними ресурсами, внутрішніми водами і посухами, 

викликаними несприятливими погодними умовами, водної ерозією, деградацією 

ґрунтів. 

 Енергоефективність будівель і впровадження екологічно чистих технологій є викликом 

для всього регіону - існує потреба в освіті, навчальних поїздках, обміном передовим 

досвідом і інформацією. 

 Можливості для виробництва енергії з відновлюваних джерел не використовуються в 

регіоні. 
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 Збір та поводження з відходами: відсутня освіта і розвинена інфраструктура для збору 

відходів, особливо в Україні, яка впливає на сусідні країни, а також, особливо в річкових 

долинах. 

 Відсутній належний збір та обробка стічних вод в багатьох населених пунктах 

програмної території 

 Існує потреба у співпраці в галузі збереження та сталого використання природних 

ресурсів з метою розвитку «зеленої» інфраструктури для туристичного використання 

(велосипедні шляхи, «зелені» будівлі), а також стати основою для екологічного туризму 

та зелених послуг. 

Тематичне завдання 7: Доступ до регіонів, розвиток сталих та безпечних для клімату 

транспортних та комунікаційних мереж і систем 

 Жодна автомагістраль на даний час не забезпечує пряме сполучення до кордону. 

 Низька якість інфраструктури дорожньої мережі. 

 Низька якість залізничного транспорту. 

 Перетин кордону: недостатня пропускна здатність, безпека, швидкість і 

передбачуваність. 

 Недостатньо розвинені послуги громадського транспорту. 

 Низька якість інфраструктури для інтермодальності (користування різними видами 

транспорту) 

 Низький рівень покриття Інтернетом. 

 Необхідність розробки ІТ-платформи для транспортних послуг. 

 Низький рівень сумісності процесів і ефективності державних послуг і адміністративних 

процедур в секторі транспорту. 

 Якість і щільність дорожньої мережі є незадовільними - ця проблема стосується 

особливо України, але впливає на весь регіон на кордоні, перешкоджаючи здійсненню 

спільної діяльності. 

 Погана якість телекомунікаційних послуг, особливо в гірських районах - ця проблема 

стосується особливо України, але впливає на весь регіон на кордоні, перешкоджаючи 

здійсненню спільної діяльності. 

Тематичне завдання 8: Спільні виклики у сфері безпеки та охорони 

 Поточний стан інфраструктури і управління гідротехнічними спорудами від повеней в 

Закарпатті не захищає населення, промислові об'єкти і орні землі від шкідливої дії 

повеней; це стосується всього регіону, який обумовлює необхідність спільних дій. 

 Управління стихійними лихами і ефективна співпрацю в разі природних і техногенних 

катастроф, надзвичайних ситуацій має бути покращена в прикордонному регіоні, 

особливо системи прогнозування і моніторингу та співпрацю у випадку надзвичайних 

ситуацій. 

 Зони водозбору не закінчуються на кордоні, ризики та шкода є загальними і вимагають 

співробітництво в сфері управління. 

 Проблеми у сфері охорони здоров'я (наприклад, туберкульоз, ВІЛ, наркотики, алкоголь і 

т.д.). 

 Відсутність медичного та соціального страхування, пристосованих місць ("приюти") для 

людей з обмеженими фізичними можливостями. 

 Контрабанда і «чорний» ринок дуже поширені. 
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3.7 Основні можливості у сфері співпраці в контексті наявного регіонального 

потенціалу  
На підставі результатів окремих інтерв'ю, аналізу регіональних і національних стратегічних 

документів, національних інтерактивних семінарів і робочих нарад з ключовими зацікавленими 

сторонами країн-учасниць і національних експертів, нижче ми підсумовуємо основні 

можливості для співпраці по тематичним цілям  

Тематичне завдання 3 «Розвиток місцевої культури та збереження історичної спадщини 

 На основі спільних та подібних природних, культурних та історичних цінностей існують 

можливості для підвищення привабливості, видимості, ринкової презентабельності 

програмної території та подовження середньої тривалості перебування туристів шляхом 

надання комплексних пакетів туристичних послуг з основним наголосом на подорож в 

Україну. 

 Туристичний бренд для всього прикордонного регіону може бути удосконалений через 

маркетингові заходи, організовані з метою його розвитку (створення мережі 

туристичних послуг). 

 Існує можливість розвивати транскордонний релігійний туризм, оскільки релігійні 

зв'язки між країнами можуть користуватися перевагами історичної релігійної спадщини. 

 На основі існуючої культурної спадщини існує потенціал для організації фестивалів та 

інших спільних культурних заходів (музикальних, танцювальних, театральних, сучасне 

мистецтво, народне мистецтво і т.д.) 

 Розширення вже існуючого співробітництва між музеями та науковими установами з 

метою збільшення числа відвідувачів шляхом обміну інформацією та розробки 

тематичних програм. 

 У прикордонному регіоні є достатній потенціал для місцевих (органічних) продуктів і 

виготовлення ремісничих виробів, які можуть доповнювати туристичних продукти 

 Є гори і річки, чиї природні ресурси можуть бути розвинуті для туристичних цілей. 

 Створення мережі сайтів з культурно-історичним наповненням необхідно на програмній 

території. 

Тематичне завдання 6: Захист довкілля, пом’якшення наслідків та адаптація до зміни клімату 

 Покращення ефективності бізнесів та виробництва енергії через розвиток та 

впровадження альтернативних джерел енергії, впровадження чистих технологій  

 Спільні ініціативи та співпраця для підвищення низької на сьогодні енергоефективності 

(освіта, навчальні поїздки, найкращий досвід, обмін інформацією, база даних про 

ресурси біомаси) 

 Створення органів управління транскордонними стихійними явищами для використання 

більш ефективно ресурсів: транскордонна координація та співпраця національних 

органів влади та НУО, які потенційно можуть бути залучені до управління стихійними 

явищами та довготривалі угоди про співпрацю між органами влади  

 Підвищити роль НУО в управлінні транскордонними стихійними явищами та 

надзвичайними ситуаціями (мультифункціональні центри впливу, неурядовий центр 

порятунку, міжнародні команди порятунку, єдина база даних) 

 Створення комплексної системи управління водними ресурсами у прикордонних 

територіях водозаборів Верхньої Тиси, підтримання біорізноманіття та природного 

ландшафту через екологічне та традиційне агрогосподарювання  
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 Систематична екологічна освіта для підвищення обізнаності про природню спадщину у 

прикордонному регіоні  

 Узгоджені заходи біля річок, які перетинають кордон  

 

Тематичне завдання 7: Доступ до регіонів, розвиток сталих та безпечних для клімату 

транспортних та комунікаційних мереж і систем 

 Модернізована транспортна інфраструктура – з особливою увагою на сталу, екологічну 

та економічно ефективну транспортну інфраструктуру – може допомогти зберегти 

природні цінності та підвищити конкурентність регіону (враховуючи національні та 

регіональні стратегії розвитку транспорту у відповідних країнах). 

 Покращені дороги до сіл та туристичних пам’яток можуть підвищити економічну 

активність та умови проживання у віддалених сільських поселеннях  

 Сучасні інформаційні системи та телекомунікації можуть бути використані для надання 

конкурентних послуг громадянам, підприємствам та організаціям 

 Використання спільної культурної та історичної спадщини та економічна співпраця, яка 

може бути використана через розвиток електронних медіа та спільного веб-сайту  

 Річка Тиса та інші річки можуть бути використані як основа для водної транспортної 

інфраструктури 

 Розвиток громадського транспорту може підвищити транскордонну мобільність робочої 

сили  

 Покращена інфраструктура туристичних пам’яток та дозвілля (наприклад: будівництво 

велодоріжок, пішохідних доріжок) може сприяти збільшенню кількості туристів, які 

прибувають до регіону  

Тематичне завдання 8: Спільні виклики у сфері безпеки та охорони 

 Започаткування співпраці у сфері превентивної медицини, діагностики інфекцій та 

хронічних захворювань та створення транскордонної стратегії для подолання цих 

проблем  

 Створення та розвиток для спільного використання інфраструктури для охорони 

здоров’я  

 Промоція здорового способу життя в рамках транскордонних програм 

 Транскордонна співпраця у формі спільних стратегій по адаптації до зміни клімату 

(Аналіз вразливості, розробка заходів по адаптації і їх реалізації) 

 Використання спільно систем раннього оповіщення про паводки, забруднення води і 

повітря, розвиток систем моніторингу та моніторинг кількісних та якісних показників 

водних ресурсів 

 Мережа співпраці неурядових команд та організацій порятунку  

 Створення місцевих та добровільних протипожежних формувань придатних для участі у 

транскордонних завданнях 

3.8 Досвід набутий з попередніх транскордонних програм 
Структура тематичних завдань ПТКС ЄІСП Угорщина-Словаччина-Румунія-Україна 2007-

2013 

Головні висновки щодо структури тематичних завдань поточної ПТКС ЄІСП Угорщина-

Словаччина-Румунія-Україна 2007-2013: 
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 Тематичне завдання 1: «Розвиток підприємництва та малого і середнього бізнесу», 

Тематичне завдання 3: «Розвиток місцевої культури та збереження культурної 

спадщини», Тематичне завдання 4: «Сприяння соціальному залученню та боротьба з 

бідністю» та Тематичне завдання 6: «Захист довкілля, пом’якшення наслідків та 

адаптація до зміни клімату» були у топ 5 тематичних завдань як по кількості поданих, 

так і кількості профінансованих проектів. 

 Серед поданих проектів Тематичне завдання 2 («Підтримка освіти, дослідження, 

технологічний розвиток та інновації) було четвертим серед п’яти найпопулярніших тем. 

Після укладення контрактів, проекти по Тематичному завданні 8 (Спільні виклики у 

сфері безпеки та охорони) посунули Тематичне завдання 2 у переліку найпопулярніших 

тем, також представляючи орієнтовно 10% від проектів. 

 Пропорція проектів за Тематичним завданням 4 («Сприяння соціальному залученню та 

боротьба з бідністю») практично подвоїлась серед законтрактованих проектів 

порівняно із кількістю поданих проектів (з 9,4% до 16,3%). Це пояснюється високою 

якістю пропозицій у цій сфері. 

 Тематичне завдання 5 (Підтримка місцевого і регіонального належного врядування), 7 

(Покращення доступу до регіонів, розвиток сталих та безпечних для клімату 

транспортних та комунікаційних мереж і систем), 9 (Розвиток та співпраця по напрямку 

сталої енергетики та енергобезпеки) були малоліченими як серед поданих, так і 

законтрактованих проектів. 

 Стосовно найпопулярніших п’яти Тематична цілей, в середньому 22% від поданих 

проектів було законтрактовано. 

Оцінки місією ROM ПТКС ЄІСП Угорщина-Словаччина-Румунія-Україна 2007-2013 

Головні висновки та рекомендації оцінки місії ROM по пріоритетам ПТКС ЄІСП Угорщина-

Словаччина-Румунія-Україна 2007-2013 виконаних у період 2011-2013, в т.ч. моніторинг 25 

проектів3: 

 

Пріоритет Головні висновки 

1. Сприяння 
економічному 
та 
соціальному 
розвитку 

 Неухильне виконання детального робочого плану було б необхідним для контролю за 
реалізацією проектів, що відставали від графіку  

 Питання власності мають бути вирішені завчасно  

 Угоди про підтримку з або між органами влади для того, щоб допомогти реалізувати 
чи забезпечити сталість проектів  

 Здійснювати заходи для забезпечення синергії між різними проектами в одній сфері  

 Деталізувати індикатори в проектах для оцінювання результатів  

 Подальша увага до організаційної та фінансової сталості проектів, запитати стратегію 
після завершення проекту  

 Приділяти більше уваги гендерній рівності  

 Платформа для інтенсифікації та інтеграції між проектами у цільових регіонах  

2. Покращення 
якості 
навколишнього 

 Вжити заходів для уникнення зайвих витрат та зростання витрат  

 Витрати на заплановані роботи можуть бути проблемою, особливо для великих 
проектів  

                                                           
3
Пріориет 3 (Покращення ефективності кордонів) не брався до уваги за процесі оцінки. 
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Пріоритет Головні висновки 

середовища  Вжити заходів для уникнення затримок для проведення платежів українським 
партнерам 

 Визначити індикатори успішності на рівні результатів та специфічних завдань, 
запропоновано покращити індикатори впливу  

 Чіткий моніторинг детального робочого плану для уникнення затримок у реалізації та 
запитів про продовження  

 Посилити сталість результатів проекту вже при реалізації  

 Вжити заходів для покращення фінансової та організаційної сталості  

4. Підтримка 
співробітництва 
„люди-людям” 

 Забезпечити логічний зв’язок між заходами-результатами і спеціальним цілями, 
покращити планування циклу проекту під час його підготовки  

 Запропоновано у деяких випадках додаткові індикатори  

 Будівництво може привести до затримок – необхідно особливо звернути увагу 

 Посилити сталість результатів проекту  

 Покращити комунікацію між партнерами  

 Ініціювати співпрацю х іншими проектами для посилення впливу, тематичні зустрічі 
для забезпечення сумарного ефекту 

 

Висновки щодо досвіду, набутого внаслідок проведення інтерв’ю  

 Орієнтовно 70 % проектів були двосторонніми; частка чотирьохсторонніх проектів дуже 

мала. 

 Заходи з пошуку партнера були ефективними – їх координація проводилась на 3 рівнях: (1) 

Форум з пошуку партнера, (2) тренінг для потенційних бенефіціарів, (3) національні 

інформаційні дні для потенційних бенефіціарів. 

 Для багатьох потенційних заявників документація проекту є складною і часто змінювалась 

протягом процедури подання заявки та період реалізації проектів. 

 Деякі проекти були погано підготовлені, що могло бути виправлено шляхом покращення 

форми заявки через використання конкретніших запитань та створення більш точніших 

критеріїв оцінювання/шкали оцінювання  

 Повільне оцінювання поданих заявок спричиняло складності у виконанні заходів у 

відповідності до графіку та запланованого бюджету проекту. Часовий розрив між 

оголошенням конкурсу та підписанням грантового контракту є дуже довгим.  

 Затримки у проведенні платежів були горизонтальною проблемою протягом реалізації 

програми  

 Фінансові ризики ВІП проектів, затримки у реалізації та процедури закупівлі мають бути 

врахованими. 



30 
 

4 Стратегія Програми 

4.1 Загальна ціль та бачення спільної операційної програми 

Європейська політика сусідства (ЄПС) була розроблена з метою покращення добробуту і 

стабільності регіонів у прикордонних територіях і уникнення появи роз’єднуючих ліній між 

розширеним ЄС та його сусідами.  

Відповідно до завдань ЄПС програма транскордонного співробітництва Угорщина-Словаччина-

Румунія-Україна 2014-2020 прагне активізувати співпрацю між регіонами Закарпатської, Івано-

Франківської та Чернівецької областей України і прийнятними територіями держав-членів ЄС 

для початку вирішення існуючих соціальних, економічних, інфраструктурних та екологічних 

проблем. 

На основі викладеного вище завдання було визначено наступне бачення для реалізації 

програми: 

У 2030 році територія вздовж кордонів України з трьома державами-членами ЄС, Угорщиною, 

Словаччиною та Румунією, стане співпрацюючим прикордонним регіоном, який ефективно 

функціонує і працює спільно в області розвитку місцевої культури та збереження історичної 

спадщини, охорони навколишнього середовища, адаптації до зміни клімату і ліквідації 

наслідків стихійних лих. Транскордонний доступ між Україною і трьома країнами-членами ЄС не 

стримує щоденну транскордонну співпрацю, в той час, коли безпека і охорона, включаючи 

управління кордонами забезпечується на належному рівні. Співпраця є невід'ємною і 

природною частиною повсякденного життя проживаючих тут людей і функціонуючих тут 

органів влади. 

4.2 Процес обрання тематичних завдань 

Процес відбору тематичних завдань - який було обрано з 10 тематичних завдань, з яких 

максимум 4 можливо було включити в СОП – включав ряд кроків для врахування всіх 

результатів, висновків і точок зору в ході процесу планування і включав наступні заходи: 

 Оцінка результатів анкет для базової орієнтації і попереднього відбору тематичних 

завдань і пріоритетів, які були заповнені 48 організаціями, а саме: районними і 

міськими радами, палатами, міністерствами, агентствами розвитку і відомствами, 

некомерційними організаціями, важливими регіональними і місцевими установами, а 

також сьогоднішніми головними партнерами. 

 статистичний аналіз даних проектів триваючої Програми транскордонного 

співробітництва ЄІСП Угорщина-Словаччина-Румунія-Україна 2007-2013 – за 

виключенням ВІП проектів - де дані були класифіковані та проаналізовані з урахуванням 

можливих тематичних завдань на період 2014-2020 

 аналіз відповідних стратегічних документів прикордонної території, які були визначені у 

п'яти основних категоріях у Початковому звіті процесу планування як документи для 

Політики сусідства, угорські / словацькі / румунські / українські національні і регіональні 

та місцеві документи, інші можливі документи не конкретної країни, а також пов'язаних 

з ними програми транскордонного співробітництва 

 витяг з ключових висновків оцінки ROM поточної Програми, 

 проведення групового інтерв'ю за участю співробітників СТС, 
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 проведення в цілому 33 індивідуальних інтерв'ю (2 на рівні ЄС, 11 - на національному 

рівні та 20 – на регіональному рівні). 

 збір потенційних ідей для ВІП проектів з ВІП анкет, заповнених та зібраних 

регіональними та національними органами влади. 

У наступній таблиці зведено дані з різних вказаних вище джерел інформації, а також 

рекомендується 4 варіанти можливої структури тематичних завдань. Чорними клітинами 

відмічено Тематичні завдання та Пріоритети з анкети, які отримали найвищий пріоритет за 

Тематичними завданнями. Пошук інформації щодо Тематичних завдань було проведено серед 

тих джерел інформації, у яких вона знаходилась і найбільше стосувалась. 

Джерело інформації   ТЗ  1 
ТЗ  
2 

ТЗ  3 
ТЗ  
4 

ТЗ  5 
ТЗ  
6 

ТЗ  
7 

ТЗ  
8 

ТЗ  
9 

ТЗ  10 

Анкета щодо тематичних 
завдань та пріоритетів 

(нижчий показник = 
вищий пріоритет) 

УГ 2,42 2,52 2,28 1,85 1,83 2,77 2,1 2,33 2,76 2,97 2,78 

СЛ 3,02 3 2,69 2,1 3,46 3,25 3,08 2,93 3,3 3,66 2,73 

РУ 2,53 2,64 2,83 2,15 2,81 2,69 2,41 2,15 2,32 2,79 2,54 

УК 2,95 3,07 3 2,65 3,25 3,22 2,48 2,7 2,77 3,02 3,33 

 середній 2.81 2,70 2,19 2,84 2,98 2,52 2,53 2,79 3,11 2,85 

Статистичний аналіз 
(класифікація) 

 4  1 3  2  5   

Аналіз документів 
(запропонованих 

державами) 

 УА РУ РУ   РУ СЛ 
УК, 
РУ, 
СЛ 

 РУ 

Оцінка ROM Оцінювання ROM не надало інформації щодо відбору ТЗ  

Групові інтерв’ю  2 1 2 3  2 4    

Інтерв’ю з 
бенефіціарами 
(класифікація) 

           

Дані про ВІП проекти 
(кількість проектів) 

           

 

  ТЗ  1 
ТЗ  
2 

ТЗ  3 
ТЗ  
4 

ТЗ  5 
ТЗ  
6 

ТЗ  
7 

ТЗ  
8 

ТЗ  
9 

ТЗ  10 

Варіант 1 
(зфокусована програма) 

Охоплює тільки:   Х   Х  Х   

Варіант 2 
Точно:   Х   Х  Х   

 Та вибрати максимум 2 з ТЗ : 1, 2, 4 та 7 

Варіант 3 
(соціальний фокус) 

  Х Х Х  Х  Х   

Варіант 4 
(економіка та 
доступність) 

 Х  Х   Х Х Х   

 

На основі отриманих результатів та враховуючи запропоновані експертною групою версії 

структури Тематичних завдань, Спільна група планування оцінила та обговорила можливі версії 

та прийняла рішення про Тематичні завдання Програми на 2014-2020 роки, про що більш 

детально викладено у Главі 4.3. 



32 
 

4.3 Обрані Тематичні завдання 

На основі попередньої оцінки потреб, інтерв’ю із зацікавленими особами та робочих зустрічей 

наступні тематичні завдання (ТЗ) були вибрані рішенням Спільної групи планування:  

 ТЗ 3 Розвиток місцевої культури та збереження історичної спадщини  

 ТЗ 6 Захист навколишнього середовища, пом’якшення наслідків та адаптація до зміни 

клімату 

 ТЗ 7 Покращення доступу до регіонів, розвиток сталих та безпечних для клімату 

транспортних та комунікаційних мереж і систем  

 ТЗ 8 Спільні виклики у сфері безпеки та охорони 

Вибрані Тематичні завдання враховують виявлені потреби на прикордонній території, 

змістовну частину основної принципової політики у країнах-членах ЄС, досвід попередньої 

програми та можливості окреслені в аналізі ситуації  

 

4.4 Заплановані заходи за обраними тематичними цілями 

Наступні пріоритети будуть сприяти досягненню вибраних тематичних завдань у відповідності 

до положень програмного документу 

TЗ 3 Розвиток місцевої культури та збереження історичної спадщини 

Пріоритет 1: Розвиток місцевої культури та історії в поєднанні з функціями туризму 

Метою пріоритету є розвиток програмної території як спільного туристичного напрямку на 

основі її культурних, історичних, релігійних цінностей, зі збереженням історичних будівель. 

Заплановані заходи будуть сприяти розвитку культурно-історичної спадщини в поєднанні з 

функціями туризму. Реконструкція історичних будівель без реальної функції транскордонного 

туризму чи туристичного сервісу чи розвитку програми, що не базуються на історико-історично-

релігійній спадщині та не показують реальні транскордонні аспекти, виключені з пріоритету. 

Пріоритет сприяє досягненню тематичного завдання шляхом створення основи для місцевих 

культурних заходів, збереження будівель з історичною спадщиною та створенням ринку для 

місцевих продуктів з просуванням туристичної діяльності на прикордонних платформах. 

Збереження історичної спадщини включає в себе наступні типи заходів: 

• Збереження і відновлення об'єктів історичної спадщини (будівель, історичних парків і 

садів відповідно до вимог реставрації пам'яток з метою створення мережі 

туристичних об’єктів в основи тематичних маршрутів і тематичних пакетів у 

прикордонному регіоні. 

• Обстеження будівель на предмет їх культурної, історичної та релігійної спадщини для 

формування основи для транскордонних тематичних маршрутів. 

 

Туристичний сервіс включає в себе наступні види заходів: 
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• Розробка спільних транскордонних туристичних напрямків, тематичних маршрутів, 

пакетів, що об’єднують об’єкти історичної, культурної або релігійної спадщини з 

одного боку та інші пам’ятки та послуги – з іншого. 

• Спільні заходи із промоції і надання інформації про транскордонні маршрутах і 

пов'язані з ними пам'ятки (включаючи розробку карт, створення спільних 

онлайнових джерел інформації і інформаційних матеріалів, сучасних ІТ-інструментів і 

додатків для просування маршрутів і пам'яток, знаки, туристичні картки і т.д. ). 

• Організація спільних культурних заходів з транскордонною доданою вартістю, що 

нерозривно пов’язана із історичною, культурною і релігійною спадщиною. 

• Підтримка розвитку та просування традиційних місцевих (ремесел, (органічного) 

сільського господарства) продуктів на туристичних об’єктах для покращення 

місцевого економічного впливу. 

• Створення транскордонної стандарту послуг шляхом розробки нових або існуючих 

регіональних товарних знаків окремих продуктів і систем якості. 

• Обмін досвідом між організаціями, пов'язаних з культурною релігійною та 

історичною спадщиною. 

• Тренінг для місцевих зацікавлених сторін в галузі туризму, співпраці, промоції і і 

створення мереж. 

TЗ 6 Захист навколишнього середовища, пом’якшення наслідків та адаптація до зміни 

клімату 

Пріоритет 1: Стале використання навколишнього середовища у прикордонному регіоні - 

збереження природних ресурсів, заходи по скороченню викидів парникових газів і 

забруднення річок  

Метою пріоритету є сприяння збереженню та сталому використанню спільних природних 

цінностей на прикордонній території, ініціювання заходів для енергоефективності та 

використання відновлюваних джерел енергії, а також зниженню ризиків погіршення якості 

води, спричинених відходами 

В рамках пріоритету передбачені наступні типи заходів: 

Збереження та стале використання спільних природних цінностей: 

 Захист ландшафту, збереження біорізноманіття та екосистем прикордонного регіону 

через розвиток, як-от: співробітництво по охоронюваним законом територіям, сталі 

системи управління лісовим господарством, виробництво екологічної та традиційної 

сільськогосподарської продукції і т.д. 

 Охорона водних ресурсів, адаптація до більш частих надзвичайних водних ситуації з 

через комплексні заходи з управління водними ресурсами. 

 Спільні освітні екологічні програми. 

 Співпраця між установами, органами державної влади та громадськими 

організаціями з метою сталого використання природних ресурсів; підтримка 

гармонізації відповідних правил. 

Енергоефективність та використання відновлюваних джерел енергії: 

 Підтримка інвестицій для збільшення виробництва енергії з відновлюваних джерел, 

енергоефективність, енергозбереження та утилізації відходів. 

 Розробка спільних стратегій зменшення викидів вуглекислого газу 
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 Обмін передовими практиками і досвідом, навчальні поїздки, навчання з питань 

енергоефективності. 

 Покращення вмінь і навичок в області еко-інновацій і застосування рішень щодо 

зменшення викидів вуглекислого газу. 

 Гармонізація місцевих стратегій отримання енергії з поновлюваних джерел щодо 

біомаси, гідроенергетики та геотермальної енергії. 

Поводження з відходами та очищення стічних вод: 

 Обмін передовим досвідом, створення маломасштабних пілотних систем для 

очищення стічних вод, комунального та промислового управління відходами. 

 Дослідження проблем якості води басейнів річок, які перетинають кордон. 

 Налаштування системи моніторингу якості води річок, що перетинають кордони. 

 Створення полігонів, придатних для вторинної переробки і таких, що відповідають 

екологічним вимогам 

 Спільні кампанії по інформуванню 

TЗ 7 Покращення доступу до регіонів, розвиток сталих та безпечних для клімату транспортних 

та комунікаційних мереж і систем 

Пріоритет 1: Розвиток транспортної інфраструктури для покращення мобільності людей і 

товарів 

Метою пріоритету є поліпшення транскордонної мобільності людей і товарів, створення основи 

для економічного співробітництва і зменшення відмінностей між регіонами через розвиток 

транспорту і інфраструктури і послуг для перетину кордонів. 

Види заходів в рамках пріоритету: 

 Підготовка та/або будівництво, модернізація і оновлення транспортної 

інфраструктури, що веде до і перетинає кордон для того, щоб покращити 

можливості для транскордонної мобільності. 

 Розвиток інфраструктури для перетину кордону та вдосконалення систем 

управління кордонами, пов'язаних з розвитком транспортної інфраструктури. 

 Будівництво, модернізація та оновлення велосипедних доріжок, маршрутів, що 

ведуть до і перетинають кордон. 

 Розвиток ініціатив щодо транскордонного транспорту загального користування, 

гармонізації систем, придбання рухомого складу. 

 Покращення обізнаності щодо важливості екологічно чистої транспортної системи (з 

низьким рівнем викидів і низьким рівнем шумового забруднення транскордонного 

транспорту). 

 Розробка ІТ-рішень для інфраструктури транспорту загального користування. 

Пріоритет 2: Розвиток інфраструктурі для інформаційно-комунікаційних технологій та 

поширення інформації 

Метою пріоритету є збільшення використання інформаційно-комунікаційних засобів і 

допомогти поширити інформації серед громадян, установ і підприємств прикордонного 

регіону. 

Види заходів в рамках пріоритету: 
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 Розвиток транскордонної широкосмугової Інтернет інфраструктури і комунікаційних 

центрів. 

 Розробка спільного місцевого медіа-контенту та пов'язаних з ним потужностей для 

створення медіа контенту. 

TЗ 8 Спільні виклики у сфері безпеки та охорони 

Пріоритет 1: Підтримка спільних заходів для попередження природних та штучних 

катастроф, а також спільних заходів у надзвичайних ситуаціях 

Метою пріоритету є створення технічних передумов, стратегій і платформ співпраці з метою 

запобігання і подолання природних і техногенних катастроф, які можуть загрожувати жителям 

прикордонної території. 

Види заходів в рамках пріоритету: 

• Гармонізація заходів в галузі запобігання повеням, покращення інфраструктури для 

запобігання повеням і управління внутрішніми водами. 

• Створення спільних систем раннього оповіщення про стихійні явища. 

• Стратегічне та технічне планування і створення спільних систем моніторингу 

забруднення навколишнього середовища (повітря, вода, грунт). 

• Підтримка / співробітництво / створення мереж неурядових та державних 

рятувальних команд / організацій. 

• База даних про випадки стихійних явищ. 

• Спільні навчальні програми та семінари, обмін досвідом, організація 

ознайомлювальних поїздок. 

Пріоритет 2: Підтримка розвитку здоров’я 

Метою пріоритету є покращення профілактичних заходів, доступності і рівня послуг з охорони 

здоров'я і пов'язаних зі здоров'ям соціальних програм для громадян на прикордонній 

території. 

Види заходів в рамках пріоритету: 

 Покращення інфраструктури для охорони здоров’я і профілактики та обладнання, 

пов'язаних з наданням транскордонного обслуговування, спільний розвиток 

потенціалу. 

 Спільний розвиток та створення місць догляду за пацієнтами 

 Обмін ноу-хау, спільні програми підготовки кадрів, проведення спільних 

профілактичних програм, спільних служб підтримки. 

 Співпраця між установами по області епідеміології людини. 

 Покращення інфраструктури соціального обслуговування, пов'язаного зі здоров'ям. 
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4.5 Структура бачення, завдань та пріоритетів Програми 

Діаграма знизу демонструє взаємозв’язок між загальною метою та заходами впливу в рамках 

Програми 

 

  

Бачення:  

співпрацюючий 
прикордонний регіон, 

який ефективно 
функціонує і спільно 

працює 

TЦ 3 Розвиток 
місцевої культури 

та збереження 
історичної 
спадщини 

Пріоритет 1: 
Розвиток місцевої 
культури та історії 

в поєднанні з 
функціями 

туризму 

TЦ 6 Захист 
навколишнього 

середовища, 
пом’якшення 
наслідків та 

адаптація до 
зміни клімату 

Пріоритет 1: Стале 
використання 

навколишнього 
середовища у 

прикордонному 
регіоні - 

збереження 
природних 

ресурсів, заходи 
по скороченню 

викидів 
парникових газів і 

забруднення 
річок  

TЦ 7 Покращення 
доступу до 

регіонів, розвиток 
сталих та 

безпечних для 
клімату 

транспортних та 
комунікаційних 
мереж і систем 

Пріоритет 1: 
Розвиток 

транспортної 
інфраструктури 

для покращення 
мобільності 

людей і товарів 

Пріоритет 2: 
Розвиток 

інфраструктурі 
для 

інформаційно-
комунікаційніх 
технологій та 
поширення 
інформації 

TЦ 8 Спільні 
виклики у сфері 

безпеки та 
охорони 

Пріоритет 1: 
Підтримка 

спільних заходів 
для 

попередження 
природних та 

штучних 
катастроф, а 

також спільних 
заходів у 

надзвичайних 
ситуаціях 

Пріоритет 2: 
Підтримка 

розвитку здоров’я 
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4.6 Очікувані результати 

Після реалізації запланованих у Розділі 4.4. заходів Програма має намір досягнути наступних 

результатів по наступним пріоритетам: 

Тематичне 
завдання 

Пріоритет Очікуваний результат 

ТЗ 3 Розвиток 
місцевої 
культури та 
збереження 
історичної 
спадщини 

Пріоритет 1: Розвиток 
місцевої культури та 
історії в поєднанні з 
функціями туризму 
 

Мережа оновлених культурних та історичних об'єктів (будівель і їх 
середовища та інфраструктури), яка формує основи туристичних 
продуктів регіону Програми (тематичні маршрути, які перетинають 
кордон, культурні програми з транскордонним ефектом), за 
допомогою яких кількість відвідувачів може бути збільшена в 
регіоні. 
 

ТЗ 6 Захист 
навколишнього 
середовища, 
пом’якшення 
наслідків та 
адаптація до 
зміни клімату 
 

Пріоритет 1: Стале 
використання 
навколишнього 
середовища у 
прикордонному регіоні 
 

Зміцнення потенціалу Програмної території у вирішенні задач в 
області охорони навколишнього середовища і пом'якшення 
наслідків зміни клімату. 
Успішний захист спільних природних цінностей з зменшенням 
впливу кордонів на природнє середовище і підвищення рівня 
інформованості людей, що живуть на цій території. 
Поліпшення якості води транскордонних річок внаслідок заходів по з 
очищенню стічних вод і управлінню відходами. 
Підвищення рівня інформованості, компетентності та навичок по 
технологіям використання відновлюваних джерел енергії та заходів 
щодо підвищення енергоефективності серед громадян, підприємств 
та установ. Як кінцевий результат – зменшення залежності від 
імпортованих джерел енергії на програмній території. 

ТЗ 7 
Покращення 
доступу до 
регіонів, 
розвиток 
сталих та 
безпечних для 
клімату 
транспортних 
та 
комунікаційних 
мереж і систем 

Пріоритет 1: Розвиток 
транспортної 
інфраструктури для 
покращення мобільності 
людей і товарів 

За підтримки даного пріоритету робоча сила і бізнес стають все 
більш мобільними в прикордонному регіоні та економічна 
діяльність зростає, в тому числі і кількість відвідувачів туристичних 
пам'яток. 
 

Пріоритет 2: Розвиток 
інфраструктурі для 
інформаційно-
комунікаційних 
технологій та поширення 
інформації 

Використання інформаційно-комунікаційних засобів має 
збільшитись в регіоні для підтримки діяльності підприємств і 
установ, роблячи їх спілкування більш швидким і ефективним. Крім 
того, за допомогою спільного медіа-контенту місцеві громадяни і 
підприємства регіону повинні мати можливість вчитися і 
обмінюватися інформацією про місцеві проблеми, можливості та 
заходи, що підвищує обізнаність про місцевих цінності і спільні 
завдання. 

ТЗ 8 Спільні 
виклики у 
сфері безпеки 
та охорони 

Пріоритет 1: Підтримка 
спільних заходів для 
попередження 
природних та штучних 
катастроф, а також 
спільних заходів у 
надзвичайних ситуаціях 

Ризик природних і техногенних катастроф має бути зменшений, і 
подолання їх наслідків має бути більш ефективним з використанням 
нових елементів інфраструктури, спільних стратегій і платформ 
співробітництва, створених на програмній території. 

Пріоритет 2: Підтримка 
розвитку здоров’я 

Спільні програми профілактики, поліпшення інфраструктури для 
охорони здоров'я та інституційної  транскордонної співпраці 
передбачені для поліпшення стану здоров'я громадян, а також 
зниження ризику перетину кордону епідеміологічними загрозами. 
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4.7 Індикатори результатів 

Досягнуті Програмою ефект та результати будуть ретельно оцінені за наступними індикаторами: 

Тематичне завдання Пріоритет Індикатор результату 
 

Джерело перевірки 
 

Початковий 
показник

4
 

Цільовий 
показник 

TЗ 3 Розвиток місцевої 
культури та збереження 
історичної спадщини 

Пріоритет 1: Розвиток 
місцевої культури та історії в 
поєднанні з функціями 
туризму 

Збільшення кількості відвідувачів 
реконструйованих об’єктів (відвідувачі) 

Зведення даних зі звітів бенефіціарів на 
рівні проектів після реалізації проектів 
(частина звіту про сталість результатів 
проекту). 

0  20.000 

TЗ 6 Захист 
навколишнього 
середовища, пом’якшення 
наслідків та адаптація до 
зміни клімату 
 

Пріоритет 1: Стале 
використання навколишнього 
середовища у 
прикордонному регіоні 
 

Зміцнення потенціалу в галузі охорони 
навколишнього середовища та 
пом'якшення наслідків зміни клімату 
(на основі обстежень (початковий, 
середньостроковий, заключний) серед 
ключових зацікавлених сторін, 
наприклад, водними дирекцій, 
відповідних НУО, органів влади) 
 

Дослідження за єдиною методологією 
буде проведено Органами управління 
Програмою на три дати: 

- Початкове дослідження, зроблене 
протягом 6 місяців після початку 
реалізації Програми 
- Проміжне дослідження, зроблене в 
рамках поточної (середньострокової) 
оцінки Програми 
- Заключне дослідження, проведене 
протягом останніх трьох місяців 
реалізації Програми 

Визначений 
у 
початковому 
дослідженні 

Визначений у 
заключному 
дослідженні 

TЗ 7 Покращення доступу 
до регіонів, розвиток 
сталих та безпечних для 
клімату транспортних та 
комунікаційних мереж і 
систем 
 

Пріоритет 1: Розвиток 
транспортної інфраструктури 
для покращення мобільності 
людей і товарів 

Збільшення кількості транспортних 
засобів, які використовують 
побудовану, модернізовану транспорту 
інфраструктуру та інфраструктуру 
управління кордоном (кількість 
транспортних засобів на добу) 
 

Зведення даних зі звітів бенефіціарів на 
рівні проектів після реалізації проектів 
(частина звіту про сталість результатів 
проекту). 
 

0 1.000  
 
 
 
 
 

Збільшення числа пасажирів, що Зведення даних зі звітів бенефіціарів на  30.000 

                                                           
4
 Початкові та цільові показники будуть визначені на пізніших етапах підготовки СОП. 
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користуються транспортними 
системами поліпшеними за підтримки 
Програми (кількість пасажирів) 
 

рівні проектів після реалізації проектів 

(частина звіту про сталість результатів 

проекту). 

Пріоритет 2: Розвиток 
інфраструктурі для 
інформаційно-
комунікаційних технологій та 
поширення інформації 

Чисельність населення, що 
обслуговується новою інформаційно-
комунікаційною інфраструктурою або 
користується інформаційним сервісом 
(кількість громадян, які отримали 
послуги) 

Зведення даних зі звітів бенефіціарів на 

рівні проектів після реалізації проектів 

(частина звіту про сталість результатів 

проекту). 

0 4.000.000  

TЗ 8 Спільні виклики у 
сфері безпеки та охорони 

Пріоритет 1: Підтримка 
спільних заходів для 
попередження природних та 
штучних катастроф, а також 
спільних заходів у 
надзвичайних ситуаціях 

Індекс управління ризиками (RMI) на 
прикордонній території

5
 

Дослідження за єдиною методологією 
буде проведено Органами управління 
Програмою на три дати: 

- Початкове дослідження, зроблене 
протягом 6 місяців після початку 
реалізації Програми 
- Проміжне дослідження, зроблене в 
рамках поточної (середньострокової) 
оцінки Програми 
- Заключне дослідження, проведене 
протягом останніх трьох місяців 
реалізації Програми 

 

Визначений 
у 
початковому 
дослідженні 

Визначений у 
заключному 
дослідженні 

Пріоритет 2: Підтримка 
розвитку здоров’я 

Забезпеченість медичним 
обладнанням (загальна забезпеченість 
на мільйон населення, середнє 
арифметичне значення всіх типів 
порівнюваного обладнання в чотирьох 
країнах - УГ, СЛ, РУ, УА) 

Дані Всесвітнього обстеження охорони 
здоров’я у депозиторі Всесвітньої 
організації охорони здоров’я щодо 
Медичного обладнання 
Інформація по країні

6
 

2,369 2,5 

                                                           
5
Використовуючи методологію, вказану у „Системі індикаторів в управлінні ризиками надзвичайних ситуацій у Північній та Південній Америці»”, OMAR D. 

CARDONA, Instituto de Estudios Ambientales, IDEA, Universidad Nacional de Colombia, Manizales (http://www.unisdr.org/2005/HFdialogue/download/tp3-paper-system-
indicators.pdf). Дослідження буде проведено уповноваженими органами з питань подолання стихійних явищ чотирьох країн. 
6
http://apps.who.int/gho/data/node.main.510?lang=en 

http://www.unisdr.org/2005/HFdialogue/download/tp3-paper-system-indicators.pdf
http://www.unisdr.org/2005/HFdialogue/download/tp3-paper-system-indicators.pdf
http://apps.who.int/gho/data/node.main.510?lang=en
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4.8 Очікувані проміжкові результати, індикатори досягнення проміжних результатів 

З реалізацією запланованих заходів Програма планує досягти наступних проміжних результатів до кінця програмного періоду: 

Тематичне завдання Пріоритет Проміжковий результат 
Джерело перевірки Кількісних 

цільовий 
показник 

Метод калькуляції 

ТЗ 3 Розвиток місцевої 
культури та збереження 
історичної спадщини 

Пріоритет 1: Розвиток 
місцевої культури та історії 
в поєднанні з функціями 
туризму 

 Кількість організацій, що 
використовують підтримку Програми 
для сприяння розвитку місцевої 
культури та збереження історичної 
спадщини (COI6) 

Щорічний звіт про реалізацію 

Програми 

40 - 

 Кількість покращених культурних та 
історичних пам’яток в результаті 
прямої підтримки Програми (COI7) 

Зведені дані із звітів 
бенефіціарів проектів 

20 Приблизно 500000 
Євро/об’єкт  
Всього : 10 млн. 

 Кількість організованих 
транскордонних культурних заходів і 
розроблених туристичних продуктів за 
підтримки ЄІС (COI8) 

Зведені дані із звітів 

бенефіціарів проектів 

30 Приблизно 40 000 Євро 
/захід  
Бюджет: 1,2 млн. 

ТЗ 6 Захист 
навколишнього 
середовища, 
пом’якшення наслідків 
та адаптація до зміни 
клімату 
 

Пріоритет 1: Стале 
використання 
навколишнього 
середовища у 
прикордонному регіоні 
 

 Кількість осіб, які беруть активну участь 
в природоохоронних заходах та 
заходах з підвищення обізнаності 
(COI17) 

Зведені дані із звітів 

бенефіціарів проектів 

6000 Приблизно 200 Євро 
/учасник 

 Кількість заходів впливу у сфері 
поводження із відходами, стічними 
водами, енергоефективності та 
виробництва енергії з 
відновлювальних джерел (спеціальний 
індикатор Програми) 

Зведені дані із звітів 

бенефіціарів проектів 

30 Приблизно 400.000 Євро 
/проект 
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Тематичне завдання Пріоритет Проміжковий результат 
Джерело перевірки Кількісних 

цільовий 
показник 

Метод калькуляції 

 Площа ареалу існування, підтримка 
якій надається для покращення 
охоронного статусу, га (COI15) 

Зведені дані із звітів 

бенефіціарів проектів 

800 Приблизно 5000 Євро 
/га 

ТЗ 7 Покращення 
доступу до регіонів, 
розвиток сталих та 
безпечних для клімату 
транспортних та 
комунікаційних мереж і 
систем 
 

Пріоритет 1: Розвиток 
транспортної 
інфраструктури для 
покращення мобільності 
людей і товарів 
Пріоритет 2: Розвиток 
інфраструктурі для 
інформаційно-
комунікаційних технологій 
та поширення інформації 
Пріоритет 1: Розвиток 
транспортної 
інфраструктури для 
покращення мобільності 
людей і товарів 

 Загальна довжина новозбудованих 
доріг (км) (COI26) 

Зведені дані із звітів 

бенефіціарів проектів 

 
5 

В середньому 2,95 млн. 
Євро 

 Загальна довжина новозбудованих 
велодоріжок і велошляхів (км) 
(специфічний індикатор Програми) 

Зведені дані із звітів 

бенефіціарів проектів 

 
В середньому 450 тисяч 
Євро/км 

 Загальна довжина реконструйованих 
чи оновлених доріг (км) (COI27) 

Зведені дані із звітів 

бенефіціарів проектів 

 
 

40 

В середньому 1 050 
тисяч Євро/км 

 Загальна довжина новозбудованих 
велодоріжок і велошляхів (км) 
(специфічний показник Програми) 

Зведені дані із звітів 

бенефіціарів проектів 

В середньому 50 тисяч 
Євро /км 

 

 

 Кількість маршрутів загального 
користування з покращеним рівнем 
послуг, що є прямим наслідком 
підтримки Програми (маршрути) 
(специфічний показник Програми) 

Зведені дані із звітів 

бенефіціарів проектів 

4 250 000 Євро /маршрут 

Пріоритет 2: Розвиток 
інфраструктури для 

 Кількість розроблених додаткових 
інформаційно-комунікаційних 

Зведені дані із звітів 1 
 

- 
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Тематичне завдання Пріоритет Проміжковий результат 
Джерело перевірки Кількісних 

цільовий 
показник 

Метод калькуляції 

інформаційно-
комунікаційних технологій 
та поширення інформації 

інструментів для підтримки 
транскордонного співробітництва в 
результаті підтримки з боку Програми 
(COI29) 

бенефіціарів проектів 

 Кількість новостворених 
постачальників інформації, які 
забезпечують транскордонне покриття 
(специфічний індикатор програми) 

Зведені дані із звітів 

бенефіціарів проектів 

1 - 

ТЗ 8 Спільні виклики у 
сфері безпеки та 
охорони 
 

Пріоритет 1: Підтримка 
спільних заходів для 
попередження природних 
та штучних катастроф, а 
також спільних заходів у 
надзвичайних ситуаціях 
Пріоритет 2: Підтримка 
розвитку здоров’я 
Пріоритет 1: Підтримка 
спільних заходів для 
попередження природних 
та штучних катастроф, а 
також спільних заходів у 
надзвичайних ситуаціях 

 Кількість організацій, що співпрацюють 
у сфері управління стихійними лихами 
(специфічний показних Програми). 

Зведені дані із звітів 

бенефіціарів проектів 

8 2 з кожної країни 

 Населення, що отримує користь від 
заходів/послуг з попередження 
повеней, внаслідок безпосередньої 
підтримки, осіб (COI31) 

Зведені дані із звітів 

бенефіціарів проектів 

25 000 Розрахунок зроблено на 
основі густоти населення 
у річкових зонах  

 Населення, що отримує користь від 
заходів / послуг з попередження лісних 
пожеж внаслідок безпосередньої 
підтримки, осіб (COI32) 

Зведені дані із звітів 

бенефіціарів проектів 

5000 Розрахунок зроблено на 
основі густоти населення 
у лісових зонах 

Пріоритет 2: Підтримка 
розвитку здоров’я 

 Населення, охоплене покращеними 
послугами охорони здоров’я, внаслідок 
безпосередньої підтримки (COI30) 

Зведені дані із звітів 

бенефіціарів проектів 

178 000 Розрахунок базується на 
густоті інфраструктури 
охорони здоров’я  
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4.9 Взаємозв’язок між стратегічними цілями ЄІС та тематичними завданнями 

Програми  

1. Покращення соціально-економічного розвитку в регіонах по обидва боки спільних 
кордонів  
 
СОП сприяє досягненню стратегічної цілі завдяки: 

 Збільшення кількості туристів разом із розвитком і промоцією спадщини (ТЗ 3) 

 Підвищення мобільності людей і товарів (ТЗ 7) 

 Збільшення використання інформаційно-комунікаційних засобів для обміну діловою 

інформацією і надання послуг громадянам (ТЗ 7) 

 Покращення профілактичних заходів, доступності та рівня послуг з охорони здоров'я 

(ТЗ 8) 

 
2. Вирішення спільних проблем у сфері екології, охорони здоров'я, охорони і безпеки 
 

СОП сприяє досягненню стратегічної цілі через: 

 

 Підтримку системам управління відходами і стічними водами (ТЗ 6) 

 Підтримку збереження і сталого використання природних ресурсів (ТЗ 6) 

 Ініціювання заходів з енергоефективності та використання відновлюваних джерел 

енергії (ТЗ 6) 

 Розвиток екологічно чистої транспортної інфраструктури (ТЗ 7) 

 Створення технічних передумов, стратегій і платформи співпраці до запобігання і 

подолання природних і техногенних катастроф (ТЗ 8) 

 Підтримка покращення медичного обслуговування та профілактики (ТМ8) 

 
3. Сприяння покращенню умов і можливостей для забезпечення мобільності людей, 
товарів і капіталу  
 

 Будівництво, модернізація та оновлення доріг, що ведуть до і перетинають кордон 

(ТЗ  7) 

 Розвиток транскордонних ініціатив громадського транспорту, гармонізації систем 

(ТЗ  7) 

 

4.10 Вплив і узгодженість запланованих заходів із макро-регіональними 

стратегіями та інших програмами, що фінансуються ЄС, у відповідних 

країнах і регіонах 

Заплановані заходи були зібрані і узагальнені відповідно до обраних пріоритетів Програми і 

демонструють істотний вплив та узгодженість із макро-регіональними стратегіями та інших 

програмами, що фінансуються ЄС, у відповідних країнах і регіонах, про що вказано у 

вищевказаних таблицях у відповідності до чотирьох Тематичних завдань.  
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Впродовж терміну реалізації Програми, Офіс Прем’єр-Міністра (ОПМ) як Орган управління 
забезпечить механізм оперативної координації для сприяння синергії та попередження 
дублювання у фінансуванні шляхом внутрішньоорганізаційних процесів та зустрічей:  
 

 для гармонізації реалізації програми ТКС ЄІС 2014-2020 з усіма іншими відповідними 
програмами ЄС на програмній території, 

 для гармонізації реалізації програми ТКС ЄІС 2014-2020 з національними і 
регіональними програмами розвитку  

 

ТЗ 3 Розвиток місцевої культури та збереження історичної спадщини 

Програмний документ Заплановані заходи 

1. Операційна програма 

економічного розвитку та 

інновацій (УГ) 

Розвиток національних і міжнародних пам'яток (пам’яток ЮНЕСКО та 

об’єктів, що утримуються Центром Дьюли Форстера), культурних і 

релігійних тематичних маршрутів, комплексних мереж об’єктів історичної 

спадщини. 

2. Концепція розвитку області, 

Стратегічна та оперативна 

програма області Боршод-

Абауй-Земплен (УГ) 

Розвиток туризму на основі алгоритму TDM (метрика туристичних 

маршрутів). Основні туристичні напрями: винний, культурний, медичний, 

термальний і активний туризм. Культурні програми (наприклад, підтримка 

культурних заходів), а також по розробці спільних туристичних продуктів. 

3. Концепція розвитку області, 

Стратегічна та оперативна 

програма області Соболч-

Сотмар-Берег (УГ) 

Координований розвиток туризму: пам'ятки, тематичні маршрути, 

комплексні пакети, а також супутні послуги і маркетинг, TDM і туристичні 

кластери, розвиток громад, захист і розвиток культурних цінностей в 

сільських місцевостях. 

4. Програма співробітництва 

Інтеррег  V-A Словаччина – 

Угорщина 2014 - 2020 

Підтримка узгодженого захисту, розвитку і використання спільної 
культурної спадщини прикордонного регіону (реконструкція/будівництва 
об'єктів культурної спадщини, розвиток транскордонних туристичних 
продуктів і послуг), розвиток об'єктів культурної спадщини (дослідження і 
плани, реконструкція). 
Спільне управління і маркетинг туризму, розробка спільних туристичних 
напрямків, продуктів і тематичних маршрутів, розвиток туристичної 
інфраструктури та туристичних послуг. 

5. Робочий варіант Плану 

регіонального розвитку 

Північно-східного регіону 2014-

2020 (РУ) 

Розвиток туристичної інфраструктури і пов'язаної з нею рекреаційної 

інфраструктури, промоція туристичного потенціалу. 

6. Робочий варіант Плану 

регіонального розвитку 

Північно-західного регіону 

2014-2020 (РУ) 

Заохочення і економічна валоризації туристичного потенціалу з місцевими 
особливостями. 
Відновлення та збереження побудованих об’єктів спадщини і їх 
валоризації завдяки туризму. 

7. Регіональна операційна 

Програма 2014-2020 (РУ) 

Відновлення, захист і підвищення цінності культурної спадщини 
Економічна валоризація цілющих мінеральних водних ресурсів / 
оздоровчого туристичного потенціалу 
- Економічна валоризація туристичного потенціалу з місцевою специфікою 
- Рекреаційна загальнотуристична інфраструктура 

8. Стратегія розвитку повіту Сату-

Маре до 2020 (РУ) 

Просування Сату-Маре як культурного та медичного туристичного 
маршруту, а також бізнес-напрямку для іноземних і місцевих інвесторів, 
стимулювання розвитку виготовлених традиційно місцевих продуктів 
харчування.  
Розвиток туризму і супутніх послуг (з акцентом на оздоровчий та 
культурний туризм) 
Транскордонне співробітництво в сфері туризму 
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ТЗ 3 Розвиток місцевої культури та збереження історичної спадщини 

Програмний документ Заплановані заходи 

9. Транснаціональна програма 

«Дунай» 2014-2020 (УГ, СЛ, РУ, 

УК) 

Розвиток нових та існуючих культурних маршрутів характерних для 

Дунайського регіону, тематичних шляхів і спільних продуктів; забезпечити 

стале збереження культурної спадщини шляхом розробки відповідних 

кластерів і мереж об'єктів спадщини, музеїв, центрів для відвідувачів; 

Розробка і реалізація заходів у сфері освіти, професійної підготовки та 

покращення потенціалу для сприяння якісному туризму (серед 

«індикативних заходів») 

10. Програма співробітництва 

Інтеррег  V-A Польща- 

Словаччина 2014 -2020 

Модернізація і будівництво туристичної інфраструктури поблизу 

культурної та історичної спадщини, спільні транскордонні заходи в галузі 

освіти, проведення спільних семінарів 

11. Програма сільського розвитку 

Угорщини 2014-2020 

Пріоритет 1: Передача знань і інновацій в сільському господарстві, 
лісовому господарстві та сільській місцевості 
Пріоритет 6: Соціальна інтеграція, скорочення бідності і економічний 
розвиток в сільській місцевості 

12. Програма сільського розвитку 

Румунії 2014-2020 

Пріоритет 1: Передача знань і інновацій в сільському господарстві, 
лісовому господарстві та сільській місцевості 

Пріоритет 6: Соціальна інтеграція, скорочення бідності і економічний 

розвиток в сільській місцевості 

13. Програма сільського розвитку 

Словаччини 2014-2020 

Пріоритет 1: Передача знань і інновацій в сільському господарстві, 
лісовому господарстві та сільській місцевості 

Пріоритет 6: Соціальна інтеграція, скорочення бідності і економічний 

розвиток в сільській місцевості 

 

ТЗ 6 Захист навколишнього середовища, пом’якшення наслідків та адаптація до зміни клімату 

Програмний документ Заплановані заходи 

1. Операційна програма 

економічного розвитку та 

інновацій (УГ) 

Виробництво сонячної, геотермальної енергії, енергії з біомаси та води, 

підвищення енергоефективності будівель, що перебувають у власності 

підприємств, комплексні інвестиції підприємств у галузь 

енергоефективності та освоєння відновлюваних джерел енергії, 

інтелектуальних будівель. Основні цільові групи: Підприємства (за 

винятком заходів, пов’язаних із сільським господарством). 

2. Операційна програма з екології 

та енергоефективності (УГ) 

Управління водними ресурсами, збір даних, заходи по захисту 

резервуарів, заходи щодо захисту від повеней (головні проекти в долині 

Тиси). 

3. Операційна програма 

регіонального та міського 

розвитку (УГ) 

Інфраструктура громадського транспорту, велосипедні доріжки, місцеве 

виробництво з відновлюваних джерел енергії, енергоефективності 

муніципальних будівель. Цільові групи: місцеві та регіональні їх установи. 

4. Концепція розвитку області, 

Стратегічна та оперативна 

програма області Боршод-

Абауй-Земплен (УГ) 

Місцеві та районні стратегії адаптації до зміни клімату 

Захист від повеней і внутрішніх вод. Переробка промислових відходів, 

утилізація стічних вод, відновлення ландшафту, використання 

поновлюваних джерел енергії, покращення якості води, захист 

ландшафту і природи, підвищення інформованості з питань сталого 

розвитку. 

5. Концепція розвитку області, 

Стратегічна та оперативна 

програма області Соболч-

Сотмар-Берег (УГ) 

Підтримка використання відновлюваних джерел енергії, управління 

відходами, захист природи і біорізноманіття, комплексне управління 

водними ресурсами, захист від повеней і внутрішніх вод, підвищення 

рівня інформованості охорони навколишнього середовища, захист і 

розвиток природних цінностей в сільській місцевості. 
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ТЗ 6 Захист навколишнього середовища, пом’якшення наслідків та адаптація до зміни клімату 

Програмний документ Заплановані заходи 

6. Операційна програма «Якість 

навколишнього середовища» 

2014-2020 (СЛ) 

Стале використання природних ресурсів через розвиток екологічної 

інфраструктури 

Адаптація до несприятливих наслідків зміни клімату, з акцентом на захист 

від повеней 

Активізація управління ризиками, управління надзвичайними ситуаціями 

і стійкості до надзвичайних ситуацій, обумовлених зміною клімату 

Енергоефективна екологічно чиста економіка у всіх секторах 

7. Інтегрована регіональна 

операційна програма 2014 – 

2020 (СЛ) 

Підвищення якості життя в регіонах з увагою на навколишнє середовище 

8. План «Вода» Словацької 

республіки (СЛ) 

Заходи, спрямовані на досягнення належного екологічного та хімічного 

стану поверхневих вод. Запобігти забрудненню, а також захистити, 

покращити і відновити підземні води і забезпечити баланс між 

поповненням і зменшенням їх обсягу. Направити у зворотну сторону 

значний і стійкий висхідний тренд у концентрації забруднюючих речовин. 

9. Стратегія зменшення наслідків 

та адаптації до зміни клімату у 

Словацькій республіці (СЛ) 

Місцеві та районні стратегії адаптації до зміни клімату 

Захист від повеней і внутрішніх вод. Переробка промислових відходів, 

утилізація стічних вод, відновлення ландшафту, використання 

поновлюваних джерел енергії, покращення якості води, захист 

ландшафту і природи, підвищення інформованості з питань сталого 

розвитку. 

10. Програма управління відходами 

у СР на період 2011 – 2015 (СЛ) 

Підтримка використання поновлюваних джерел енергії, управління 

відходами, підвищення інформованості про захист навколишнього 

середовища. Цілі в плані управління відходами зосереджені на побутових 

відходах, біо-відходах, відходах електротоварів, пакувальних відходах, 

використаних батарей і акумуляторів, непридатних для використання 

транспортних засобів, використаних шин, відходів будівництва та 

знесення, відходів, що містять ПХД і устаткування, забрудненого ПХД, 

відходів масла. 

11. Програма співробітництва 

Інтеррег  V-A Словаччина-

Угорщина 2014 – 2020 

Підтримка уніфікованого захисту, розвитку і використання загального 

природної спадщини прикордонного регіону (захист біорізноманіття; 

забезпечення умов для загального управління водними ресурсами), 

природа і охорона навколишнього середовища. 

12. Операційна програма великої 

інфраструктури 2014-2020 (РУ) 

Інвестиції в сектор водопостачання та каналізації з метою досягнення 

вимог законодавства ЄС в галузі охорони навколишнього середовища 

шляхом продовження спільної розробки проектів щодо води та стічних 

вод. 

Інвестиції в секторі відходів з метою досягнення вимог законодавства ЄС 

в галузі охорони навколишнього середовища, шляхом продовження 

інтегрованих проектів з управління відходами у районах. 

Підвищення рівня збереження видів тварин та місць їх проживання 

місцевого значення. 

13. Європейська стратегія для 

дунайського регіону (ЄСДР) 

Пріоритетний напрямок 4 ЄСДР "Відновити і підтримати якість води» і 

пріоритетний напрямок 5 «Екологічні ризики» підтримують такі дії в 

рамках ТЗ 6: 

- Дослідження проблем якості води басейнів транскордонних річок 

- Створення систем моніторингу якості води транскордонних річок 

 

охорона водних ресурсів, адаптація до частіших надзвичайних водних 

ситуацій за допомогою комплексних заходів з управління водними 

ресурсами 
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ТЗ 6 Захист навколишнього середовища, пом’якшення наслідків та адаптація до зміни клімату 

Програмний документ Заплановані заходи 

14. Робочий варіант плану 

регіонального розвитку 

Північно-східного регіону 2014-

2020 (РУ) 

Підвищення енергоефективності громадських установ, житлових будинків 

і підприємств. 

Інвестиції в створення, відновлення, модернізація і розширення мереж 

питної води і каналізаційних мереж в інтегрованих системах управління 

відходами та систем управління ризиками. 

(у тому числі: реалізація спільних планів захисту навколишнього 

середовища з сусідніми регіонами, в тому числі з регіонів Республіки 

Молдова та України, реалізація проектів та спільний моніторинг факторів 

забруднення). 

Реабілітація забруднених ґрунтів 

Збереження біорізноманіття 

15. Робочий варіант Плану розвитку 

Північно-західного регіону 2014-

2020 (РУ) 

Підтримка умов ведення бізнесу для адаптації його діяльність до 

екологічної економіки. 

Підтримка і сприяння використанню відновлювальних джерел енергії 

Біорізноманіття та захист пам’яток з переліку НАТУРА 2000. 

Розробка і вдосконалення послуг з попередження надзвичайних ситуацій. 

Сприяння управлінню відходами та його валоризації. 

Розширення та модернізація мереж житлово-комунального господарства 

(водопостачання, каналізація, електрика, термічними, природний газ). 

16. Регіональна операційна 

програма 2014-2020 (РУ) 

Енергоефективність громадських будівель, в тому числі заходи з 
консолідації 
Енергоефективність житлових будинків, в тому числі заходи з консолідації 
- Інвестиції в освітлення у громадських місцях 
- Заходи для міського транспорту 
(велосипедні маршрути / придбання екологічних електричних засобів 
пересування і т.д.) 
- Відновлення та відродження міських районів (модернізація громадських 
місць, відновлення покинутих будівель / територій, історичних центрів і 
т.д.) 

17. Стратегія розвитку повіту Сату-

Маре до 2020 (РУ) 

Зведення до мінімуму наслідків стихійних ризиків на населення і товари, 

забезпечення якості поверхневих вод, атмосферного повітря, 

поводження з відходами, захисту біорізноманіття та природної спадщини 

Прикордонне співробітництво в цілях спільної охорони навколишнього 

середовища 

18. Транснаціональна програма 

«Дунай» 2014-2020 (УГ, СЛ, РУ, 

УК) 

Підтримка стратегічних структур і розробка конкретних рішень по 

відновленню, збереженню і покращенню мережі «зеленої» 

інфраструктури /біокоридорів; сприяння поєднанню природних ареалів 

та коридорів для проживання диких тварин шляхом усунення бар’єрів; 

сприяння підвищенню інформованості та екологічної освіти; сприяння 

регіональному плануванню в області енергетики і координації у сфері 

транснаціональної енергетики (т.зв. «показові заходи») 
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ТЗ 6 Захист навколишнього середовища, пом’якшення наслідків та адаптація до зміни клімату 

Програмний документ Заплановані заходи 

19. ВІЄС – Водна ініціатива ЄС Відповідні завдання даної ініціативи: 

2. Поліпшення управління водними ресурсами: "сприяти поліпшенню 

управління водними ресурсами, покращення потенціалу та обізнаності". 

3. Поліпшення управління водними ресурсами: "з метою підвищення 

ефективності та результативності управління водними ресурсами на основі 

діалогу та координації". 

4. Більше співпраці у річкових басейнах: "зміцнювати співробітництво за 

допомогою просування підходів на основі річкових басейнів в 

національних і транскордонних водах». 

Внесок у досягнення наступних ключових цілей ВІЄС в СЕКЦА (Східна 

Європа, Кавказ і Центральна Азія в частині залучення України): 

- Управління водними ресурсами таким чином, що сприяти водній, 

продовольчій та енергетичній безпеці та економічному розвитку; 

- Сприяння миру шляхом розвитку міждержавних спільних структур для 

управління водними ресурсами. 

20. ЕМЧМ – Екологічним моніторинг 

у Чорному морі 

Узгодженість з метою проекту, яка полягає у покращенні умов в Грузії, 

Російській Федерації та Україні для біологічного та хімічного моніторингу 

якості води в Чорному морі, та відповідає водному законодавству ЄС 

21. Екологічний захист басейнів 

міжнародних річок (ЕЗБМР) 

Узгодженість з обома специфічними завданнями, якими є: 

- Підвищення доступності та якості даних про екологічну, хімічної 

та гідроморфологічні стан транскордонних річкових басейнів, 

включаючи грунтові води, 

- Розробка планів управління річковими басейнами для окремих 

річкових басейнів / суб-басейнів річок згідно з вимогами Водною 

рамковою Директивою. 

22. Програма сільського розвитку 

Угорщини 2014-2020 

Пріоритет 2: Розвиток ферм, конкурентоспроможність і стійке управління 
лісами 
Пріоритет 4: Відновлення, збереження і розвиток екосистем в сільському і 
лісовому господарствах 
Пріоритет 5: Ефективність використання ресурсів та перехід до 
низьковуглецевої (екологічної) і стійкої до зміни клімату економіки в 
сільському господарстві, харчовому та лісовому секторах економіки 

23. Програма сільського розвитку 

Румунії 2014-2020 

Пріоритет 2: Розвиток ферм, конкурентоспроможність і стійке управління 
лісами 
Пріоритет 4: Відновлення, збереження і розвиток екосистем в сільському і 
лісовому господарствах 

Пріоритет 5: Ефективність використання ресурсів та перехід до 

низьковуглецевої (екологічної) і стійкої до зміни клімату економіки в 

сільському господарстві, харчовому та лісовому секторах економіки 

24. Програма сільського розвитку 

Словаччини 2014-2020 

Пріоритет 2: Покращення діяльності ферм, конкурентоспроможності усіх 
видів сільського господарства в усіх регіонах та промоція інноваційних 
фермерських технологій і сталого управління лісами 
Пріоритет 4: Відновлення, збереження і розвиток екосистем в сільському і 
лісовому господарствах 
Пріоритет 5: Ефективність використання ресурсів та перехід до 
низьковуглецевої (екологічної) і стійкої до зміни клімату економіки в 
сільському господарстві, харчовому та лісовому секторах економіки 

 

ТЗ 7 Покращення доступу до регіонів, розвиток сталих та безпечних для клімату транспортних та 

комунікаційних мереж і систем 

Програмний документ Заплановані заходи 
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ТЗ 7 Покращення доступу до регіонів, розвиток сталих та безпечних для клімату транспортних та 

комунікаційних мереж і систем 

Програмний документ Заплановані заходи 

1. Інтегрована операційна 

програма розвитку 

транспорту (УГ) 

Розвиток існуючих доріг, підвищення безпеки і зниження негативного впливу 

на навколишнє середовище, підвищення функціональної сумісності 

 

2. Операційна програма 

регіонального та міського 

розвитку (УГ) 

Підтримка місцевої мобільності та інвестицій. Цільові групи: муніципалітети, 

та підприємства в разі складних проектів. 

3. Концепція розвитку області, 

Стратегічна та оперативна 

програма області Боршод-

Абауй-Земплен (УГ) 

Покращення основних, другорядних і місцевих транскордонних доріг, нових 

доріг для транскордонного сполучення (наприклад, автомагістраль Мішкольц-

Кошице, Домохазо-Петровце, Банреве-Ленартовце, Аггтелек- Довга Весь, 

Перече-Янік, Хідашнеметі- Перин-Чим, Лацочейке - Прібейнік). 

Нові велодоріжки до туристичних пам'яток і з’єднання EuroVelo, поліпшень на 

транскордонній залізниці, підвищення обізнаності щодо сталих форм руху, 

розвиток громадського транспорту, підвищення безпеки дорожнього руху. 

4. Концепція розвитку області, 

Стратегічна та оперативна 

програма області Соболч-

Сотмар-Берег (УГ) 

Екологічно чиста мобільність 

Підвищення доступності 

Розвиток велодоріжок 

 

5. Операційна програма 

«Інтегрована 

інфраструктура» 2014 – 

2020 (СЛ) 

Обрані інвестиційні пріоритети: 

 розробка екологічно чистих і низьковуглецевих транспортних систем 

і сприяння сталій міській мобільності, включаючи внутрішні водні 

транспортні шляхи, порти і мультимодальні способи пересування  

 Розвиток і реконструкція комплексної, взаємопов’язаної залізничної 

системи високої якості 

 Послуги для громадян і бізнесу 

 Ефективне державне управління 

 Широкосмуговий зв'язок і мережа нового покоління 

6. Інтегрована регіональна 

операційна програма 2014-

2020 (СЛ) 

Безпечний та екологічно чистий транспорт в регіонах 

Підвищення якості життя в регіонах з акцентом на навколишньому середовищі 

7. Стратегія розвитку 

транспорту у Словацькій 

республіці до 2020 (СЛ) 

Сталий розвиток транспорту 

Розвиток екологічно чистих і з низьким рівнем викидів вуглецю транспортних 

системи, що сприяють мобільності 

8. Стратегічний план розвитку 

транспортної 

інфраструктури Словацької 

республіки до 2020 (СЛ) 

Сталий розвиток транспортної інфраструктури 

Покращення доступності 

9. Програма співробітництва 

Інтеррег  V-A Словаччина – 

Угорщина 2014 – 2020 

Сприяння гармонізації громадського і екологічно чистого транспорту і 

мультимодальних способів пресування в регіоні і підвищення якості послуг. 

Розвиток системи сучасного та інноваційного транскордонного транспорту. 

 

10. Програма співробітництва 

Інтеррег  V-A Польща – 

Словаччина 2014 – 2020 

Будівництво та модернізація транскордонної мережі, особливо будівництво / 
модернізація дорожньої інфраструктури 

11. Робочий варіант Плану 

регіонального розвитку 

Північно-східного регіону 

2014-2020 (РУ) 

Модернізація і розвиток залізничної інфраструктури 
Модернізація і розвиток дорожньої інфраструктури 
Розвиток надійних систем міського транспорту 
Розширення Інтернет інфраструктури, з особливою увагою на сільській 
місцевості і ізольованих громадах 
Розвиток телекомунікаційних технологій шляхом створення і розвитку 
електронних послуг і продуктів 
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ТЗ 7 Покращення доступу до регіонів, розвиток сталих та безпечних для клімату транспортних та 

комунікаційних мереж і систем 

Програмний документ Заплановані заходи 

12. Робочий варіант Плану 

розвитку Північно-західного 

регіону 2014-2020 (РУ) 

Сприяння використанню ІКТ фізичними та юридичним особами (електронна 

торгівля, електронна економіка) 

13. Регіональна операційна 

програма 2014-2020 (РУ) 

Будівництво / реконструкція / модернізація окружних кільцевих доріг 

14. Стратегія розвитку повіту 

Сату-Маре до 2020 (РУ) 

 Розвиток великої транспортної інфраструктури, в тому числі швидкісних, 
національних доріг, повітряного транспорту, а також відновлення 
залізничної інфраструктури, а також розвиток газової, каналізаційних і 
водопровідних мереж у сільській місцевості 

 Прикордонне співробітництво в цілях поліпшення транскордонної 
транспортної інфраструктури 

Прикордонне співробітництво в цілях розширення прикордонного спілкування 

15. Транснаціональна програма 

«Дунай» 2014-2020 (УГ, СЛ, 

РУ, УА) 

Участь в розробці комплексних транспортних структур; Заохотити спільне 

планування і розвиток міських, міжміських і транскордонних велосипедних 

маршрутів в Дунайському регіоні; Зробити внесок у забезпечення доступу до 

сільських районів (серед «індикативних заходів») 

 

ТЗ 8 Спільні виклики у сфері безпеки та охорони 

Програмний документ Заплановані заходи 

1. Операційна програма 

розвитку людських ресурсів 

(УГ) 

Розвиток системи охорони здоров'я, профілактики захворювань та 

інфраструктури охорони здоров'я 

2. Операційна програма 

«Навколишнє середовище 

та енергоефективність» (УГ) 

Система збору даних, інтегрована система управління ризиками, інформаційні 

системи для громадян, нове рятувальне та інше обладнання 

 

3. Програма співробітництва 

Інтеррег  V-A Словаччина - 

Угорщина 2014 - 2020 

Забезпечення умов для спільного управління водними ресурсами та спільної 

профілактики ризиків і управління ризиками. Спільний розвиток публічних 

послуг і їх доступність. Зміцнення інституційно співпраці в програмному 

регіоні. 

4. Операційна програма 

«Зайнятість та соціальне 

залучення» 2014-2020 (CK) 

Поліпшення і доступність медичної допомоги та профілактичної 

інфраструктури та обладнання 

Поліпшення і доступність інфраструктури соціальних послуг  

5. Операційна програма 

«Якість навколишнього 

середовища 2014-2020» –

затвердження ЄК (СЛ) 

Розвиток управління ризиками, управління в надзвичайних ситуаціях і стійкість 

до надзвичайних ситуацій, що виникли в результаті зміни клімату 

Адаптація до несприятливих наслідків зміни клімату, з акцентом на захист від 

повеней 

6. Стратегія інституційної 

системи соціальних послуг 

у СР (СЛ) 

Поліпшення інфраструктури для та доступності соціальних послуг 

7. Робочий варіант Плану 

регіонального розвитку 

Північно-східного регіону 

2014-2020 (РУ) 

Розширення доступу до якісних медичних послуг 
Розширення, диверсифікація та поліпшення доступу уразливих груп та 
ізольованих громад до освіти, охорони здоров'я, соціальних послуг, зайнятості 
і житла, в тому числі і модернізації відповідної інфраструктури 

8. Робочий варіант Плану 

регіонального розвитку 

Північно-західного регіону 

2014-2020 (РУ) 

Раціоналізація, укомплектування і модернізація існуючої регіональної 
медичної мережі 
Розвиток регіональної мережі центрів соціальної допомоги 
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ТЗ 8 Спільні виклики у сфері безпеки та охорони 

Програмний документ Заплановані заходи 

9. Регіональна операційна 

програма 2014-2020 (РУ) 

Будівництво обласних лікарень 
• відновлення / модернізація / оснащення лікарні швидкої допомоги у районі 
• відновлення / модернізація / розширення / оснащення інфраструктури 
охорони здоров'я 
• будівництво / реконструкція / модернізація / оснащення громадських 
інтегрованих центрів допомоги  
Комплексні дії, в тому числі: 
• Будівництво / відновлення / модернізація соціального житла 
• Інвестиції в охорону здоров'я, освіту і соціальну інфраструктуру 

10. Стратегія розвитку повіту 

Сату Маре до 2020 (РУ) 

Покращення медичних послуг і підвищення рівня освіти і професійної 
підготовки населення з особливою увагою до професійної освіти відповідно до 
економічного профілю і перспектив розвитку повіту 
ТКС для надання медичних послуг і спільного вирішення надзвичайних 
ситуацій 

11. Європейська стратегія для 

Дунайського регіону (ЄСДР) 

Пріоритет 5 ЄСДР "Екологічні ризики" підтримує такі дії: 

- Узгодження заходів по попередженню повеней, розвитку інфраструктури по 

попередженню повеней. 

- Створення спільних систем раннього оповіщення про стихійні лиха. 

Стратегічне і технічне планування і створення спільних систем моніторингу 

забруднення навколишнього середовища (повітря, вода, ґрунт)  

12. Транснаціональна 

програма «Дунай» 2014-

2020 (УГ, СЛ, РУ, УА) 

Заохочення більш ефективного обміну інформацією, взаємного навчання та 

сталого підходу до управління ризиками повеней; зробити внесок у спільну 

транскордонну реалізацію директиви щодо повеней (спільні моніторинг 

повеней і системи оповіщення) (серед «індикативних дій») 

13. Програма для 

попередження, підготовки, 

та реагування на техногенні 

та природні катастрофи у 

східному регіоні ЄІСП (ПППР 

Схід) 

Сфери діяльності Програми: зменшення небезпеки від природних катастроф, 

цивільний захист, підвищення ступеня обізнаності громадськості, обмін 

інформацією стосовно розвитку 

Мета 2-го етапу Програми ПППР Схід: сприяти розвитку потенціалу цивільного 

захисту Країн-партнерів у попередженні стихійних лих, готовності і здатності 

реагувати на основі регіонального співробітництва.  

14. Екологічний захист басейнів 

міжнародних річок (ЕЗБМР) 

Заходи: 

- Оцінка поточних даних і наявність інструментів оцінювання; 

- Налаштування ВРД-сумісних програм моніторингу; 

- Створення навчальних програм з моніторингу та лабораторій (забезпечення 

якості/ контроль якості); 

15. Щорічна робоча програма – 

Внутрішній фонд безпеки - 

Політика 2015 

Проект: Пряме надання грантів для надання екстреної допомоги 

Очікувані дії: 

Підтримка у проведенні загальноєвропейського аналізу стічних вод (в ідеалі, у 

всіх країнах ЄС) та підготовки доповіді з їх оцінкою і порівнянням з уже 

існуючими, так званими «індикаторами активності». Висновки цієї доповіді слід 

чітко сформулювати для цілей вироблення політики. 
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4.11 Зв’язок з національними, регіональними і іншими стратегіями та 

програмами 
 

Зв’язок з національними, регіональними і іншими стратегіями та програмами у закладених 

тематичних сферах буде забезпечено наступним чином: 

ТЗ 3 Розвиток місцевої культури та збереження історичної спадщини 

Програмний документ Стратегічна мета/завдання 

1. Операційна програма економічного 

розвитку та інновацій (УГ) 

Захист природної та культурної спадщини 

2. Операційна програма регіонального 

та міського розвитку (УГ) 

Підтримка виробництва місцевих продуктів, ринків, зростання 

зайнятості. 

3. Концепція розвитку області, 

Стратегічна та оперативна програма 

області Боршод-Абауй-Земплен (УГ) 

Загальна мета: стійке і ефективне використання природних і 
культурних ресурсів; Стратегічна мета: Стале використання 
унікальних природних та культурних ресурсів; Пріоритети: 
Підвищення адаптаційного потенціалу суспільства, туризм 

4. Концепція розвитку області, 

Стратегічна та оперативна програма 

області Соболч-Сотмар-Берег (УГ) 

Загальна мета: 
Створення привабливого природного, соціального, культурного і 
економічного середовища 

5. Програма співробітництва Інтеррег  

V-A Словаччина – Угорщина 2014 - 

2020 

Збереження та захист довкілля і підвищення ефективності 
використання ресурсів (Тематичне завдання 6) для підвищення 
привабливість прикордонної території 

6. Програма економічного і соціального 

розвитку Пряшівського 

самоврядного краю на період 2008-

2015 (СЛ) 

Розвиток туризму, покрашення ландшафту та захисту від повені, 
розвиток регіональної культури 

7. Стратегія повіту Марамуреш (РУ) Пріоритет 4. Розвиток туризму через валоризацію відомого 

потенціалу повіту 

8. Робочий варіант Плану розвитку 

Північно-східного регіону 2014-2020 

(РУ) 

Спеціальна ціль 5: Сприяння розвитку міських територій 

Спеціальна ціль 7: Сприяння валоризації існуючого туристичного 

потенціалу 

9. Робочий варіант Плану розвитку 

Північно-західного регіону 2014-2020 

(РУ) 

Ціль 3. Покращення якості життя населення регіону. Пріоритет 3.4. 
Стійкий розвиток туризму 

10. Регіональна операційна програма 

2014-2020 (РУ) 

Пріоритет 5. Збереження, захист та стійка валоризація культурної 
спадщини 

Пріоритет 7. Диверсифікація місцевої економіки через стійкий 

розвиток туризму 

 

11. Стратегія розвитку повіту Сату-Маре 

до 2020 (РУ) 

Територіальний маркетинг, розвиток туризму, розширення і 
посилення територіальної співпраці в цілях соціально-економічного 
розвитку повіту і зміцнення його стратегічного значення 

12. Стратегія сталого розвитку туризму 

в Карпатах  

 

Створення сприятливих умов для сталих туристичних продуктів і 
послуг, включаючи розробку маркетингової схеми для просування 
Карпат як унікального сталого туристичного напрямку. Розвиток 
інноваційного менеджменту туризму, з максимальною інтеграцією 
потреб місцевого населення та економіки та інших допоміжних 
секторів, а також збереження природної і культурної спадщини. 
Запустити безперервний процес підвищення обізнаності, покращення 
можливостей, освіти і професійної підготовки з питань сталого 
розвитку туризму і управління на всіх рівнях. 
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ТЗ 3 Розвиток місцевої культури та збереження історичної спадщини 

Програмний документ Стратегічна мета/завдання 

13. Програма сільського розвитку 

Угорщини 2014-2020 

Пріоритет 1: Передача знань та інновацій у сільському господарстві, 
лісництві у сільських районах  
Пріоритет 6: Соціалізація, зменшення бідності та економічний 
розвиток у сільських районах 

14. Програма сільського розвитку 

Румунії 2014-2020 

Пріоритет 1: Передача знань та інновацій у сільському господарстві, 
лісництві у сільських районах  
Пріоритет 6: Соціалізація, зменшення бідності та економічний 
розвиток у сільських районах 

15. Програма сільського розвитку 

Словаччини 2014-2020 

Пріоритет 1: Передача знань та інновацій у сільському господарстві, 
лісництві у сільських районах  
Пріоритет 6: Соціалізація, зменшення бідності та економічний 

розвиток у сільських районах 

 

ТЗ 6 Захист навколишнього середовища, пом’якшення наслідків та адаптація до зміни клімату 

Програмний документ Стратегічна мета/завдання 

1. Операційна програма економічного 

розвитку та інновацій (УГ) 

Зниження викидів CO2 через ремонт будівель та інвестицій у 

виробництво енергії з відновлювальних джерел 

2. Об’єднана оперативна програма 

розвитку транспорту (УГ) 

Підвищення енергоефективності в транспортному секторі 

3. Операційна програма з екології та 

енергоефективності (УГ) 

Більш ефективне попередження катастроф щодо населення і 

цінностей 

4. Операційна програма регіонального 

та міського розвитку (УГ) 

Сталий розвиток транспорту, підвищення енергоефективності та 

використання відновлюваних джерел енергії 

5. Концепція розвитку області, 

Стратегічна та оперативна програма 

області Боршод-Абауй-Земплен (УГ) 

Загальна мета: стійке і ефективне використання природних і 
культурних ресурсів 
Стратегічні цілі: 
Стале використання унікальних природних та культурних ресурсів 
Збільшення частки ресурсів відновлюваних джерел енергії у 
виробництві та споживанні енергії 
Поліпшення стану навколишнього середовища і безпеки 
Пріоритет: Покращення стану навколишнього середовища і безпеки 

6. Концепція розвитку області, 

Стратегічна та оперативна програма 

області Соболч-Сотмар-Берег (УГ) 

Загальна мета: 
Створення привабливого природного, соціального, культурного і 
економічного середовища 
Тематична стратегічна мета: 
«Зелена» економіка, екологічне управління енергією, адаптація до 
зміни клімату 
Пріоритет: Ефективне управління навколишнім середовищем і 
адаптації до зміни клімату 

7. Операційна програма «Інтегрована 

інфраструктура» 2014 – 2020 (СЛ) 

Заходи, спрямовані на сприяння стійкої міської мобільності, можуть 

сприяти більш ефективному використанню енергоресурсів і знизити 

негативний вплив (викиди, шум) на навколишнє середовище. 

8. Операційна програма «Якість 

довкілля» 2014 – 2020 (СЛ) 

Адаптація до та пом’якшення наслідків зміни клімату з пріоритетом 

на попередження повеней 

9. Програма співробітництва Інтеррег  

V-A Словаччина – Угорщина 2014 – 

2020 

Збереження та захист навколишнього середовища і підвищення 

ефективності використання ресурсів (Тематичне завдання 6.) 

10. Програма економічного і соціального 

розвитку Пряшівського 

самоврядного краю на період 2008-

2015 (СЛ) 

Створення захисту для ландшафту і захист від повеней 
Захист води 
Використання відновлюваних джерел енергії 
Покращити управління відходами 
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ТЗ 6 Захист навколишнього середовища, пом’якшення наслідків та адаптація до зміни клімату 

Програмний документ Стратегічна мета/завдання 

11. Стратегія зменшення викидів 

твердих речовин у Словаччині (СЛ) 

Головним є досягнення і підтримка хорошої якості повітря на всій 

території Словацької Республіки. Стратегічні пріоритети: моніторинг 

якості повітря і виявлення джерел забруднення, місцеве опалення, 

транспорт, ґрунт і не закриті поверхні, вплив на здоров'я населення і 

зв'язок із громадськістю. 

12. План «Вода» Словацької республіки 

(СЛ) 

Досягнення належної якості води відповідно до критеріїв РДВ 

(Рамкова Директива щодо води). Поліпшення стану води відповідно 

до РДВ буде в основному підтримувати також цілі захисту, 

специфічні для даної охоронюваної території. 

13. Програма управління відходами у 

Словацькій республіці на період 2011 

– 2015 (СЛ) 

Стратегічною метою управління відходами є відхід від захоронення 

на полігонах, відповідно зменшуючи кількість відходів, що надходять 

на звалища. Основна мета полягає в тому, щоб звести до мінімуму 

негативні наслідки накопичення та утилізації відходів на здоров'я 

людини і навколишнє середовище, а також скорочення 

використання ресурсів, а також сприяти практичному застосуванню 

ієрархії відходів, як це визначено в статті 4 Рамкової директиви про 

відходи (профілактика, підготовка до повторного використання, 

переробка, інше відновлення, наприклад, для отримання енергії, 

утилізація). 

14. Операційна програма великої 

інфраструктури 2014-2020 (РУ) 

Пріоритетний напрям 4. Охорона навколишнього середовища та 
сприяння ефективному використанню ресурсів 

Пріоритетний напрям 5. Охорона біорізноманіття та збереження, 

очищення забруднених ґрунтів і моніторингу якості повітря 

15. Стратегія повіту Марамуреш (РУ) Пріоритет 5. Захист і покращення якості навколишнього середовища 

16. Робочий варіант плану регіонального 

розвитку Північно-східного регіону 

2014-2020 (РУ) 

Специфічна мета 1: Сприяння енергетичній ефективності 
Специфічна мета 2: Охорона довкілля і біорізноманіття за допомогою 
конкретних інвестицій 

17. Робочий варіант Плану розвитку 

Північно-західного регіону 2014-2020 

(РУ) 

Мета 1. Збільшення числа робочих місць і доходів 
Пріоритет 1.3. Підвищення конкурентоспроможності регіональної 
економіки шляхом підтримки переходу до екологічної економіки 
Пріоритет 3.7. Захист і збереження навколишнього природного 
середовища 

18. Регіональна операційна програма 

2014-2020 (РУ) 

Пріоритетний напрям 3. Допомога у покращенні енергоефективності 
громадських будинків 

Пріоритетний напрям 4. Допомога у стійкому міському розвитку – 

фінансування об’єднаних проектів на основі інтегрованих стратегій 

міського розвитку 

19. Стратегія розвитку повіту Сату-Маре 

до 2020 (РУ) 

Забезпечення стійкого розвитку на основі охорони навколишнього 
середовища та запобігання ризикам 
Розширення і поглиблення територіального співробітництва в цілях 
соціально-економічного розвитку повіту і зміцнення його 
стратегічного значення 

20. Програма сільського розвитку в 

Угорщині 2014-2020 

Пріоритет 2: Розвиток ферм, конкурентоспроможність і стійке 
управління лісами 
Пріоритет 4: Відновлення, збереження і розвиток екосистем в 
сільському і лісовому господарствах 
Пріоритет 5: Ефективність використання ресурсів та перехід до 
низьковуглецевої (екологічної) і стійкої до зміни клімату економіки в 
сільському господарстві, харчовому та лісовому секторах економіки 
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ТЗ 6 Захист навколишнього середовища, пом’якшення наслідків та адаптація до зміни клімату 

Програмний документ Стратегічна мета/завдання 

21. Програма сільського розвитку в 

Румунії 2014-2020 

Пріоритет 2: Розвиток ферм, конкурентоспроможність і стійке 
управління лісами 
Пріоритет 4: Відновлення, збереження і розвиток екосистем в 
сільському і лісовому господарствах 
Пріоритет 5: Ефективність використання ресурсів та перехід до 
низьковуглецевої (екологічної) і стійкої до зміни клімату економіки в 
сільському господарстві, харчовому та лісовому секторах економіки 

22. Програма сільського розвитку в 

Словаччині 2014-2020 

Пріоритет 2: Покращення діяльності ферм, конкурентоспроможності 
усіх видів сільського господарства в усіх регіонах та промоція 
інноваційних фермерських технологій і сталого управління лісами 
Пріоритет 4: Відновлення, збереження і розвиток екосистем в 
сільському і лісовому господарствах 
Пріоритет 5: Ефективність використання ресурсів та перехід до 
низьковуглецевої (екологічної) і стійкої до зміни клімату економіки в 
сільському господарстві, харчовому та лісовому секторах економіки 

 

ТЗ 7 Покращення доступу до регіонів, розвиток сталих та безпечних для клімату транспортних та 

комунікаційних мереж і систем 

Програмний документ Стратегічна мета/завдання 

1. Операційна програма економічного 

розвитку та інновацій (УГ) 

Сприяння подальшому проникненню ІКТ, впровадження 

національної широкосмугової мережі доступу нового покоління, 

покращення комп'ютеризації підприємств 

2. Об’єднана оперативна програма 

розвитку транспорту (УГ) 

Підтримка конкурентоспроможності підприємств через розвиток 

транспортної інфраструктури; Підвищення зайнятості за допомогою 

поліпшення інфраструктури для забезпечення мобільності 

3. Операційна програма регіонального 

та міського розвитку (УГ) 

Покращити мобільність для потенційних працівників 

4. Концепція розвитку області, 

Стратегічна та оперативна програма 

області Боршод-Абауй-Земплен (УГ) 

Пріоритет: транспорт, доступність центрів зайнятості  

5. Операційна програма «Інтегрована 

інфраструктура» 2014 – 2020 (СЛ) 

Глобальна мета ОП є сприяти стійкій мобільності, економічному 
зростанню, створенню робочих місць і покращенню бізнес-
середовища за рахунок розвитку транспортної інфраструктури, 
розвитку громадського пасажирського транспорту і розвитку 
інформаційного суспільства. Транспортні інвестиції повинні бути 
спрямовані на будівництво якісної сучасної інфраструктури, яка 
покращує доступ, з’єднує регіони, збільшуючи їх привабливість для 
інвесторів, тим самим закласти основи для підвищення 
конкурентоспроможності, розвитку бізнесу, створення робочих 
місць та економічного зростання. Що стосується інформаційного 
суспільства, акцент робиться на покращенні доступності, якості та 
використання інформаційних та комунікаційних технологій (ІКТ) у: 
• покращення ІКТ програм для електронного уряду, електронного 
навчання, електронної участі та електронної охорони здоров'я, 
• розробка продуктів і послуг ІКТ, розвиток електронної комерції і 
зростання попиту на ІКТ 
• розширення широкосмугового доступу і розгортання 
високошвидкісних мереж 

6. Програма співробітництва Інтеррег  

V-A Словаччина – Угорщина 2014 – 

2020 

Розвиток сталого транспорту та усунення вузьких місць в ключових 
інфраструктурних «вузлах» (Тематичне завдання 7.) 
Посилення регіональної мобільності шляхом збільшення кількості 
пунктів перетину кордону. 
Покращення екологічних транскордонних транспортних послуг 
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ТЗ 7 Покращення доступу до регіонів, розвиток сталих та безпечних для клімату транспортних та 

комунікаційних мереж і систем 

Програмний документ Стратегічна мета/завдання 

7. Програма економічного і 

соціального розвитку Пряшівського 

самоврядного краю на період 2008-

2015 (СЛ) 

Розвиток ІКТ  

Розвиток транспортної інфраструктури 

8. Стратегія повіту Марамуреш (РУ) Пріоритет 2. Розвиток і модернізація транспортної інфраструктури 

9. Робочий варіант плану регіонального 

розвитку Північно-східного регіону 

2014-2020 (РУ) 

Спеціальна мета 1: Підвищення доступності, об’єднаності і 
мобільності за рахунок інвестицій в транспортну інфраструктуру 
Спеціальна мета 2: Стимулювання привабливості місцевої економіки 
за рахунок розширення доступу до якісної інфраструктури ІКТ 

10. Робочий варіант Плану розвитку 

Північно-західного регіону 2014-2020 

(РУ) 

Мета 2. Покращення доступності регіону і мобільності населення, 
товарів та інформації 
Пріоритет 2.1. Розробка сталої транспортної системи та забезпечення 
доступу та інтеграції в основні європейські і міжнародні транспортні 
мережі 
Пріоритет 2.2. Покращення доступу до ІКТ, якості і використання цих 
мереж в державному і приватному секторі 

11. Регіональна операційна програма 

2014-2020 (РУ) 

Пріоритетний напрям 6. Покращення дорожньої інфраструктури 

регіонального і місцевого значення 

12. Стратегія розвитку повіту Сату-Маре 

до 2020 (РУ) 

Поліпшення інфраструктури як основи підтримки економічного 
розвитку повіту, щоб перетворити Сату-Маре в логістичний центр 
міжнародного значення 
Розширення і поглиблення територіального співробітництва в цілях 
соціально-економічного розвитку повіту і зміцнення його 
стратегічного значення 

 

ТЗ 8 Спільні виклики у сфері безпеки та охорони 

Програмний документ Стратегічна мета/завдання 

1. Операційна програма 

розвитку людських 

ресурсів (УГ) 

Покращення якості публічних послуг в галузі охорони здоров'я, соціального 

захисту 

2. Операційна програма 

«Навколишнє середовище 

та енергоефективність» 

(УГ) 

Більш ефективне запобігання катастрофам в інтересах населення і цінностей 

3. Концепція розвитку 

області, Стратегічна та 

оперативна програма 

області Боршод-Абауй-

Земплен (УГ) 

Пріоритет: Поліпшення адаптаційного потенціалу суспільства 

4. Операційна програма 

«Інтегрована 

інфраструктура» 2014 – 

2020 (СЛ) 

Активний підхід державних органів для ефективного усунення бар’єрів, 

розвиток доріг для широкого кола пасажирів, підвищення безпеки дорожнього 

руху. 

5. Програма співробітництва 

Інтеррег  V-A Словаччина-

Угорщина 2014 – 2020 

Зміцнення інституційного потенціалу державних органів і зацікавлених сторін і 

ефективне державне управління (Тематичне завдання 11). 

Підвищення рівня транскордонного міжвідомчого співробітництва 
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ТЗ 8 Спільні виклики у сфері безпеки та охорони 

Програмний документ Стратегічна мета/завдання 

6. Програма економічного і 

соціального розвитку 

Пряшівського 

самоврядного краю на 

період 2008-2015 (СЛ) 

Створення ландшафту та попередження паводків 

Покращення управління відходами. Спеціалізація і модернізація лікарень 

 

7. Робочий варіант плану 

регіонального розвитку 

Північно-східного регіону 

2014-2020 (РУ) 

Спеціальна мета 3: Покращення доступу до якісного медичного обслуговування 

Спеціальна мета 4: Сприяння соціальній інтеграції шляхом відновлення 
запущених сільських і міських територій 

8. Робочий варіант Плану 

розвитку Північно-

західного регіону 2014-

2020 (РУ) 

Мета 3. Покращення якості життя населення регіону 

Пріоритет 3.3. Поліпшення доступу і розвитку освітньої та професійної 
підготовки, охорони здоров'я та соціальної інфраструктури 

9. Регіональна операційна 

програма 2014-2020 (РУ) 

Пріоритет 8. Розвиток охорони здоров'я та соціальної інфраструктури 

Пріоритет 9. Підтримка економічного та соціального відновлення 
неблагополучних міських громад 

10. Стратегія розвитку повіту 

Сату-Маре до 2020 (РУ) 

Ефективне підвищення цінності людських ресурсів для підвищення економічної 
конкурентоспроможності та скорочення нерівності в повіті 

Розширення і поглиблення територіального співробітництва в цілях соціально-
економічного розвитку повіту і зміцнення його стратегічного значення. 

 

4.12 Зв’язок із Дунайською Стратегією ЄС (ДСЄС) 

Відповідні спільні заходи в рамках ДСЄС будуть доповнені наступними заходами Програми 

Угорщина-Словаччина-Румунія-Україна 2014-2020 

Запланований вплив в рамках 
ДСЄС 

Відповідне ТЗ 
СОП 

Заплановані заходи в рамках СОП 

 Розвиток нових та існуючих 
культурних маршрутів у 
Дунайському регіоні, 
тематичних шляхів і спільних 
продуктів; 

 Забезпечити стійке збереження 
культурної спадщини шляхом 
розробки відповідних кластерів і 
мереж об'єктів спадщини, 
музеїв, туристичних центрів; 

 Розробка і впровадження 
освітніх заходів, професійної 
підготовки та покращення 
можливостей для підтримки 
якісного туризму («індикативні 
заходи») 

ТЗ 3 Розвиток 
місцевої культури 
та збереження 
історичної 
спадщини 

• Збереження і відновлення об'єктів історичної 
спадщини (будівель, історичних парків і садів 
відповідно до вимог реставрації пам'яток з метою 
створення мережі туристичних пам’яток в якості 
основи тематичних маршрутів і тематичних пакетів 
в прикордонному регіоні. 
• Вивчення будівель на предмет їх культурної, 
історичної та релігійної спадщини для формування 
основи транскордонних тематичних маршрутів. 
• Розробка спільних транскордонних туристичних 
напрямків, тематичних маршрутів, пакетів, що 
з'єднують об'єкти історичної, культурної або 
релігійної спадщини та інших пам'яток і послуг. 
• Підтримка розвитку та просування традиційних 
місцевих ремесел, ((органічні) сільськогосподарські) 
товарів на туристичних об’єктах для сприяння 
розвитку місцевої економіки. 
• Створення транскордонного стандарту послуг 
шляхом розробки нових або існуючих регіональних 
товарних знаків, окремих продуктів і систем якості. 
• Обмін досвідом між організаціями щодо 
культурної, релігійної та історичної спадщини. 
• Тренінг для місцевих зацікавлених сторін в галузі 
туризму, співпраці, просування та створення мереж 
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Запланований вплив в рамках 
ДСЄС 

Відповідне ТЗ 
СОП 

Заплановані заходи в рамках СОП 

 Дослідження щодо проблем 
якості води транскордонних 
річкових басейнів 

 Створення систем моніторингу 
якості води транскордонних 
річок, захисту водних ресурсів, 
адаптація до зростаючої 
кількості водних лих за 
допомогою комплексних заходів 
з управління водними ресурсами 

 Підтримка стратегічних програм і 
вироблення конкретних рішень 
по відновленню, збереженню і 
покращенню мережі «зелених» 
інфраструктур / біокоридорів; 

 Сприяння взаємопов’язаності 
природніх ареалів проживання 
диких тварин і коридорів за 
рахунок стирання бар'єрів; 

 Сприяння підвищенню 
інформованості та екологічної 
освіти; Сприяння регіональному 
енергоплануванню та 
координації транснаціонального 
значення ( «показові дій») 

ТЗ 6 Захист 
навколишнього 
середовища, 
пом’якшення 
наслідків та 
адаптація до зміни 
клімату 

 Охорона водних ресурсів, адаптація до 
частіших водний екстремальних ситуацій за 
допомогою комплексних заходів з управління 
водними ресурсами 

 Обмін кращим досвідом, створення 
маломасштабних пілотних систем для 
очищення стічних вод, управління побутовими 
та промисловими відходами. 

 Дослідження проблем якості води 
транскордонних басейнів річок 

 Створення системи моніторингу якості води 
транскордонних річок 

 Створення екологічних полігонів, придатних 
для вторинної переробки  

 Спільні кампанії по інформуванню. 

 Захист ландшафтів, збереження 
біорізноманіття та екосистем прикордонного 
значення через спільні заходи, як-от: співпраця 
по охоронюваних територіях, сталим системам 
управління лісами, екологічному і 
традиційному сільськогосподарському 
виробництву і т.д. 

 Спільні освітні екологічні програми. 

 Підтримка інвестицій для збільшення 
виробництва енергії з поновлюваних джерел, 
енергоефективності, енергозбереження та 
утилізації відходів. 

 Розробка спільних екологічних 
«низьковуглецевих» стратегій 

 Обмін кращими практиками і досвідом, 
навчальні поїздки, навчання з питань 
енергоефективності. 

 Зміцнення знань і навичок в області еко-
інновацій і екологічних «низьковуглецевих» 
рішень. 

 Гармонізація місцевих стратегій виробництва 
енергії з відновлюваних джерел: біомаси, 
гідро- та геоенергетики. 

 Участь в розробці комплексних 
транспортних структур; 

 Заохочення спільного 
планування і розвитку міських, 
міжміських і транскордонних 
вело маршрутів в Дунайському 
регіоні; 

 Сприяння забезпеченню 
доступності сільських районів 
(«індикативні дії») 

ТЗ 7 Покращення 
доступу до 
регіонів, розвиток 
сталих та 
безпечних для 
клімату 
транспортних та 
комунікаційних 
мереж і систем 

 Підготовка та / або будівництво, модернізація і 
оновлення транспортної інфраструктури, що 
веде до і перетинає кордон, щоб поліпшити 
можливості для транскордонної мобільності. 

 Розвиток прикордонної інфраструктури та 
вдосконалення систем управління кордонами, 
пов'язаних з розвитком транспортної 
інфраструктури. 

 Будівництво, модернізація та оновлення 
транскордонних велодоріжок і маршрутів 

 Розвиток транскордонних ініціатив 
громадського транспорту, гармонізації систем, 
придбання рухомого складу. 

 Підвищення обізнаності щодо важливості 
екологічно чистої транспортної системи (з 
низьким рівнем викидів і низьким рівнем 
шумового забруднення транскордонних 
перевезень). 
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Запланований вплив в рамках 
ДСЄС 

Відповідне ТЗ 
СОП 

Заплановані заходи в рамках СОП 

 Розробка ІТ-рішень для транспортних засобів 
громадського користування. 

 Гармонізація заходів в галузі 
попередження повеней, 
розвитку інфраструктури для 
запобігання повеням. 

 Створення спільних систем 
раннього оповіщення про 
стихійні лиха. 

 Стратегічне і технічне 
планування і створення 
спільних систем моніторингу 
забруднення довкілля (повітря, 
вода, ґрунт). 

 Заохочення більш ефективного 
обміну інформацією, взаємного 
навчання та сталого підходу до 
управління ризиками повеней; 

 Сприяти спільній 
транскордонній реалізації 
директиви по паводкам 
(спільний моніторинг паводків і 
системи оповіщення) 
(«індикативні заходи») 

ТЗ 8 Спільні 
виклики у сфері 
безпеки та 
охорони 

 Гармонізація заходів у попередженні повеней, 
розвитку інфраструктури для запобігання 
повеней і контролю за внутрішніми водами. 

 Створення спільних систем раннього оповіщення 
про стихійні лиха. 

 Стратегічне та технічне планування і створення 
спільних систем моніторингу забрудненнями 
довкілля (повітря, вода, ґрунт). 

 Підтримка/співробітництво/комунікації 
державних та недержавних рятувальних команд 
/ організацій. 

 База даних про стихійні явища. 

 Спільні навчальні програми та семінари, обмін 
досвідом, організація ознайомлювальних 
поїздок. 

 

Щодо цілей і пріоритетів ДСЄС у СОП, конкретні практичні заходи будуть розглянуті при 

формулюванні критеріїв відбору. Ці критерії будуть інтегрувати макро-регіональний аспект і 

допоможуть фінансувати проекти в цій галузі згідно Спільної заяви, зробленої міністрами, 

відповідальними за кошти ЄС країн регіону Дунаю під час щорічного Форуму ДСЄС. Учасники 

ДСЄС ознайомлені з цілями Стратегії та іншими програмами ЄС, доступними в цій сфері, тому 

національні координатори, координатори пріоритетних областей можуть бути запрошені для 

участі в роботі Моніторингового комітету. 
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5 Структури та призначення компетентних органів та органів 

управління 

 

Зміст даної Глави відповідає 

Загальному Регламенту (ЄС) № 232/2014 Європарламенту та Ради від 11 березня 2014 

про запровадження Європейського інструменту сусідства,  

Регламенту (ЄС) №236/2014 Європарламенту та Ради від 11 березня 2014, яким 

окреслено загальні правила і процедури для реалізації інструментів ЄС для 

фінансування зовнішніх проектів,  

Регламенту ЄК щодо реалізації (ЄС) № 897/2014 від 18 серпня 2014, який передбачено 

спеціальні положення для реалізації програм ТКС, які фінансуються в рамках Регламенту 

(ЄС) № 232/2014 Європарламенту та Ради про запровадження Європейського 

інструменту сусідства (надалі: «Правила реалізації», чи «ПР») та  

Програмі ЄІС ТКС 2014-2020 (станом на серпень 2014). 

Органи і функції, описані в цьому розділі відокремлені один від одного відповідно до пункту 1 

(а) статті 30 Правил реалізації. Опис систем управління і контролю на рівні Програми буде 

розроблені після прийняття СОП. 

 

5.1 Органи на рівні Програми  

На рівні Програми наступні органи залучаються для управління ПТКС ЄІС Угорщина-Словаччина-

Румунія-Україна 2014-2020:  

Орган управління Організація Завдання 

Спільний 
моніторинговий 
комітет (СМК) 

Члени делеговані у відповідності до статті 
22 ПР.  

Відповідає за моніторинг реалізації 
програми  

Керуючий орган (КО) Офіс Прем’єр міністра (Угорщина) Управління та реалізація спільної 
операційної програми 

Допоміжний орган 
(ДО) 

Програмний офіс Сечені * Надання управлінських послуг: 

 Моніторинг системи 
управління + адміністрація 

 Підрозділ, який відповідає за 
перерахунок коштів 
(Фінансовий підрозділ) 

 Виконання управлінських 
задач 

Спільний технічний 
секретаріат (СТС) 

Розміщений на базі Програмного офісу 
Сечені* 

Сприяє роботі СМК, Контролюючому 
органу та КО у їх щоденній роботі  
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Орган управління Організація Завдання 

Представництва СТС  На прийнятній програмній території в 
Угорщині, Словаччині, Румунії та Україні 

Місцеві інформаційні офіси 
допомагають і сприяють роботі СТС. 

Орган аудиту 

(Генеральний 
Директорат аудиту 
європейських 
коштів, Угорщина) 

Генеральний Директорат аудиту 
європейських коштів, Угорщина 

 Контролюючий орган є незалежною 
аудиторською установою, що 
відповідає за проведення аудитів 

 Контролюючий орган Програми 
гарантує перевірку систем 
управління та контролю, належний 
стандарт для проектів та щорічну 
перевірку фінансів Програми 

та 

представники групи 
аудиторів згідно 
статті 28(2); 

 

Угорщина: 

Установа: Генеральний Директорат 
аудиту європейських коштів, Угорщина; 
Департамент /Посада: Директорат 
економічного розвитку та аудиту 
міжнародних коштів  

Словаччина: 

Установа: Міністерство фінансів 
Словацької республіки; 

Департамент /Посада: Відділ аудиту і 
контролю 

Румунія: 

Установа: Суд бухгалтерів Румунії – 
Орган аудиту;  

Департамент /Посада: Директорат 
аудиту ЄФРР 

Україна: 

Установа: Аудиторська палата України 

Департамент /Посада:  

Департамент аудиторського захисту та 
правозастосування, головний контролер 
та Директор департаменту та аудитор 

Департамент аудиту сільського 
господарства, захисту довкілля та 
надзвичайних ситуацій, Голова 
підрозділу та Головний аудитор 

Радник Голови 

*Програмний офіс Сечені (ПРОС) є допоміжним органом, який розміщує СТС та департамент надання послуг по 

управлінню. Департамент надання послуг по управлінню виконує горизонтальні завдання по всім транскордонним 

програмам за участю Угорщини, які управляються Офісом Прем’єр міністра в статусі Керуючого органу. СТС та 

департамент надання послуг по управлінню є функціонально незалежними і окремими підрозділами ПРОС, який є 

державною компанією.  
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5.1.1 Склад Спільного моніторингового комітету та його завдання  

 

Спільний моніторинговий комітет відповідає за контроль за виконанням програми. Згідно із 

Правилами реалізації (ПР) Комісії (ЄС) № 897/2014 від 18 серпня 2014 р Спільний 

моніторинговий комітет повинен складатися з одного або декількох представників, 

призначених кожною країною-учасницею. Представники будуть призначені на функціональній 

основі. Інші особи можуть бути призначені на правах спостерігачів Спільного моніторингового 

комітету і країни-учасниці, по можливості, повинні забезпечити відповідну участь всіх 

зацікавлених сторін і, зокрема, місцевих зацікавлених сторін, включаючи організації 

громадянського суспільства та місцеві органи влади. 

Комісія повинна брати участь в роботі Спільного моніторингового комітету на правах 

спостерігача і має бути запрошеною на кожне засідання Спільного моніторингового комітету 

одночасно із запрошенням представників країн-учасниць. 

Спільний моніторинговий комітет повинен розробити і одноголосно затвердити свої 

процедурні правила (надалі - правила роботи) і буде намагатись приймати рішення на основі 

консенсусу. Він може поставити певні рішення на голосування, зокрема, ті, які стосуються 

остаточного відбору проектів і сум виділених їм грантів, відповідно до його правил роботи. 

Кожна із країна-учасниць має рівне право голосу незалежно від кількості представників, 

призначеного нею. Секретар, Комісія або будь-який інший спостерігач не мають права голосу. 

Голова Спільного моніторингового комітету буде виступати на правах модератора та вести 

обговорення. Голова не має права голосу. 

Спільний моніторинговий комітет очолюється представником Керуючого Органу або Спільного 

технічного секретаріату, як це викладено в правилах роботи. 

Спільний моніторинговий комітет проводить свої засідання не рідше одного разу на рік. Воно 

скликається головою на вимогу Керуючого Органу або за належним чином обґрунтованим 

проханням будь-якої з країн-учасниць або Комісії. Він також може приймати рішення шляхом 

письмової процедури за ініціативи його голови, Керуючого органу або будь-якої з країн-

учасниць відповідно до його правил роботи. Протокол складається після кожного засідання 

Спільного моніторингового комітету. Протоколи затверджуються СМК. Копії цих протоколів 

повинні надаватись представникам країн-учасниць, Комісії та будь-яким іншим спостерігачам. 

 

Склад Спільного моніторингового комітету (СМК): 

Посада Вимоги 

1. Представники, 
призначені кожною з 
країн-учасниць 

Один або кілька представників, призначених кожною з країн-учасниць 
(число представників не змінює частку голосів, кожна країна має тільки 
один голос). Пропонується, що по два урядових представники будуть 
делеговані країною-учасницею: 

 один з них з боку міністерств, що відповідають за розвиток 
територій, 

 і, враховуючи важливість розвитку зовнішніх відносин, 
міністерствами закордонних справ країн-учасниць. їх 
представники будуть запрошені в якості другого урядового члена 
Спільного моніторингового комітету. 
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Посада Вимоги 

2. Головуючий (Голова) Головуючий не має право голосу. 

3. Секретар Призначений КО відповідно до ст. 22(5) ПР, без права голосу. 

4. Спостерігачі  

4.1 Запрошені, радники 1. Кожного разу, коли це можливо і доцільно, країни-учасники повинні 
забезпечити відповідну участь всіх зацікавлених сторін і, зокрема місцевих 
зацікавлених сторін, включаючи організації громадянського суспільства та 
місцевих органів влади, з тим, щоб забезпечити їх участь у реалізації 
програми. 
2. Представники міністерств фінансів країн-учасниць та інших учасники 
можуть бути запрошені в якості консультантів для засідань Спільного 
моніторингового комітету. 
Спостерігачі не мають права голосу. 

4.2 Комісія Комісія повинна бути запрошеною на кожне засідання, на правах 
спостерігача і без будь-яких повноважень щодо прийняття рішень і без 
права голосу. 

4.3 Представники без 
прав голосу 

Представники КО та СТС будуть брати участь у засіданнях СМК. 
 

 

Завдання Спільного моніторингового комітету: 

• стежити за виконанням Програми та успішністю досягнення її пріоритетів, 

використовуючи індикатори, які можливо об’єктивно перевірити, і відповідні цільові 

показники, визначені в Програмі. 

• Перевіряти всі обставини, що впливають на реалізацію Програми. 

• Надавати рекомендації для керуючого органу щодо здійснення та оцінки Програми. 

• Контролювати заходи, вжиті в результаті його рекомендацій. 

• Затвердити програму роботи і фінансовий план Керуючого Органу, в тому числі 

плановане використання технічної допомоги. Проводити моніторинг за виконанням 

Керуючим органом програми роботи і фінансового плану. 

• Затвердити критерії відбору проектів, які будуть фінансуватися Програмою. 

• Відповідати за оцінювання і процедуру відбору проектів, які будуть фінансуватися за 

рахунок Програми. 

• Затвердити будь-яку пропозицію про перегляд Програми. 

• Вивчити всі звіти, подані Керуючим Органом і, при необхідності, вжити відповідних 

заходів. 

• Вивчати будь-які спірні питання доведені до його відома Керуючим Органом. 

• Вивчити і затвердити річний звіт, згаданий у статті 77 Правил реалізації ЄІС. 

• Вивчити і затвердити річний плану моніторингу та оцінки, про який йдеться в статті 78 

Правил реалізації ЄІС. 

• Вивчити і затвердити річні інформаційні та комунікаційні плани, про які йдеться в статті 

79 Правил реалізації ЄІС. 

• Давати попередній дозвіл на зміни фінансового плану програми, які можуть бути 

безпосередньо зроблені Керівним органом відповідно до статті 6 (1) Правил реалізації 

ЄІС. 

• Може просити, відповідно до статті 6 (2) (3) (4) (5) Правил реалізації ЄІС, перегляду 

Програми в результаті будь-якого з наступних дій: (а) перегляду програмного 
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документу; (b) істотних соціально-економічних змін або істотних змін на території 

Програми; (c) труднощі у реалізації; (d) зміни у фінансовому плані понад межі, 

передбачені у статті 6 (1) Правил реалізації ЄІС або будь-яких змін, як істотно впливають 

на характер і цілі Програми; (e) перевірки, моніторинг та оцінка. 

• Може вимагати, до закінчення терміну виконання, припинення Програми, яка не може 

бути реалізована через проблеми, що виникають у відносинах між країнами-

учасницями, а також в інших обґрунтованих випадках. 

Основні принципи, що регулюють роботу СМК і прийняття ним рішень, повинні бути: 

конфіденційність, рівність, неупередженість, прозорість, відсутність дискримінації, 

об'єктивність, добросовісної конкуренції та дотримання правил програми. 

  

5.1.2 Керуючий Орган та процедура його призначення 

 

Керуючий Орган, визначений країнами-учасницями Програми, є Офісом Прем’єр-міністра в 

Угорщині. 

Офіс Прем’єр-міністра (Угорщина) 

1-3 плоша Лайоша Кошута, Будапешт, Угорщина - 1055 

Керуючий Орган (КО) відповідає за управління та реалізацію Спільної операційної програми, в 

тому числі технічної допомоги, відповідно до принципу розумного фінансового управління та 

принципів економії, ефективності і результативності, а також здійснює контроль, необхідний 

відповідно до правил і процедур, передбачених відповідними положеннями. Детальна 

інформація про організацію, внутрішню структуру і розподіл функцій КО має бути включена до 

опису структури управління. 

Процедура призначення Керуючого органу: 

1. Процедура призначення Керуючого органу основується на звіті і висновку незалежного 

органу аудиту, який оцінює відповідність систем управління і контролю, в тому числі 

ролі допоміжних органів, з критеріями призначення, які викладені в Додатку І Правил 

реалізації ЄІС № 897/2014 від 18 серпня 2014 року, якими визначені спеціальні 

положення щодо реалізації програм ТКС, які фінансуються в рамках Регламенту (ЄС) 

№232/2014 ЄП та Ради про створення ЄІС. Орган аудиту враховує, за потреби, чи 

відповідають системи управління і контролю Програми аналогічним за попередній 

програмний період, а також будь-які докази їх ефективного функціонування. 

Незалежним органом аудиту має бути Генеральний директорат з аудиту європейських 

коштів, Угорщина, який функціонально не залежить від Керуючого Органу. Він здійснює 

свою роботу відповідно до міжнародних стандартів аудиту. 

2. Країна-член ЄС подасть офіційне рішення, згідно статті 25 (1) Правила реалізації ЄІС, до 

(Європейської) Комісії якомога швидше після затвердження Комісією Програми. 

Офіційне рішення країни-члена ЄС має бути постанова уряду Угорщини. 

3. Протягом двох місяців після отримання офіційного рішення, згідно статті 25 (1) Правила 

реалізації ЄІС, Комісія може вимагати звіт і висновок незалежного органу аудиту та опис 

системи управління та контролю, особливо, в частині, що стосуються відбору проектів. 

Якщо Комісія не має наміру вимагати ці документи, вона повідомляє про це якомога 

швидше. Якщо ж Комісія вимагає ці документи, вона може зробити зауваження 
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протягом двох місяців з моменту отримання цих документів, які повинні бути 

переглянуті з урахуванням цих зауважень. Якщо у Комісії нема жодних зауважень, вона 

повідомляє про це країну-члена ЄС якомога швидше. 

4. Якщо наявні результати аудиту і контролю показують, що Керуючий орган більше не 

відповідає критеріям, викладеним у додатку I Правил реалізації ЄІС № (ЄС) 897/2014 від 

18 серпня 2014 роки, країна-член ЄС, на відповідному рівні, здійснить необхідних 

заходів щодо виправлення ситуації та її усунення протягом випробувального терміну в 

залежності від складності проблеми, при вирішенні якої повинні бути вжиті такі заходи. 

У разі, якщо Керуючий орган не здійснить необхідні заходи протягом випробувального 

терміну, визначеного державою-членом, така держави-член, на відповідному рівні, 

втрачає своє право призначення Керуючого органу. 

 

Держава-член має повідомити Комісію без зволікань, у випадку: 

- Щодо призначеного органу встановлено випробувальний термін, а також 

надати інформацію про заходи для виправлення становища та відповідний 

випробувальний термін, або 

- Після вжиття цих заходів випробувальний термін закінчився, або 

- Повноваження призначеного Керуючого органу закінчились. 

Повідомлення про те, що держава встановила випробувальний термін щодо 

призначеного органу, не припиняє застосування статті 61 Правила реалізації ЄІС, і не 

зупиняє обробку платіжних вимог. 

 

Коли повноваження Керуючого органу закінчились, країни-учасниці повинні призначити 

новий орган або організацію, згідно статті 20 (1) Правила реалізації ЄІС, виконувати функції 

Керуючого органу. Цей орган або організація, повинні пройти процедуру призначення, 

передбачену в пункті 1 і Комісія має бути повідомлена про це відповідно до пункту 3. Ця 

зміна вимагає перегляду Програми у відповідності зі статтею 6 Правил реалізації ЄІС.  

5. Попередній індикативний графік процесу призначення виглядає наступним чином: 

 

 Захід Дата або період 

1. Затвердження СОП з боку ЄК  31 грудня 2015 

2. Подання опису структури управління КО Органу 

аудиту 

15 січня 2016 

3. Процес призначення: 15 квітня 2016 

3.1. Аналіз документа, аудит на місці 1 місяць 

3.2. Складання проекту звіту про призначення  0,5 місяці 

3.3. Узгодження звіту з КО; Підготовка/супровід 

плану заходів 

1 місяць 

3.4. Завершення звіту про призначення / надання 

висновку про призначення  

0,5 місяці 

4. Формальне рішення Угорщиною про призначення  30 травня 2016 

 

Завдання Керуючого органу  
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 Відповідати за управління Програмою відповідно до принципу розумного фінансового 

менеджменту і забезпечити відповідність рішень СМК нормам законодавства і правилам. 

 Завдання по управлінню Програмою: 

- Підтримка роботи СМК і подання йому інформації, необхідної для виконання його 

завдань, зокрема: дані щодо успіху Програми в досягненні очікуваних результатів і 

цілей. 

- Складання і, після схвалення з боку СМК, подання річний звіту і остаточного звіту 

Комісії. 

- Обмін інформацією з допоміжним органом Програми, СТС, Органом аудиту і 

бенефіціарами, необхідної для виконання їх функцій або реалізації проекту 

- Створити і підтримувати комп'ютеризовану систему ІМІС 2014-2020 відповідно до 

статті 26 (1) (d) Правил реалізації ЄІС. 

- Провести за потреби оцінки впливу на навколишнє середовище на рівні Програми. 

- Реалізувати інформаційний і комунікаційний плани відповідно до статті 79 Правил 

реалізації ЄІС. 

- Реалізувати плани по моніторингу та оцінці згідно статті 78 Правил реалізації ЄІС. 

 Завдання, пов'язані з відбором і управлінням проектами 

- Розробити і розпочати процедури відбору 

- Управління процедурами відбору проектів. 

- Забезпечити головного бенефіціара документом, з викладом умов для підтримки 

кожного проекту, в тому числі планом фінансування та термінами виконання. 

- Укладати договори з бенефіціарами. 

- Управління проектами. 

 Завдання, пов'язані з наданням технічної допомоги: 

- Управління процедурами укладення контракту. 

- Укладати договори з контрагентами. 

- Управління контрактами. 

 • Завдання, пов'язані з управлінням фінансами та управлінням Програмою: 

- Перевірити, що послуги, товари або роботи були виконані, доставлені і/або надані і 

чи задекларовані бенефіціарами оплати були ними здійснені і що це відповідає 

чинному законодавству, правилам Програми та умовам підтримки проектів. 

(Верифікації повинні включати адміністративні перевірки для кожного запиту 

бенефіціара на оплату і також перевірки проекту на місці. Частота і охоплення 

перевірками на робочому місці буде пропорційний сумі гранту проекту і рівня 

ризику, який було встановлено цими перевірками, а також перевірками з боку 

органів аудиту на предмет систем управління і контролю в цілому. Перевірки на 

місці проекту можуть проводитися на вибірковій основі. В разі, якщо установа, яка 

розміщує Керуючий орган, також є бенефіціаром Програми, механізми для 

перевірки повинні забезпечувати відповідний розподіл функцій.) 

- Забезпечити, щоб бенефіціари, які беруть участь в реалізації проекту, мали або 

окрему систему обліку або відповідне бухгалтерське відображення для всіх 

операцій, пов'язаних з проектом. 

- Впровадити ефективні і адекватні заходи боротьби із шахрайством з урахуванням 

виявлених ризиків. 

- Запровадити процедури для забезпечення того, щоб всі документи, що стосуються 

витрат і перевірок, необхідних для забезпечення відповідного аудиту, утримуються 

відповідно до вимог статті 30 Правил реалізації ЄІС. 
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- Підготувати декларацію по управлінню і щорічне резюме у відповідності до статті 68 

Правил реалізації ЄІС. 

- Підготувати та подати вимоги на оплату до Комісії відповідно до статті 60 Правил 

реалізації ЄІС. 

- Підготувати річну (фінансову) звітність. 

- Врахувати результати всіх перевірок, проведених безпосередньо чи під наглядом 

Органу аудиту, при складанні та поданні запитів на оплату. 

- Вести комп'ютеризований бухгалтерський обліку для витрат, заявлених Комісії та 

платежів проведених одержувачам. 

- Повертати безпідставно сплачені кошти відповідно до Правила реалізації ЄІС 

- Вести облік сум, що підлягають поверненню, і сум, на які зменшено фінансування 

внаслідок скасування всього чи частини гранту. 

 

5.1.3 Процедура утворення Спільного технічного секретаріату 

 

Спільний технічній Секретаріат (СТС) розміщується на базі некомерційної організації 

Програмний офіс Сечені, ПРОС (30-32 вул. Геллертхедь, 1016 Будапешт, Угорщина). СТС 

утворюється як функціонально і професійна незалежний підрозділ ПРОС, працює під 

професійним керівництвом Голови СТС. Це забезпечується положеннями організаційних і 

операційних правилах ПРОС. 

СТС сприяє КО, СМК та Органу аудиту у виконанні ними своїх щоденних операційних 

управлінських завдань, а також оперативного супроводу і фінансового управління проектами. 

Бюджет технічної допомоги буде фінансувати роботу СТС і його представництв. СТС сприяє КО, 

СМК і, за потреби, Органу аудиту при виконанні ними відповідних функцій і буде інформувати 

потенційних бенефіціарів про можливості фінансування в рамках Програм і надавати допомогу 

бенефіціарам у реалізації проекту. 

Продовжуючи існуючу систему реалізації ПТКС ЄІСП Угорщина-Словаччина-Румунія-Україна 

2007-2013, Програмний офіс Сечені забезпечує особисті та технічні умови для роботи Спільного 

технічного секретаріату, для Департаменту горизонтальних завдань, Департаменту 

міжнародних фінансів (включаючи Підрозділ грошових переказів) і Департаменту взаємодії з 

європейським контактним контрольним офісом (офіс в Угорщині). СТС і три департаменти є 

функціонально незалежними і відокремленими підрозділами ПРОС, який є державною 

компанією. Зв'язки між КО, СТС і трьома департаментами, в тому числі і Підрозділом 

фінансових переказів (ПФП) і контактним контрольним офісом в Угорщини наведені в таблиці 

нижче: 
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Детальну інформацію про організацію, внутрішню структуру і розподіл функцій СТС буде 

включене до положення про організацію управління. Співробітники СТС працевлаштовані 

згідно трудового права Угорщини. 

СТС, перебуваючи у складі угорської юридичної особи, використовує правила закупівель 

Угорщини. 

Спеціальні завдання Спільного технічного секретаріату:  

 Організація і виконання функцій секретаріату для нарад СМК. 

 Підготовка і розсилка документації. 

 Складання протоколів засідань. 

Керівний Орган 

Офіс Прем’єр-

міністра  

Програмний офіс Сечені 

 

 

 

 

 

 

Департамент 

горизонтальних 

завдань 

Департамент 

міжнародних 

фінансів (Підрозділ 

грошових переказів) 

Департамент взаємодії 

з європейським 

контактним 

контрольним офісом 

(CCP of Hungary) 

 

 

 

Спільний 

техінчній 

Секретаріат 
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 Після затвердження СМК, після схвалення КО, розпочинає тендери і конкурси по 

відбору проектів. 

 Прийом та реєстрація проектних заявок. 

 Координація та проведення заходів, пов'язаних з розробкою та поданням проекту, 

технічна підготовка рішень СМК по відбору проектів. 

 Супровід обраних СМК проектів. 

 Проведення оперативного супроводу і фінансового управління проектами. Шляхом 

делегування від КО, СТС затверджує описові звіти і перевіряє витрати, вказані на 

підставі звітів національних контролерів і аудиторів. 

 Реалізація плану інформування та візуалізації. 

 Розробка та поширення стандартизованих форм, які відповідають правилами для 

подачі та оцінки проектних заявок для всіх проектів. 

 Розробка проектної документації, що сприяє оцінці прийнятності та якості заявок. 

 Співпраця з національними органами. 

 Співпраця з належними організаціями, установами, мережами, ЗМІ для цілей програми. 

 Участь у моніторингу та оцінці Програми. 

 Реалізація проектів технічної допомоги, які є у сфері відповідальності КО. 

 Підготовка будь-якої іншої документації, необхідної СМК. 

 

Хоча КО несе загальну відповідальність за Програму, КО делегує певні завдання ПРОС, як 

допоміжному органу, який розміщує СТС. 

Відповідні домовленості між Керуючим органом і допоміжним органом будуть офіційно 

письмово викладені. Допоміжний орган повинен гарантувати свою спроможність і 

компетентність і відповідній сфері, а також свій адміністративний та фінансовий потенціал. 

Відповідно до принципу поділу функції, завдання та функції СТС і Департаменту, що займається 

переказами коштів ЄС (Підрозділ грошових переказів) бенефіціарам чітко розділені в рамках 

Програмного офісу Сечені (ПРОС). Всі грошові перекази вимагають як підпис СТС і Підрозділу 

грошових переказів. Підрозділ грошових переказів функціонально не залежить від СТС і від всіх 

інших органів Програми, в тому числі і ККП. Відповідно до організаційних і операційних правил 

Програмного офісу Сечені СТС є функціонально незалежним підрозділом в приймаючій 

організації та згідно з відповідним законодавством і контрактів Голова СТС керує незалежно від 

інших підрозділів, але під наглядом Керуючого органу. 

СТС буде створений на основі принципу безперервності, а це означає, що СТС Програми ЄІС УГ-

СЛ-РУ-УА 2014-2020 буде прямим продовженням СТС Програми УГ-СЛ-РУ-УА ЄІСП 2007-2013. 

Він базуватиметься на людському, інфраструктурном та адміністративному потенціалі СТС 

попередньої Програми, забезпечуючи плавний перехід двох Програмних періодів. Принцип 

безперервності за згодою країн-учасниць буде дотримуватись. 

Завдання представництв СТС 

За рішенням країн-учасниць представництва повинні бути створені в країнах-учасницях. СТС 

створює представництва в Угорщині, Україні, Словаччині та Румунії з метою інформування 

потенційних бенефіціарів про заходи, заплановані в рамках Програми. Завдання представництв 

СТС є популяризація діяльності в рамках Спільної операційної програми, забезпечення всіх, хто 

може бути зацікавлений, інформацією і може надавати допомогу КО / СТС в оцінці проекту та 

супроводі у реалізації. Ні в якому разі, представництво не може бути уповноважено на 
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виконання функцій органу державної влади або використання дискреційних повноважень 

оцінювання проектів. 

Представництва будуть розміщені при державних органах чи подібних організаціях у всіх 

країнах-учасницях, але в Україні цю функцію може виконувати некомерційна громадська 

організація. Більш детальна інформація про кожне представництво має бути включено до 

положення про організацію управління: 

 найменування та юридичний статус приймаючих установ 

 орієнтовна внутрішня структура і інформація про співробітників, які будуть найняті; 

 трудове законодавство для використання; 

 діючі правила закупівель, які філія повинна використовувати. 

Представництва в Україні повинні дотримуватись відповідних правил закупівель, описаних в 

фінансовій угоді, укладеній між Україною та Європейською комісією. Детальний опис завдань, 

які будуть виконуватися представництвами також повинні бути описані в положенні про 

організацію управління. Закупівлі представництвами обмежуються звичайними 

експлуатаційними витратами і витратами на зв'язок і промоційними заходами. 

5.1.4 Допоміжний орган 

 

Згідно ст. 20 (3) Правил реалізації ЄІС допоміжний орган може бути призначено для виконання 

певних завдань Керуючого органу і під його відповідальністю. "Допоміжній орган" означає 

будь-який державний чи приватний орган, який діє під керівництвом Керуючого органу, або 

який виконує обов'язки від імені такого по відношенню до бенефіціарів виконуваних проектів; 

Програмний офіс Сечені (ПРОС) є допоміжним органом, який розміщує СТС і Департамент з 

надання управлінських послуг. Департамент з надання управлінських послуг виконує 

горизонтальні завдання для всіх програм прикордонного співробітництва з участю Угорщини, 

які перебувають у віданні Офісу Прем'єр-міністра як Керуючого органу. СТС і Департамент з 

надання управлінських послуг є функціонально незалежними і відокремленими підрозділами 

ПРОС. Програмний офіс Сечені є 100% державною публічною компанією. 

ПРОС забезпечує - як допоміжний орган – надання таких управлінських послу: 

 Управління і щоденне функціонування інформаційної системи контролю за виконанням 
Програми (система ІМІС 2014-2020) 

 Проведення платежів проектам/бенефіціарам після затвердження СТС. Платежі повинні 
бути підтверджені КО. 

 Виконання завдань управління процесом 
 

Підрозділи ПРОС, які надають вищезазначені послуги управління, є функціонально 
незалежними в межах ПРС і від СТС, що забезпечується положеннями організаційних і 
операційних правил ПРОС. Детальна інформація про організацію, внутрішню структуру і 
розподіл функцій у допоміжному органі має бути включені у положення про організацію 
управління. 
 

5.1.5 Орган аудиту і члени групи аудиторів  
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Єдиним органом аудиту є Генеральний Директорат по аудиту європейських фондів, Угорщина 

(105-113 вул. Барток Бела, Будапешт, 1115, Угорщина). 

 

Орган аудиту функціонально не залежить ані від Програми, ані від органів управління на 

національному рівні, ані від бенефіціарів. Він здійснює свою роботу відповідно до міжнародно 

визнаних стандартів аудиту. 

Орган аудиту користується допомогою групи аудиторів, що включає представника кожної з 

країн-учасниць Програми. Представники повинні бути функціонально незалежними від 

Програм і органів управління національного рівня і бенефіціарів. Група аудиторів повинна бути 

створена протягом трьох місяців з моменту призначення Керуючого органу. Вона самостійно 

розробляє свої власні правила і процедури. Її очолює Орган аудиту. 

Там, де аудит проводиться органом, крім Органом аудиту, Органом аудиту повинен 

гарантувати, що цей орган має необхідну функціональну незалежність. 

 

Завдання Органу аудиту: 

• Забезпечити, що перевірки систем управління і контролю, проводяться за належними 

вибраними проектами і річною бухгалтерською звітністю Програми. 

• Подати Комісії стратегію аудиту для виконання перевірок протягом 9 місяців після підписання 

першої угоди про фінансування згідно ст. 8 (2) Правил реалізації ЄІС. Стратегія аудиту буде 

включати методику аудиту річної бухгалтерської звітності і проектів, метод вибірки проектів для 

перевірок і планування перевірок на поточний звітний рік і наступні два звітні роки. Стратегія 

аудиту має щорічно оновлюватися з 2017 до кінця 2024 року. Оновлена стратегія аудиту 

повинна бути представлена на розгляд Комісії разом з річним звітом Програми. 

• Підготувати згідно ст. 68 Правил реалізації ЄІС, аудиторський висновок про перевірку річної 

бухгалтерської звітності за попередній звітний рік і щорічний аудиторський звіт. 

• Орган аудиту в якості незалежного органу аудиту також відповідає за аудит у випадку 

призначення. 
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5.2 Органи управління національного рівня  

5.2.1 Національні органи влади у всіх країнах-учасницях 

 

Національні органи влади країн-учасниць: 

Орган управління Організація  Завдання 

Національний орган 
влади (НОВ) - 
Угорщина 

Офіс Прем’єр-міністра 

Партнери Керуючого 
органу; відповідають за 
координацію процесу 
розробки програми у своїх 
країнах в період підготовки 
програми, і вони несуть 
головну відповідальність за 
реалізацію програми на 
території своєї країни 

Національний орган 
влади (НОВ) - 
Словаччина 

Міністерство сільського господарства та розвитку 
сільських територій Словацької республіки 

Національний орган 
влади (НОВ) - Румунія 

Міністерство регіонального розвитку та публічного 
управління – Генеральний директорат 
європейських програм, Національні органи влади 
по європейським програмам 

Національний орган 
влади (НОВ) - Україна 

Міністерство економічного розвитку та торгівлі 
України 

 

Завдання Національних органів влади: 

 Створення та функціонування ефективної системи управління і контролю на 

національному рівні. 

 Забезпечення загальної координації відповідних установ на національному рівні у 

реалізації Програми, в тому числі, зокрема, установи, що діють на правах контрольних 

контактних офісів, а також на правах учасника групи аудиторів. 

 Представляти свою країну в СМК, участь в засіданнях СМК 

 Сприяти Керуючому органу при здійсненні його зобов’язань згідно ст. 30 (2) Правил 

реалізації ЄІС. 

 Запобігати, виявляти та виправляти порушення, включаючи шахрайство і сприяти 

Керуючому органу у поверненні надмірно сплачених сум, разом з відсотками, згідно ст. 

74 Правил реалізації ЄІС, на їх територіях. Повідомити про порушення без зволікань 

Керуючий орган та Комісію, та інформувати їх про хід відповідних адміністративних і 

судових процедур. 

 Відповідати за повернення надмірно сплачених сум бенефіціару, як описано в главі 6 та 

відповідно до статті 75 Правила реалізації ЄІС 

 Забезпечити співфінансування з боку Словаччини, Угорщини, Румунії. 

 Підписання двосторонньої угоди або меморандуму про взаєморозуміння (Словаччина, 

Румунія та Україна) з Керуючим органом, яким буде врегульовано зобов’язання між 

країнами-учасницями. 

 

Національний орган влади Угорщини та Керуючий орган Програми є – у випадку програми ЄІС – 

незалежними один від одного, з огляду на те, що відносини підпорядкування відсутні серед 

завдань Національного органу між керівником Керуючого органу і Головою Національного 

органу. Керівник Керуючого органу є заступником державного секретаря з міжнародних справ 
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Офісу Прем'єр-міністра, а Голова Національного органу є Директором Департаменту/Офісу. 

Однак для того, щоб чітко відокремити функції відповідно до правил Офісу Прем'єр-міністра, 

Заступник державного секретаря не має право надавати вказівки керівнику Національного 

органу з питань, які віднесені до компетенції Національного органу. 

 

5.2.2 Контрольні контактні офіси, національні контролери та аудитори 

 

Контрольні контактні офіси (ККО) функціонують для сприяння Керуючому органу контролювати 

зобов’язання в рамках Програми. 

Орган управління Організація  Завдання 

Контрольні контактні 
офіси у кожній країні-
учасниці 

Неприбуткова компанія «Програмний офіс Сечені» в 
Угорщині  

Міністерство сільського господарства та розвитку 
сільських територій Словацької республіки  

Міністерство регіонального розвитку та публічного 
управління – Генеральний директорат європейських 
програм, Департамент первинного контролю  

Міністерство фінансів України 

Сприяння Керуючому 
органу контролювати 
зобов’язання в рамках 
Програми  

Національні 
контролери* 

Угорщина: Неприбуткова компанія «Програмний офіс 
Сечені» 

Словаччина: Контрольний офіс з питань ТКС  

Румунія: Міністерство регіонального розвитку та 
публічного управління, Генеральний директорат 
координації територіальних заходів– Департамент 
первинного контролю 

Перевірки витрат, 
задекларованих 
бенефіціарами 

*У країнах-членах ЄС «державні службовці» у розумінні ст. 32 Правил реалізації ЄІС називаються ‘національними 

контролерами’, як у ПТКС ЄІСП 2007-2013. У країнах-членах ЄС, орган/посадова особа, що виконує завдання 

національного контролера є також Контрольним контактним офісом. 

Роль та функції Контрольних контактних офісів: 

 Організація тренінгів для контролерів, де їм буде надаватися інформацію про 

Програму, правила реалізації проекту, звітності та національні правила перевірки 

витрат, заявлених бенефіціарами. 

 Розробка керівних настанов, шаблонів і контрольних листів для контролерів і 

бенефіціарів з метою надання їм допомоги в підготовці їх звітів; 

 Розробка внутрішніх керівних настанов і контрольних листів для контролерів. 

 Роз’яснення КО національних правил (закупівлі, працевлаштування, оподаткування і 

т.д.) 

 Сприяння КО при виїзних перевірках в їх країнах та будь-яких додаткових перевірках 

 У випадку України, ККО проводить тренінги для аудиторів, формує розширений список 

попередньо відібраних аудиторів, і призначає аудиторів для бенефіціарів, як є 

державними органами. 

 

Національні контролери та аудитори 
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Згідно п. 1 ст. 32 Правил реалізації ЄІС, витрати, задекларовані бенефіціаром для 

підтвердження запиту на оплату, розглядається незалежним від бенефіціара аудитором або 

компетентним державним службовцям. В країнах ЄС «державні службовці» називаються 

«національними контролерами», як і в програмі ЄІСП 2007-2013 рр. 

У країнах ЄС, орган/установа, які здійснюють завдання національних контролерів є тією самою 

установою, що й контрольно-контактний офіс. ККО в країнах ЄС не братиме участі в 2-му рівні 

контролю, який проводиться Керуючим органом шляхом делегування до СТС. 

У випадку України, буде застосовуватися децентралізована система, тобто український 

контактний офіс сформує перелік професійних аудиторів, сертифікованих для проведення 

перевірок. Аудитори повинні відповідати вимогам, викладеним у ст. 32 Правил реалізації ЄІС. 

 

Завдання національних контролерів і аудиторів  

Перевірка витрат у запиті на оплату, задекларованих бенефіціаром (для перевірки того, чи 

витрати, заявлені бенефіціаром, і витрачені кошти від реалізації проекту є реальними, точно 

зафіксованими і прийнятними відповідно до договору). Ця перевірка має проводитися на 

основі узгодженої процедури, заснованої на міжнародних стандартах, і включає в себе, 

зокрема: 

 Перевірку спільно фінансованої поставки товарів і надання послуг. 

 Перевірку обґрунтованості заявлених витрат. 

 Перевірку відповідності таких витрат Програмі, правилами ЄС та країн-учасниць. 

 Перевірку витрат, понесених контрольованим партнером проекту. 

 Перевірка змісту заходів і їх фінансування в звіті партнера. 

 Складання звіту і переліку виконаних перевірок. 

 Підписання звіту про фактичні результати. 

 Профілактика, виявлення та виправлення порушень для бенефіціарів 

 

Аудитори в Україні повинні провести їх перевірки відповідно до: (а) Міжнародного стандарту з 

супутніми послугами 4400, Залучення до виконання узгоджених процедур щодо фінансової 

інформації, затверджених Міжнародною федерацією бухгалтерів (МФБ); (б) Кодекс етики МФБ 

для професійних бухгалтерів, розроблений і опублікований Радою з міжнародних стандартів 

етики МФБ для бухгалтерів. 

 

Для державних службовців, ці процедури повинні бути встановлені на національному рівні з 

урахуванням міжнародних стандартів. 

 

 Угорщина 

 

В Угорщині завдання контрольного контактного офісу (ККО) буде здійснюватися неприбутковою 

компанією «Програмний офіс Сечені» (далі по тексту: ПРОС), який знаходиться у власності Офісу 

Прем'єр-міністра Угорщини. Витрати, заявлені Бенефіціаром/національним партнером при 

подачі запиту на оплату, будуть перевірені ККО, який є незалежним від бенефіціара. Відповідні 

співробітники ПРОС є компетентними державних посадових особами (національними 

контролерами) в Угорщині і мають необхідної професійні знання і досвід, включаючи досвід за 
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попередньою Програмою і можуть виконувати перевірки на основі процедур і стандартів, 

встановлених на національному рівні з урахуванням міжнародних стандартів. Завдання ККО 

буде здійснюватися Головним ККО (Будапешт) і ККО Північно-східної Угорщини (Матесалка) в 

структурі Департаменту контролю ПРОС. Головний ККО виконує координуючу роль на 

програмному рівні, в той час як контрольні завдання будуть здійснюватися за допомогою 

підрозділу, розташованому в прикордонному регіоні в місті Матесалка. 

Оскільки ПРОС відповідає за здійснення первинного контролю і контролю витрат у 

програмному періоді 2007-2013 у всіх програмах територіальної співпраці, програмах асоціації 

та ЄІСП за участю Угорщина, буде забезпечено перехід між двома програмними періодами, а 

досвід, накопичений у попередньому періоді буде використовуватися в новому. 

Щодо другого рівня контролю, СТС буде надавати допомогу Керуючому органу. 

 

 Словаччина 

 

Завдання ККО буде виконуватись функціонально незалежним підрозділом Міністерства 

сільського господарства і розвитку СР, а саме: Підрозділом ТКС в галузі контролю програм УГ-

СЛ, ПЛ-СЛ і програми ЄІСП. Підрозділ ТКС в галузі контролю програм УГ-СЛ, ПЛ-СЛ і програми 

ЄІСП відповідає за національний контроль і перевірку витрат словацьких партнерів, включаючи 

процедури державних закупівель перевірки у поточній ПТКС Угорщина-Словаччина-Румунія-

Україна, і таке продовження буде забезпечено у виконанні майбутньої чотирьохсторонньої 

ПТКС ЄІС. Підрозділи, уповноважені на виконання функцій Національного органу і функцій ККО, 

є функціонально незалежними підрозділами Міністерства сільського господарства і розвитку 

Словацької республіки. Більш детальну інформацію про незалежність функціонування і 

розподіл завдань має бути викладено у описі систем управління та контролю. 

 Румунія 

 
Румунія визначила Міністерство регіонального розвитку та публічної адміністрації (МРПА) для 
виконання завдань ККО в Румунії. Функції ККО повинна виконуватися спеціалізованим і 
функціонально незалежним підрозділом в структурі Директорату первинного контролю, 
відповідального за первинний контроль ПТКС у програмному періоді 2014-2020. 
Директорату первинного контролю в структурі МРПА буде перевіряти витрат на рівні проекту 
для румунських бенефіціарів. Співробітники Директорату складаються з державних службовців, 
які мають необхідні знання та досвід у виконанні цієї роботи відповідно до Правил реалізації. 
Підрозділи, наділені повноваженнями Національного органу і повноваженнями ККО є 
функціонально незалежними структурними підрозділами МРПА. Більш детальну інформацію 
про незалежність функціонування і розподіл завдань має бути викладено у описі систем 
управління та контролю. 
 

 Україна 

В Україні завдання ККО буде здійснюватися Міністерством фінансів Україні при допомозі 

Аудиторської палати. ККО шляхом оголошення конкурсу відбере незалежних зовнішніх 

аудиторів для перевірки витрат; згодом Міністерство складе розширений список аудиторів, що 

відповідають критеріям, встановленим у Регламенті. НУО, як бенефіціари проекту, будуть 

самостійно обирати аудитора для перевірки власних витрат по проекту; для державних органів, 

як бенефіціарів, ККО може призначити аудитора зі списку. Перевірка витрат буде здійснюватися 

аудиторами і контролюватись ККО. 
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6 Реалізація Програми 

 

6.1 Короткий опис систем управління та контролю  

 

З метою забезпечення ефективної, прозорої і правильної реалізації Програми, Описом системи 

управління і контролю (ОУК) визначено і врегульовано сукупність процесів і процедур в рамках 

ПТКС Угорщина-Словаччина-Румунія-Україна 2014-2020 згідно ст. 30 Правил реалізації. Він 

містить опис функцій органів, що беруть участь в управлінні і контролі Програми, в тому числі 

розподіл функцій усередині кожного органу, їх внутрішню організацію у відповідності до 

принципу поділу функцій між і всередині цих органів, опис процедури управління, які повинні 

застосовуватися в ході реалізації Програми, механізми аудиту систем управління і контролю, 

рахунків і операцій, а також пропорційний розподіл зобов'язань між країнами-учасницями в 

разі системних недоліків. 

ОУК приділяє особливу увагу розподілу функцій органів, що беруть участь в управлінні і 

контролі Програми, в тому числі розподіл функцій між і всередині цих органів. Органи, які 

беруть участь в управлінні і контролі Програми, описані в розділі 5. 

Для забезпечення ефективного і прозорого відбору проектів, Програма може застосовувати два 

різних типи процедур відбору проектів: відкриті та закриті конкурси заявок. Подробиці, що 

стосуються цих процедур, викладені у розділі 6.2 «Опис процедур відбору проектів" і будуть 

вказані у відповідному оголошенні про конкурс. Проекти, відібрані для фінансування, 

переходять до стадії процедури укладання контрактів, регульованої правилами ОУК. Після 

укладення грантових контрактів, бенефіціари починають реалізацію проекту згідно відповідних 

правил, викладених в Керівництві по реалізації проекту. 

Для того, щоб гарантувати, що витрати, понесені в ході реалізації, відповідають правилам 

Програми, а також забезпечення правильності і вчасності заявлених витрат, згідно ст. 32 Правил 

реалізації, країни-учасниці організують систему верифікації витрат. 

Для цієї мети в країнах ЄС, буде застосовуватися централізована система, що означає, що 

перевірки виконуються компетентними державними службовцями (національними 

контролерами) під керівництвом відповідного ККО. У випадку України, децентралізована 

система буде застосовуватися, а це означає, що український ККО складе перелік професійних 

аудиторів, сертифікованих для проведення перевірок. Докладні правила для призначення 

контролерів і відбору аудиторів визначені в ОУК (дивись розділ 5.2.2 вище). 

Виходячи з умов грантових контрактів, кожний бенефіціар підготує звіт на рівні партнера, який 

буде поданий відповідному аудитору / національному контролеру для перевірки. Аудитори і 

національні контролери повинні бути незалежними від відповідного бенефіціара, і вони 

перевірять чи є витрати, заявлені бенефіціаром, і дохід від реалізації проекту, реальними, точно 

зафіксованими і відповідають умовам договору. Перевірка проводиться на підставі узгодженої 

процедури, яка застосовується у відповідній країні. 

В результаті проведених перевірок, аудитори та контролери надають Звіт про перевірку витрат, 

що містить фактичні результати. Відповідно до статті 46, Головний бенефіціар збирає звіти про 

перевірку витрат від усіх партнерів проекту і подає звіт на рівні цілого проекту по СТС. Звіт буде 
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наданий разом із описовим звітом про заходи, виконані протягом відповідного періоду 

реалізації проекту. Звіти на рівні проекту будуть надані під час реалізації проекту та при закритті 

проекту відповідно до положень грантового контракту. На підстав делегованих КО 

повноважень СТС затверджує описовий звіт і перевіряє витрати, вказані у звітах національних 

контролерів і аудиторів. СТС та КО мають право провести будь-коли документальні перевірки 

або проводити перевірки проектів на місці. 

Перевірка витрат на рівні партнерів і проектів виглядає наступним чином: 

Звіт на рівні 

партнера 

Кожний бенефіціар готує описовий і фінансовий звіт і подає його 

відповідно національному контролеру чи аудитору 

Звіт про фактичні 

результати 

Національний контролер/аудитору перевіряє заявлені витрати та надає 

звіт про перевірку витрат, що включає звіт про фактичні результати 

Об’єднання звітів на 

рівні партнерів 

Бенефіціар подає описовий і фінансовий звіти, а також Звіт про 

перевірку витрат Головному бенефіціару 

Подання звіту на 

рівні проекту 

Бенефіціар готує загальний описові та фінансові звіти, а також разом із 

звітом про перевірку витрат на рівні бенефіціара подає до СТС  

Перевірка звіту на 

рівні проекту 

СТС затверджує описовий звіт та перевіряє витрати 

 

Що стосується витрат з бюджету технічної допомоги, їх перевірка виконується Керуючим 

органом з можливим залученням незалежних зовнішніх експертів. КО вибере експертів згідно з 

відповідними правилами державних закупівель. 

Опис системи моніторингу та контролю детально окреслює процедури, які необхідно 

дотримуватися в разі виплат на користь бенефіціарів. 

Платежі на користь бенефіціарів проводяться на підставі затверджених вимог на оплату, які 

повинні бути подані бенефіціарами в СТС / КО відповідно до положень грантових контрактів, як 

правило, разом із звітами на рівні проектів. Відповідно до статті 63 Правил реалізації ЄІС, 

Головні Бенефіціари можуть подати вимогу на оплату відразу після укладення грантового 

контракту (аванс) на суму, зазначену в контракті. Наступні запити будуть подані в строки, 

передбачені в контрактах. Структура платежів, включаючи аванс, проміжні платежі і фінальний 

платіж включається в опис систем управління і контролю (ОУК). 

Керуючий орган повинен гарантувати, що платежі за проектами обробляються якомога швидше 

відповідно до підписаного контракту. Ніяка сума не повинна бути вирахувана або утримана, 

якщо вона не підтверджена підписаним контрактом і ніякої окремої комісії або іншого оплати з 

еквівалентним наслідком не може бути стягнуто, зменшуючи ці платежі. Кошти ЄС 

виплачуються Головному Бенефіціару, який повинен гарантувати, що бенефіціари отримають 

загальну суму гранту якомога швидше і в повному обсязі. 

Згідно ст. 59 Положення про реалізацію 897/2014, Керуючий орган зобов'язаний відкрити 

рахунок Програми в євро для отримання внеску ЄІС з боку Європейської Комісії та здійснення 

платежів на користь Головних Бенефіціарів і бенефіціарів технічної допомоги. Всі фінансові 

трансфери між зацікавленими сторонами Програми здійснюються в євро. 
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Згідно ст. 30 (1) f) Правила реалізації ЄІС система управління і контролю має включати в себе 

системи і процедури для забезпечення належного аудиту. 

У разі участі установ в управлінні Програмою (на рівні програми і на національному рівні) Опис 

системи управління та контролю (ОУК) і Керівництво по процедурам цих установ включають 

аудит. ОУК та Керівництво охоплюють всі процеси всіх органів для всієї програми і проектного 

циклу. Всі процеси, що утворюють програмний чи проектний цикли розбиті на послідовні 

заходи. 

Для бенефіціарів аудит забезпечується Керівництвом по реалізації проекту і правилами 

Положення про реалізацію транскордонних проектів в рамках ЄІС, якими передбачено, що 

бенефіціари повинні зберігати всі документи, пов'язані з їх проектом, протягом п'яти років з 

дати виплати залишку по Програмі. Зокрема, вони повинні зберігати звіти, підтверджуючі 

документи по рахунку, бухгалтерських документів і будь-які інші документи, що стосуються 

фінансування проектів. Детальні вказівки бенефіціарам з ведення проектної документації 

наведені в грантовому контракті. Угода про партнерство, яка буде підготовлена і підписана 

Головним Бенефіціаром і бенефіціарами, також буде містити вищезазначені зобов'язання. У 

разі недотримання цих правил бенефіціари будуть нести відповідальність з наслідками, 

викладеними в грантовому контракті. 

Положення Правил реалізації ЄІС щодо електронних систем даних для обліку, зберігання, 

контролю і звітності буде здійснюватися за допомогою системи ІМІС 2014-2020. Детальний опис 

системи викладено в главі 6.11. З огляду на те, що КО делегує виконання завдань іншому 

органу (а саме до СТС і до допоміжного органу), ОУК докладно описує системи моніторингу та 

звітності щодо цього делегування. На основі досвіду, накопиченого в період 2007-2013 років, 

ролі і обов'язки будуть чітко обумовлені в рамковій угоді, яка буде підписана між відповідними 

органами, а саме Офісом Прем'єр-міністра (ОПМ) і Програмним офісом Сечені (ПРОС). Угодою 

буде доручено Офісу Прем'єр-міністра здійснювати безперервний моніторинг шляхом 

періодичних запитів звітів про виконані завдання. Офіс Прем'єр-міністра буде уповноважений 

проводити виїзди на місце і може встановити показники ефективності для оцінювання 

допоміжного органу і СТС. Крім того, ІМІС 2014-2020 буде важливим інструментом для ОПМ 

для моніторингу всіх проектів і програмного рівня індикаторів і успішності. Додатково, ОУК 

розкриває й інші питання щодо:  

 механізми аудиту функціонування систем управління і контролю; 

 процедур управління для запобігання, виявлення і виправлення порушень, включаючи 

шахрайство і повернення надмірно сплачених сум; 

 укладення договорів технічної допомоги; 

 ролі національних органів і обов'язків країн-учасниць і 

 План залучення відповідних осіб, що володіють необхідними навичками, на різних 

рівнях і для виконання різних функцій в організації. 

 

6.2 Опис процедур відбору проекту  

Проектам в рамках ПТКС ЄІС Угорщина-Словаччина-Румунія-Україна буде надано фінансову 

підтримку на основі конкурсних процедур оцінки та відбору. Конкурси буде оголошені в період 

реалізації Програми відповідно до рішення СМК. Оголошення будуть містити рекомендації для 
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потенційних заявників і правила, яких необхідно дотримуватися протягом всієї процедури 

відбору. Програма може застосовувати два різних типи конкурсів: 

1. Процедура відкритого конкурсу 

2. Процедура закритого конкурсу 

З метою забезпечення максимально широкої участі і необхідної прозорості, принцип 

публічності має застосовуватись для всіх типів конкурсів. Всі додатки до конкурсу розміщуються 

на веб-сайті Програми. Передбачається, що інформація про конкурс також розміщується на веб-

сайтах Національних органів та на сайтах областей/повітів, які беруть участь в Програмі. Після 

оголошення конкурсу, СТС проводить інформаційні зустрічі, які можуть відвідати всі потенційні 

заявники. Інформація, яка буде поширюватися у всіх цільових регіонах, повинні бути викладена 

в недискримінаційній формі. Якщо СМК, або за своєю власною ініціативою або у відповідь на 

прохання роз'яснити інформацію, вносить зміни щодо умов конкурсу, такі зміни повинні бути 

опубліковані на тих самих умовах публічності, як і для конкурсу. Такі зміни можуть продовжити 

термін подачі заявок, щоб дозволити заявникам врахувати ці зміни. 

 

6.2.1 Процедура відкритого конкурсу 

За процедурою відкритого конкурсу участь буде відкритою для всіх бажаючих прийнятних 

заявників, які повинні будуть підготувати і подати протягом певного терміну повну 

документацію свого проекту. Зміст заявки визначається у відповідному оголошенні про конкурс 

і відповідає вимогам статті 43 Положення про реалізацію. 

Подані пропозиції проходять адміністративну перевірку та перевірку на прийнятність (надалі – 

А/Пп) з боку СТС. Відповідно до правил Положення про реалізацію, СТС може бути надана 

допомога в виконанні цього завдання з боку представництв. На підставі цієї перевірки, СТС 

готує звіт про оцінку зі списком заявок, які відповідають адміністративним критеріям і 

критеріям прийнятності та тих, які цим критеріям не відповідають. 

Ті заявки, які відповідають адміністративних критеріям і критеріям прийнятності, будуть оцінені 

з точки зору технічної якості. У процедурі технічної оцінки СТС буде залучати незалежних 

зовнішніх експертів. Заявки будуть надані тим оцінювачам, які спеціалізуються у сфері, яка 

відповідає контексту кожної заявки. і які будуть обрані зі списку експертів. Список експертів 

складається після оголошення відкритого конкурсу для експертів у всіх чотирьох країнах, 

беручи до уваги описаний вище принцип публічності. Кожна заявка оцінюється щонайменше 

двома незалежними оцінювачами, які будуть нараховувати бали на основі оціночної шкали за 

наперед визначеним набором критеріїв, які будуть вказані у Керівництві з відбору та оцінці, 

який буде затверджений СМК. 

На основі оцінок даних оцінювачами, СТС готує технічний звіт про оцінку разом списком 

пропозицій, упорядкованих за пріоритетами, за кількістю нарахованих балів. СМК затверджує 

звіт про технічну оцінку та на основі рейтингового списку, затверджує проекти з найвищими 

результатами оцінки в межах наявного бюджету і приймає рішення про максимальні суми 

коштів, які будуть виділені кожному проекту. СМК може також скласти резервний список по 

кожному пріоритету, що містить відповідні проекти, які не можуть фінансуватися через 

відсутність доступних ресурсів. Керуючий орган може проводити перевірки будь-коли під час 

процесу відбору проектів, щоб контролювати і забезпечити ефективність і якість оцінювання. 
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6.2.2 Процедура закритого конкурсу  

У деяких випадках СМК вирішити застосувати процедуру закритого конкурсу. Цей вид 

процедури може бути застосований в основному в разі проектів, з інфраструктурними 

компонентами, де документація є більш складною і його підготовка вимагає більше часу і 

ресурсів. Інфраструктурні проекти означають проекти по виконанню робіт. 

Закритий конкурс означає, що участь в ньому відкрита для всіх зацікавлених підходящих 

заявників, але тільки тим, кого було обрано на основі концептуальної заявки, пропонується 

подати повну заявку. Остаточне рішення про фінансування здійснюється шляхом відбору 

повних заявок. 

На першому етапі заявники запрошуються через оголошення подати концептуальну заявку, яка 

буде містити щонайменше наступні елементи: короткий опис ідеї проекту, інформацію про 

Головного Бенефіціара і партнерів проекту, заплановані заходи, конкретні індикатори 

результатів Програми, які планується досягти проектом, бюджету, а також графік реалізації. 

Подані концептуальні заявки будуть оцінені і обрані за процедурами відкритих конкурсів. СМК 

може вирішити, чи пропустити А/Пп або її об'єднати з технічним оцінюванням, якщо це є 

необхідним для певного конкурсу. Тим не менш, СМК може прийняти рішення про 

адміністративну перевірку та перевірку допустимості та про технічну оцінку одночасно у звіті 

про оцінку. На підставі звіту про технічну оцінку (як і в випадку відкритих конкурсів, незалежні 

зовнішні експерти з оцінки братимуть участь в процедурі технічної оцінки), СМК прийме 

рішення про перелік концептуальних заявок більш високої якості, яким буде запропоновано 

розробити їх проекти в повному обсязі. Зміст повної заявки буде визначено у відповідному 

оголошенні про конкурс і буде відповідати положенням статті 43 про Правил реалізації ЄІС. 

 

Повні заявки, отримані на другому етапі будуть оцінюватися з використанням тієї ж процедури, 

що і для відкритих конкурсів. 

На підставі звіту про технічну оцінку, СМК прийме рішення про перелік відібраних проектів і про 

максимальну можливу суму гранту для кожного конкретному проекту. СМК може також 

Подання 
повної заявки 

А/Пп 
Технічна 
оцінка 

Рішення 
СМК 

Укладення 

контракту 

Подання 
концептуальн

ої заявки 

А/Пп 
Технічна 
оцінка 

Рішення 
СМК 

Пропозиція подати 

повну заявку 
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скласти резервний список по кожному пріоритету, що містить прийнятні заявки, які не можуть 

фінансуватися через відсутність доступних ресурсів. На підставі рішення СМК, ВІП проекти 

можуть бути обрані за допомогою закритого конкурсу. 

Докладні правила процесу оцінки і вибору будуть врегульовані у Керівництві з відбору та 

оцінки. Посібник має бути схвалено СМК.  

 

"Після рішення СМК, Керуючий орган буде проводити консультації по переліку проектів, 

рекомендованих для фінансування, з Європейською комісією, щоб уникнути подвійного 

фінансування і стимулювання взаємодії з існуючими проектами там, де це можливо. Після цих 

консультацій СМК може вирішити відхилити попередньо рекомендовані проекти". 

6.2.3 Процедура розгляду скарг 

Встановлена процедура буде охоплювати скарги на рішення, що приймаються органами 

Програми в процесі оцінки та відбору проектів, з метою забезпечення прозорості та 

справедливого поводження по відношенню до всіх заявників. У разі, якщо заявник вважає, що 

процес відбору упередженим, Головний бенефіціар цієї заявки має право подати скаргу КО/ 

СТС. КО, за сприяння СТС, розглядає скаргу і готує свою технічний висновок по суті скарги. 

Детальний опис цієї процедури буде описаний в оголошенні про конкурс. 
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6.3 Попередній орієнтовний графік реалізації Програми  

Орієнтовний графік Програми на 2015-2024 роки виглядає наступним чином: 

 2015 
(1) 

2015 
(2) 

2016 
(1) 

2016 
(2) 

2017 
(1) 

2017 
(2) 

2018 
(1) 

2018 
(2) 

2019 
(1) 

2019 
(2) 

2020 
(1) 

2020 
(2) 

2021 
(1) 

2021 
(2) 

2022 
(1) 

2022 
(2) 

2023 
(1) 

2023 
(2) 

2024 
(1) 

2024 
(2) 

Подати Комісії пропозиції по 
Програмі 

                    

Затвердження Програми 
Комісією 

                    

Процес призначення 
Керуючого органу 

                    

Початок конкурсів                     

Оцінка та рішення про 
переможців 

                    

Укладення контракту та 
початок реалізації  

                    

Реалізація проектів                     

Управління Програмою                     

Завершення Програми                     

 

Згідно Положення про реалізацію ЄІС, всі контракти повинні бути підписані до 31 грудня 2021 року і всі проектні заходи, що фінансуються за 

рахунок Програми, повинні бути зроблені до 31 грудня 2022 роки (стаття 18). Програма закінчується 31 грудня 2024 року. (Стаття 15) 

В процесі реалізації Програми, СМК може прийняти рішення про додаткові конкурси або про скасування запланованого конкурсу. 
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6.4 Опис характеру допомоги по пріоритетам 

Програма фінансує заходи у вигляді грантів для виконання проектів через відкриті або закриті 

конкурси. Конкурси будуть оголошені за рішенням СМК за орієнтовним вищевказаним 

графіком реалізації Програми. Програма не буде використовувати фінансові інструменти. 

На основі рішення Спільної групи з планування, Програма не буде використовувати процедуру 

прямого надання грантів (стаття 41 Положення про реалізацію ЄІС). 

Відповідно до статті 38 (4) Положення про реалізацію ЄІС, частка внеску ЄС, що виділяються на 

реалізацію великих інфраструктурних проектів і внеску у фінансові інструменти, вказані у статті 

42, не може перевищувати 30%. 

 

6.5 Опис запланованого використання технічної допомоги і процедура, що 

застосовується для укладення контрактів 

Технічна допомога необхідна для сприяння країнам-учасницям в реалізації Програми. Беручи 

до уваги розмір і різноманітність програмної території, 10% коштів ЄС, що виділяються на 

Програму, будуть використовуватися на потреби технічної допомоги. 

Бюджет ТД буде використовуватися для допомоги, необхідної для управління, моніторингу та 

оцінки Програми. 

Крім того, бюджет ТД слід використовувати для виконання завдань, спрямованих на 

покращення та забезпечення належного виконання Програми на рівні проектів (наприклад: 

тематичні семінари, інформаційні і рекламні заходи, оцінка) і підвищити загальну якість 

фінансованих проектів. 

Згідно ст. 34 Положення про реалізацію ЄІС такі види заходів можуть фінансуватися в рамках ТД 

для забезпечення ефективного адміністрування Програми: 

 діяльність пов’язану із підготовкою, відбором і оцінкою (в т.ч. засіданнях СМК) і 

допомогою для проектів; 

 діяльність пов’язану із підтримкою спільних структур; 

 підтримка діяльності національних органів та ККО; 

 управління і робота Керуючого органу, Спільного технічного секретаріату та його 

представництв, допоміжного орган, що забезпечує виконання горизонтальних завдань 

 моніторинг та візити на місця (проекти); 

 створення і функціонування електронної системи даних для обліку, зберігання, 

контролю і звітності; 

 підготовка звітів (наприклад, річних звітів, проміжної оцінки і т.д.); 

 заходи з аудиту; 

 інформаційно-промоційні заходи; 

 сприяння і допомога потенційним бенефіціарам; 

 підготовчі заходи, що стосуються програмного періоду 2021-2027. 

Заходи, які охоплюються ТД, будуть фінансуватись використовуючи підхід управління проектом. 

Всі заходи по управлінню Програмою, які будуть підтримуватися з коштів TД, мають бути 

підготовлені у формі "Картки технічної допомоги". СМК приймає рішення про фінансування 
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проектів ТД на основі Картки технічної допомоги, яка містить завдання отримувачів ТД. На підставі 

рішення СМК, КО підписує контракт з отримувачами ТД для заходів, пов’язаних із технічною 

допомогою, які можуть бути делеговані СТС. Даний контракт має наслідком виконання 

відповідних прийнятних заходів та витрат по проекту технічної допомоги. 

Проекти ТД реалізуються організаціями, які розміщують органи управління Програмою 

(отримувачі ТД). Витрати, понесені в ході реалізації цих проектів, попередньо фінансуються за 

рахунок бюджету технічної допомоги. Одержувачі TД повинні виконувати і дотримуватися правил 

прийнятності та процедур на рівні Програми, в тому числі застосовування процедур закупівель. 

Відповідно до положень ст 37 (1) Положення про реалізацію 897/2014, отримувачі ТД, 

зареєстровані в країнах ЄС, застосовують національні закони, нормативні акти та адміністративні 

положення при здійсненні закупівель, в той час як отримувачі TД, зареєстровані в Україні 

дотримуються відповідних правил закупівель, описаних в фінансовому угоді, укладеній між 

Україною та Європейською комісією. 

Потенційні одержувачі TД: 

 Керуючий орган – Офіс Прем'єр-міністр, Угорщина  

 Національні органи і ККО 

 СТС – Програмний офіс Сечені, як організація, що розміщує СТС 

 Допоміжний орган - Програмний офіс Сечені 

 Представництва СТС 

 Орган аудиту (Група аудиторів) - Генеральний директорат по аудиту європейських 

коштів, Угорщина 

 

6.6 Опис систем моніторингу та оцінювання  

Моніторинг і оцінка Програми повинні бути спрямовані на підвищення якості програмування і 

реалізації, а також оцінки та покращення послідовності, ефективності, продуктивності та 

результативності. Висновки моніторингу та оцінки повинні бути прийняті до уваги на етапах 

програмування і реалізації. 

1.9.1 Щоденний моніторинг 

Для того, щоб забезпечити якість і ефективність реалізації Програми, повинні бути виконані 

заходи з моніторингу на рівні Програми. Моніторинг та оцінка на рівні Програми проводяться 

за попередньо узгодженими індикаторами, визначеними в главі 4.7. Керуючий орган 

відповідає за створення системи збору достовірної фінансової та статистичної інформації про 

реалізацію для цілей моніторингу та оцінки. 

На рівні проекту, моніторинг складається з заходів для відстеження процесу реалізації проекту, 

тому, за наявності, потенційні проблеми можуть бути своєчасно виявлені і виправлені. Збір і 

оцінювання показників є постійним завданням, проекти повинні інформувати органи Програми 

про показники у кожному описовому звіті. 

1.9.2 Орієнтовний план моніторингу та оцінки протягом усієї тривалості Програми: 

Попереднє оцінювання програми ЄІС Угорщина-Словаччина-Румунія-Україна, включаючи 

потреби для стратегічного екологічного оцінювання, було проведено незалежними 
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оцінювачами з метою підвищення якості Програми. Рекомендації по оцінці були враховані при 

складанні СОП. 

Відповідно до статті 78 (3) Положення про реалізацію ЄІС Керівний орган здійснює 

орієнтований на результат моніторинг програми і проектів (ROM) додатково до щоденного 

моніторингу. У випадку ROM, головною метою і завданням є отримання незалежного висновку 

щодо реалізації проекту / Програми та прогресу в досягненні результатів. Незалежне 

оцінювання подається для системи контролю і управління, а також посилює підзвітність та 

прозорість використання ресурсів ЄС. Зауваження і рекомендації ROM подаються на розгляд і 

для використання відповідальним органам управління в рамках поточних проектів/Програми, а 

також враховуються у майбутньому циклі програмування. Методологія проведення ROM має 

бути включена в річний план моніторингу та оцінки. 

Згідно ст. 17 Регламенту 236/2014 не пізніше 31 грудня 2017 року, проміжний огляд 

програмного документу по реалізації ЄІС має бути представлений Комісією. Він охоплює період 

з 1 січня 2014 року по 30 червня 2017 року та повинен зосередити увагу на досягненні цілей 

інструменту ТКС ЄІС за допомогою показників оцінювання отриманих результатів та 

результативності Інструменту. Країни-учасниці на запит Комісії надають всі необхідні дані і 

інформацію. 

Відповідно до статті 78 (1) Положення про реалізацію ЄІС, моніторинг та оцінка Програми 

спрямовані на покращення якості планування і реалізації, а також на оцінку та покращення 

послідовності, ефективності, продуктивності та результативності. Висновки моніторингу та 

оцінки повинні бути прийняті до уваги на етапах планування і реалізації Програми. 

Згідно ст. 78 (2) Положення про реалізацію ЄІС, план щорічного моніторингу і оцінки повинен 

бути виконаний Керуючим органом. Щорічний план має бути поданий Комісії не пізніше 15 

лютого кожного року. 

Додатково до проміжного оцінювання, оцінка Спільної операційної програми, або її частини, 

може бути проведена в будь-який момент Комісією або КО. 

Оцінка буде проводитися внутрішніми або зовнішніми експертами, які функціонально 

незалежні від органів, відповідальних за реалізацію програми. 

Оцінка має визначити продуктивність, ефективність та результативності заходів і підтримки 

Програми. Увага має приділятись результатам і наслідкам. Основними користувачами 

отриманої інформації будуть програмні органи, задіяні в управлінні програмою - вона є цінним 

джерелом інформації для щоденного управління програмою і звітності про її реалізацію, 

поширення інформації про її здобутки, а також для прийняття рішень в СМК. У той час сама ця 

інформація може бути корисною для удосконалення програмних процедур і кращого 

планування моніторингу, контролю, та аудиторської діяльності (перевірки «на місці», контроль 

з боку КО, надання інформацію до органу аудиту і групи аудиторів для їх перевірок по 

проектам, і т.д.). 

Висновки за результатами оцінювання мають бути прийняті до уваги також в майбутніх заходах 

по плануванню. Вкрай важливо, щоб поширити результати і висновки оцінок і розкрити 

інформації отриману під час оцінювання. Результати оцінювання будуть направлені 

відповідним органам Програми та національним органам. Висновок за результатами 

оцінювання буде оприлюднений каналами зв'язку, які Програма планує використати. 
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Наступний орієнтовний план моніторингу та оцінки передбачено в програмі: 

 

№ Назва Завдання Час або частота  Відповідальний  

1.  Попереднє 

оцінювання 

Покращити якість СОП Під час планування  Органи на рівні 

Програми  

2.  Щоденний 

(поточний) 

моніторинг 

Спостерігати за виконанням 

проекту 

Триває постійно  КО, національні 

органи, СТС та 

ККО  

3.  
Орієнтований 

на результат 

моніторинг 

програми і 

проектів (ROM) 

Оцінити досягнуті результати, 

заплановані проектами та самою 

Програмою у заданий період  

Починається після 

укладення першого 

грантового контракту 

Частота: один ра на рік, 

на вибірково обраних 

проектах. 

КО, СТС 

4.  Проміжний 

огляд 

програмного 

документу по 

реалізації ЄІС 

Оцінити ефективність, 

продуктивність та 

результативність інструменту ТКС 

ЄІС на половині шляху, 

звертаючи увагу на Програмному 

документі 

У 3-4 кварталах 2017 

року (охоплюючи період 

з 1 січня 2014 по 30 

червня 2017). 

Європейська 

Комісія, (КО) 

5.  Поточне 

(проміжне) 

оцінювання 

Оцінити ефективність, 

продуктивність та 

результативність заходів 

програми та підтримки Увага має 

бути на результатах, наслідках, а 

також оцінюванні реальних 

значень індикаторів Програми 

У 3-4 кварталах 2017 

року (охоплюючи період 

з 1 січня 2014 по 30 

червня 2017). 

КО 

6.  Заключне 

оцінювання 

інструменту 

ТКС ЄІС 

Оцінити вплив інструменту ТКС 

ЄІС в цілому  

Після закриття 

Програми, перед 

проміжною звітністю 

наступного фінансового 

періоду 

Європейська 

Комісія 

 

В основі оцінювання і моніторингу виявляються очікувані результати, які визначені в 

програмній стратегії. Вони, поряд з показниками, якими мають оцінюватися досягнення, 

показують, що Програмою було заплановано досягти з наявними фінансовими ресурсами, коли 

розроблялась її стратегія. Регулярний збір показників (відповідно до потреб, але не рідше 

одного разу на рік,) і аналіз успішності в досягненні цільових показників поряд із фінансовими 

даними допомагає побачити, що програма успішно виконується, і що її стратегія все ще є 

актуальною або вона має бути змінена. 

Після завершення проекту, кожен Головний бенефіціар повинен подати звіт про подальшу 

діяльність за підсумками проекту (звіт про сталий розвиток проекту). Звіт про сталий розвиток 
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має містити дані за відповідними показниками результатів на рівні програм. Звіт про сталий 

розвиток подається один раз на рік протягом п'яти років після закінчення проекту або протягом 

періоду часу, встановленого в правилах державної допомоги, де це може бути застосовано. 

Основна інструментом і системою збору інформації є система ІМІС 2014-2020. Використовуючи 

ІМІС 2014-2020, органи Програми можуть контролювати всі індикатори та досягнення на рівні 

проектів і Програми. 

Що стосується людських ресурсів моніторинг буде здійснюватися в принципі внутрішніми 

ресурсами (КО/співробітники СТС). Пост-фактум оцінювання здійснюється зовнішніми 

експертами. При ROM, контракти можуть бути укладені із зовнішніми експертами. Додаткового 

персоналу для цих видів діяльності не передбачено. 

Результати моніторингу та оцінки поширюються з одного боку внутрішніми каналами (для всіх 

органів, які беруть участь в управлінні Програмою), а з іншого боку - широкій громадськості. 

На основі результатів моніторингу та оцінювання, мають регулярно переглядатись і 

оновлюватися графік програми і фінансовий план. Крім того, самі плани моніторингу та 

оцінювання повинні бути переглянуті і оновлені. 

6.7 Інформація про виконання нормативних вимог, викладених у Директиві 

2001/42/EC Європейського парламенту та Ради 

Стратегічна екологічна оцінка Спільної операційної Програми ТКС ЄІС Угорщина-Словаччина-

Румунія-Україна 2014-2020 була запланована і проведена відповідно до Директиви 2001/42/EC 

Європейського парламенту та Ради від 27 червня 2001 року про оцінку впливу певних планів і 

програм на навколишнє середовище (далі: Директива по СЕО) і національного законодавства. 

Об'єктом СЕО була СОП Програми ТКС ЄІС Угорщина-Словаччина-Румунія-Україна 2014-2020. 

Країни-учасниці Програми ТКС ЄІС Угорщина-Словаччина-Румунія-Україна 2014-2020 є 

Угорщина, Словаччина, Румунія та Україна. Географічні межі охоплюють основні регіони і 

прилеглі до них регіони. Часові рамки для СЕО були визначені в описі тенденції розвитку, 

пов'язаних з очікуваним станом навколишнього середовища, а також можливого впливу на 

вирішенні екологічних проблем. Часові рамки тенденцій розвитку, пов'язаних з очікуваним 

станом навколишнього середовища і можливими впливами на проблеми навколишнього 

середовища - це програмний період 2014-2020 плюс два роки. 

СЕО була проведена в ході підготовки Програми і була завершена до ухвалення та подання 

Комісії з метою забезпечення високого рівня захисту навколишнього середовища і сприяння 

інтеграції екологічних аспектів в процес підготовки та затвердження Програми ТКС ЄІС 

Угорщина-Словаччина-Румунія-Україна 2014-2020 з особливою увагою до сприяння сталому 

розвитку. 

Проведення СЕО відповідно до директиви ЄС і національних законодавств 

Процес проведення СЕО здійснюється відповідно до етапів згідно Директиви по СЕО, а саме: 

визначення відповідних природоохоронних органів в країнах-учасницях; скринінг; оглядовий 

звіт; складання екологічного звіту; прийняття проекту оглядового звіту і екологічного звіту для 



88 
 

Робочої групи з планування, консультації по оглядовому звіту, проведення консультацій з 

громадськістю та доступ громадськості до документів (на підставі відповідних рішень уряду) в 

разі екологічного звіту, завершення екологічного звіту з урахуванням результатів консультацій, 

прийняття рішень, моніторинг, прийняття екологічного звіту компетентними органами. 

Екологічний звіт (Додаток 1: Методи СЕО) описує весь реалізований процес СЕО і етапи процесу 

зі строками, результатами і юридичним аналізом. До того ж майбутній Керуючий орган, всі 

країни-учасниці Програми ТКС ЄІС Угорщина-Словаччина-Румунія-Україна 2014-2020 були 

залучені до процесу СЕО. 

Участь зацікавлених сторін і участь громадськості в процесі СЕО є ключовим елементом в 

процесі консультацій. Відповідні органи охорони навколишнього середовища були визначені в 

тісній співпраці з національними органами країн-учасниць. 

В рамках процедури СЕО Спільної операційної програми ТКС ЄІС Угорщина-Словаччина-

Румунія-Україна 2014-2020 участь відповідних природоохоронних органів та громадськості була 

проведена за допомогою двох консультаційних заходів: 

 Стаття 5 (4) Директиви по СЕО - консультації по оглядовому звіту 

 Стаття 6.2 і додаток 1 Директиви по СЕО - консультації екологічному звіту  

Процес консультацій дав можливість зацікавленим сторонам і громадськості висловити свою 

думку. Результатом консультацій по оглядовому звіту стало, що відповідні зацікавлені органи з 

країн-учасниць з питань екології заявили, що вони згодні з звітом. Деякі з зацікавлених сторін 

надіслали відповідні екологічні рекомендації, які безпосередньо пов'язані зі змістом СОП і які 

були враховані у СОП. 

В рамках консультації по екологічному звіту нетехнічне резюме екологічного звіту було надано 

для проведення консультацій з метою сприяння роз’яснити зміст екологічного звіту 

громадськості. Консультації по екологічному звіту розкрили думки зацікавлених сторін і 

громадськості. У більшій частині отриманих коментарів висловлено згоду зі змістом 

екологічного звіту. Незначні зміни були запропоновані в отриманих коментарях, в основному, 

щодо ключових проблем екології на прийнятних територіях, пом'якшення наслідків і заходів 

профілактики потенційних впливів на навколишнє середовище. 

Протягом всього процесу СЕО була забезпечена тісна співпраця з плануванням Програми. Тісна 

співпраця з особам, відповідальними за планування, координувалась як на етапі розробки 

Оглядового звіту, так і Екологічного звіту з метою забезпечення врахування екологічних 

наслідків реалізації Програми під час її підготовки і до її прийняття. 

Зміст екологічного звіту відповідно до Директиви ЄС 

Екологічний звіт включає в себе розділи, які вимагаються Директивою по СЕО. Нетехнічне 

резюме екологічного звіту, а також короткий виклад того, як екологічні питання були включені 

в СОП, також були надані. 

Результати проведення стратегічного екологічного оцінювання: 
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Стратегічна екологічна оцінка є невід'ємною частиною процесу програмування. Процес 

оцінювання привів до того, що процес стратегічного екологічного оцінювання забезпечив 

високий рівень захисту навколишнього середовища і сприяв включенню екологічних аспектів в 

процес підготовки та прийняття Програми. 

Екологічний звіт надає ймовірні альтернативи Програми отримані шляхом її оцінювання через 

призму екологічних завдань і з точки зору географії. Практично альтернативи включають 

поступово виконаний проект Програми та «нульовий варіант», тобто повне невиконання 

Програми. Крім аналізу "разом і без" виконання Програми дві можливі альтернативи були 

підняті в ході екологічної оцінки, з яких одна середня альтернатива, яка була прийнята до 

уваги, була обрана з підстав, викладених у екологічному звіті. Результатом порівняння є те, що 

найкращою альтернативою є реалізація Програми. 

Стратегічне екологічне оцінювання вплинуло на зміст СОП в результаті консультацій, заяв і 

рекомендацій СЕО, які постійно обговорювались з Робочою групою з планування і особами, які 

відповідали за планування. Стратегічне екологічне оцінювання дало чіткі рекомендації 

включені як в остаточній оглядовий звіт, так і в остаточний проект Екологічного звіту. Всі 

рекомендації були обговорені з консультантом, відповідальним за СОП, і були враховані в 

остаточній версії СОП. 

Огляд по основних рекомендацій СЕО, результати процесу консультування і яким чином вони 

були враховані в Програмі, надаються в остаточному екологічному звіті і в Офіційній заяві. 

Система моніторингу була запропонована і включена до екологічного звіту на основі 

відповідних екологічних завдань, вказаних для окреслення заходів з моніторингу для істотних 

екологічних наслідків реалізації Програми. За загальним правилом, і з метою уникнути 

плутанини і дублювання, запропоновані для програмного документа показники були 

проаналізовані з екологічної точки зору, і показники СОП у сфері екології, екологічні цілі і 

керівні питання були застосовані в якості індикаторів СЕО. Екологічний звіт надає додаткові 

екологічні показники для тих екологічних цілей, які не охоплені показниками Програми. Таким 

чином, запропонована СЕО система показників складається з показників результатів СОП, 

показників проміжних результатів СОП і показників, запропонованих СЕО. 

Система індикаторів СЕО складається з наступних показників (ім'я індикатора і тип індикатора 

(R - індикатор результату СОП, O - індикатор проміжного результату СОП, I - індикатор, 

запропонований СЕО)): 

 Площа захищених територій для досягнення кращого стану збереження (га) - O (ТМ6 

П1) 

 Збільшення середнього розміру нефрагментованих земельних ділянок - I 

 Підвищення потенціалу в галузі охорони довкілля та пом'якшення наслідків зміни 

клімату (на основі досліджень (початкове, проміжне, заключне) серед ключових 

зацікавлених сторін, наприклад, водними дирекцій, відповідних НУО установ, 

органів влади) - R (ТЗ 6 П1) 

 Кількість активних учасників обміну кращим досвідом, кампаній з підвищення 

обізнаності та освітніх програм - O (ТЗ 6 П1) 

 Кількість маршрутів громадського транспорту з підвищеним рівнем обслуговування, 

як прямим наслідком підтримки (маршрути) - O (ТЗ 7 П1) 

 Підвищення потенціалу в галузі охорони навколишнього природного середовища та 

пом'якшення наслідків зміни клімату (на основі досліджень (початкове, проміжне, 
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заключне) серед ключових зацікавлених сторін, наприклад, водними дирекціями 

відповідними НУО, установами, органами влади) - R (ТЗ 6 П1) 

 Кількість організацій, що співпрацюють в боротьбі зі стихійними лихами - O (ТЗ 8 П1) 

 Чисельність населення, що має користь від покращеної системи попередження 

(кількість громадян) - R (ТЗ 8 П1) 

 Прогрес в управлінні забрудненими ділянками (в розрахунку на етапи управління і з 

порівнянням з визначеними цілями, де необхідно) - I 

 Площа оновлених забруднених ділянок і рекультивованих старих полігонів або 

кількість проектів, які сприяють розвитку орієнтованого на природу сільського 

господарства – I 

 Поява муніципальних відходів (твердих побутових відходів (ТПВ) кг/чол) - I 

 Показник утилізації комунально-побутових відходів (загальна переробка побутових 

відходів, зазначених у відсотках від суми, що генерується) - I 

 Індекс використання води (ІВВ) - I 

 Кількість заходів у сфері поводження з відходами, стічними водами, 

енергоефективності або виробництва енергії відновлювальних джерел - O (ТЗ 6 П1) 

 Частка населення, що отримує вигоду від покращеної системи профілактики 

(кількість громадян) - R (ТЗ 8 П1) 

 Кількість проектів, спрямованих на співпрацю в галузі охорони ландшафтів, 

управління та планування - І 

 Кількість заходів з підвищення обізнаності з охорони природного і культурного 

ландшафту - І 

 Кількість заходів, що сприяють повторному використанню відходів/полігонів або 

використанню землі - І 

 Частка сортованого сміття відносно населення - I 

 Підвищення потенціалу в галузі охорони довкілля та пом'якшення наслідків зміни 

клімату (на основі досліджень (початкове, проміжне, заключне) серед ключових 

зацікавлених сторін, наприклад, водних дирекцій, відповідних НУО, установ, органів 

влади) - R (ТЗ 6 П1) 

 Кількість організацій, що використовують програмну підтримку для сприяння 

збереження місцевої культури та історичної спадщини - O (ТЗ 3 П1) 

 Кількість покращених культурних та історичних об'єктів внаслідок прямої підтримки 

Програми - O (ТЗ 3 П1) 

 Частка населення, що користується покращеними послугами у сфері охорони 

здоров'я і супутніми соціальними послугами (кількість громадян) - R (TЗ 8 П2) 

 Покращення послуг з охорони здоров’я, що мають транскордонний ефект (послуги) - 

O (TЗ 8 П2) 

 Кількість заходів, спрямованих на збільшення частки домоволодінь, підключених до 

очисних споруд – І 

 Кількість дій, які спрямовані на поліпшення якості питної води - I 

 Споживання енергії для домашніх господарств на квадратний метр - І 

 Частка відновлюваних джерел енергії у загальному обсязі споживання енергії (%) - I 

 Кількість маршрутів громадського транспорту з підвищеним рівнем обслуговування, 

як прямого наслідку підтримки (маршрути) - O (ТЗ 7 П1) 

Екологічний звіт надає систему деталізованих показників з інформацією про реалізацію. 
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6.8 Правила прийнятності витрат 

Правила прийнятності витрат, детально викладені в статтях 47-51 Правил реалізації ЄІС. 

Відповідно до статті 48 та статті 49 Програма може встановити додаткові правила прийнятності 

для Програми в цілому і може визнати інші категорії витрат, як неприйнятні. 

Програма не виключає можливість використання одноразових виплат, витрат з розрахунку 

одиниці (товарів, робіт, послуг) і виплат за фіксованою ставкою. Беручи до уваги правила статті 

47 і 50 Правил реалізації ЄІС, СМК може прийняти рішення про використання цих видів форм 

фінансування разом із оголошенням конкурсу. Різні правила можуть бути встановлені щодо 

пріоритетів і/або за типом оголошення, що підлягає офіційному затвердженню СМК. Відповідно 

до статті 67 Правил реалізації ЄІС, витрати понесені в національній валюті країн-учасниць, а не в 

євро, будуть конвертовані в євро, використовуючи щомісячний бухгалтерський курс Комісії за 

місяць, витрати за який були подані на перевірку відповідно до Стаття 32 (1) Положення про 

реалізацію ЄІС. Цей метод повинен бути встановлений, і повинен застосовуватися протягом 

усього строку Програми, як для витрат, пов'язаних з технічною допомогою, так і витрат, 

пов'язаних з проектами. 

 

6.9 Порушення та повернення: розподілу відповідальності між країнами-

учасницями  

Відповідно до статті 71 Правил реалізації ЄІС, Керуючий орган в першу чергу відповідає за 

запобігання та розслідування порушень, внесення фінансових коректив і забезпечення 

повернення коштів. 

Для забезпечення ефективних і дієвих процедур повернення коштів, СМК може прийняти 

рішення про надання з боку бенефіціарів фінансових гарантій. Докладні правила про 

застосування фінансових гарантій регулюються умовами конкурсу. 

Відповідно до статті 74 Правил реалізації, Керуючий орган несе відповідальність за повернення 

надмірно сплачених сум. У разі, якщо повернення коштів є наслідком порушення правових 

зобов'язань з боку Керуючого органу, які визначені у Правилах реалізації та Положення про 

реалізацію ЄІС (ЄС, Євроатом) № 966/2012, Керуючий орган відповідає за повернення 

відповідних сум Комісії. 

У разі, якщо повернення коштів є наслідком систематичних недоліків в системах управління та 

контролю Програмою, Керуючий орган відповідає за повернення відповідних сум Комісії згідно 

розподілу відповідальності між країнами-учасницями, про що вказано в Програмі. 

У разі, якщо повернення коштів пов’язано із позовом проти бенефіціара, зареєстрованого у 

країні ЄС, і Керуючий орган не може стягнути борг, країна ЄС, в якій зареєстрований бенефіціар 

виплачує належну суму Керуючому органу і регресом вимагати його від бенефіціара. У разі, 

якщо стягнення пов’язано із позовом проти бенефіціара, зареєстрованого у країні-партнері ТКС і 

Керуючий орган не може стягнути борг, межа відповідальності країни-партнера ТКС, в якій 

зареєстрований бенефіціар, повинна бути на рівні, вказаній у відповідних фінансових угодах, 

вказаних у статтях 8 і 9 Правил реалізації ЄІС. 

Відповідно до Положення про реалізацію, програма ТКС ЄІС Угорщина-Словаччина-Румунія-

Україна буде застосовувати такі правила: 
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• Кожна країна-учасниця несе відповідальність за можливі фінансові наслідки порушень, 

спричинених Головними Бенефіціарами і бенефіціари, розміщеними на її території відповідно 

до статті 74 (4) - (5) Правил реалізації ЄІС; 

• У разі встановлення систематичних недоліків, які не можуть бути пов'язані з конкретною 

країною-учасницею, вони будуть відповідати спільно і в рівних частках. У разі систематичних 

недоліків, які можуть бути пов'язані з конкретною країною (наприклад, недоліки в національній 

системі контролю), відповідна країна-учасниця буде нести відповідальність. 

• для витрат технічної допомоги: 

 Країна бенефіціара технічної допомоги, яка вчинила порушення, несе фінансову 

відповідальність. 

 У разі систематичних недоліків щодо витрат технічної допомоги, де недоліки не 

можуть бути пов'язані з бенефіціаром технічної допомоги конкретної країни, 

відповідальність будуть спільно і в рівній мірі нести країни-учасниці 

Якщо Головний Бенефіціар не зможе забезпечити повернення коштів від партнера проекту або 

якщо КО не зможе забезпечити повернення коштів від Головного Бенефіціара, країна ЄС, на 

території якої зареєстрований відповідний бенефіціар, виплачує належну суму Керуючому 

органу у відповідності до поділу відповідальності між країнами-учасницями, про що вказано 

вище. КО поверне кошти Європейському Союзу, як тільки ці суми повернуть бенефіціари / 

Головні бенефіціари, країни-учасниці. 

У разі, якщо Головний бенефіціар не зможе забезпечити повернення коштів від партнера 

проекту або, якщо КО не зможе повернути кошти від Головного бенефіціара і відповідний 

бенефіціар зареєстрований в Україні, відповідна процедура повернення коштів буде викладена 

фінансовій угоді відповідно до статті 74 (5) Правил реалізації ЄІС. 

Якщо КО понесе будь-які витрати на оплату юридичних процедур поверненні коштів - 

розпочатих після консультацій і взаємної домовленості з відповідною країною-учасницею - 

навіть якщо процедури були безуспішними – вони (витрати) будуть відшкодовані країною, в 

якій зареєстровано Головного бенефіціара або бенефіціара, що відповідали за вищевказаними 

процедурами. 

 

6.10 Правила оплати, використання та моніторингу співфінансування 

Співфінансування повинно складати не менше 10% від внеску Європейського Союзу в рамках 

Програми. Частка ЄІС у проектах, в принципі фіксується на рівні 90%, в той час як технічна 

допомога на 100% фінансується за рахунок коштів ЄС, але не більше, ніж 10% від загального 

внеску Європейського Союзу. Відповідно до статті 13 (1) Положення про реалізацію ЄІС, 

співфінансування буде надходити з будь-яких інших, ніж ЄС, джерел. 

Кошти, які надаються країнами-учасницями в рамках цієї Програми, повинні відповідати 

правилам державної допомоги за змістом статті 107 Договору про функціонування 

Європейського Союзу та - де це може бути застосовано - з положеннями про державну 

допомогу у будь-яких двосторонніх угодах між країнами-учасницями і ЄС, зокрема, глави 10 

розділу IV Угоди про асоціацію між ЄС і Україною. 
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6.11 Опис ІТ-систем для звітності та обміну комп'ютерними даними між 

Керуючим органом і Комісією 

Відповідно до статті 30 Правил реалізації ЄІС електронна система даних для обліку, зберігання, 

моніторингу і звітності повинні бути створена Програмою. 

Система електронного обміну даними ІМІС 2007-2013, яка функціонує в рамках ППКС ЄІСП 

Угорщина-Словаччина-Румунія-Україна 2007-2013, вже в значній мірі відповідає цим 

функціональним вимогам. Система ІМІС 2014-2020 буде сприяти проведенню моніторингу як 

проектного циклу, так і реалізації Програми і буде відповідати прийнятим стандартам безпеки, 

щоб гарантувати, що наявні у системі документи, відповідають вимогам національного 

законодавства і можуть використовуватись для цілей аудиту. 

Протягом 2007-2013 років система була здатна повністю забезпечити всі функції бек-офісу, 

зокрема: 

 Проведення оплати проектам в електронному вигляді через систему 

 Автоматична підготовка платіжних вимог і всіх пов'язаних з цим офіційних документів 

Європейській комісії 

 Відстеження всіх банківських операцій; 

 Відстеження та звітування про порушення, управління поверненням коштів, та коштами, 

які мають бути повернуті 

 Формування фінансової статистики та звітів (відмови і повернення, прийнятні витрати, 

платежі і т.д.) 

 Охоплення життєвого циклу Програми і проектів (вкл. ТД) 

З метою сприяння комплексному управлінню Програми транскордонного співробітництва ЄІС 

«Угорщина-Словаччина-Румунія-Україна», Система ІМІС 2014-2020 має бути приведена у 

відповідність до нового Положення, вимог, правил Програми і досвіду від поточного етапу 

розвитку і функціонування системи. Однією з ключових змін у функціональності системи має 

бути використання он-лайн модуля аплікаційної форми і онлайн подання проміжного/ 

заключного звітів і запиту на оплату на рівні проектів і розширення модуля онлайн-звітності та 

моніторингу рівня проекту для всієї програмної території. Модуль зв'язку має бути також 

розроблений, а також вдосконалені інструменти звітності ad-hoc. Система має бути також 

поліпшена з точки зору зручності для користувача, а це означає зовсім новий 

користувальницький інтерфейс, візуальна ідентифікація. 

Попередньо розроблена система ІМІС буде складатись з наступних модулів і основних функцій: 

 Модуль он-лайн форми заявки (аплікаційної форми) 

 Модуль проекту (укладення контракту, його модифікація, відстеження життєвого циклу 

проекту) 

 Звітність (в тому числі на рівні звітності партнера в режимі онлайн, інтегрований модуль 

моніторингу і звітності проекту) 

 Інтегрований модуль управління для всіх країн-учасниць 

 Інтернет модуль для звітності Головного бенефіціара 

 Модуль зв'язку (вхідна/вихідна кореспонденція) 

 Спеціальний інструмент звітності 

 Модуль технічної допомоги 
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Обмін даними з ЄК буде відбуватись в електронному вигляді. Система ІМІС буде здатна 

зв’язуватись і бути сумісною з базою даних KEEP, розробленої INTERACT для того, щоб 

забезпечити безперебійне завантаження даних і обміну інформацією, необхідною Комісії. 

Розробка, впровадження, підтримка і супровід програмного моніторингу та інформаційної 

системи має фінансуватись з бюджету ТД. 

 

6.12 Принципи комунікації 

Зв'язок є стратегічним елементом успішної реалізації програми ТКС ЄІС Угорщина-Словаччина-

Румунія-Україна 2014-2020. 

Загальна мета комунікаційної стратегії є забезпечення інформаційного потоку про концепцію, 

підтримку з боку ЄС, цілі, результати і вплив Програми, відповідаючи на інформаційні та 

комунікаційні потреби для внутрішніх суб'єктів, залучених у реалізацію Програми, а також для 

зовнішніх суб'єктів, які отримують користь від реалізації Програми, а також широкої 

громадськості. 

Конкретні цілі комунікаційної стратегії забезпечують візуалізацію, обізнаність, розвиток 

можливостей і результатів, адекватної допомоги, хороший рівень внутрішньої і зовнішньої 

комунікації і передачі знань / інформації Програми. В результаті комунікаційна діяльність буде 

значно сприяти і покращувати результативність Програми. 

Органами відповідальними для реалізацію комунікаційного плану будуть Керуючий орган, 

Спільний технічний секретаріат, його представництва та Спільний моніторинговий комітет. 

Ефективність інформаційно-комунікаційних заходів і прогрес в реалізації комунікаційного плану 

будуть вивчені і контролюватись в ході реалізації Програми з метою забезпечення досягнення 

цілей комунікаційної стратегії та плану. 

ІМІС 2014-2020

Модуль он-лайн форми заявки
Модуль укладення контракту
Он-лайн звітність бенфіціарів

Інтегрований модуль 
управління

Модуль для звітності ГБ

Модуль зв'язку 

Спеціальний інструмент 
звітності

ІМІС 2007-2013
Моніторинг проекту

(в т.ч. модуль ТД)
Моніторинг проекту

(в т.ч. модуль ТД)Project monitoring

ІМІС I.

Моніторинг проекту
Порушення & Повернення & 

Закриття
Порушення & Повернення & 

Закриття

Фінансові функції Фінансові функції Фінансові функції

„Система банкінгу” „Система банкінгу” „Система банкінгу”

2004-2006 2007-2013 2014-2020
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Широкий спектр комунікаційних каналів і методів будуть використовуватися під час реалізації, 

які будуть обрані на основі досвіду поточної Програма ЄІСП. 

У 2014-2020 покращений варіант системи моніторингу та інформації ІМІС допоможе комунікації 

і реалізації на всіх рівнях Програми. Система покликана стати практичним інструментом у 

виконанні завдань і сприяння обміну інформацією між усіма учасниками Програми. 

Перегляд візуального представлення поточної програми (2007-2013) буде здійснюватися і за 

його результатами, візуальний зовнішній вигляд Програми може бути змінений. 

Для отримання інформації про детальний комунікаційний: Комунікаційна стратегія і 

Орієнтовний щорічний план комунікації та інформації на перший рік дивіться главу 10.2 в 

додатках. 

6.13 Мова (и), прийнята в Програмі  

Оскільки Програма є багатонаціональною, відповідно до статті 7 Правил реалізації ЄІС, робочою 

мовою є англійська мова, яка використовується для того, щоб полегшити управління та 

скоротити терміни завершення. 

Витрати на усний та письмовий переклади будуть покриватися з бюджету технічної допомоги 

на рівні СОП та бюджету кожного окремого проекту на рівні проекту. 
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7 Орієнтовний фінансовий план 

7.1 Тематичні завдання за джерелом фінансування 

Орієнтовний фінансовий план ПТКС ЄІСП Угорщина-Словаччина-Румунія-Україна, в т.ч. 
внесок ЄС та спів-фінансування, якщо відомо, на весь програмний період для кожного 

тематичного завдання та для технічної допомоги  

Тематичні завдання за джерелом фінансування (у Євро): 

 
фінансування ЄС 

(a) * 

спів-фінансування 

(b) 

Частка спів-

фінансування  

(у %) (c ) ** 

Загальне 

фінансування 

(d) = (a)+(b) 

Тематичне 

завдання 3 
11 855 430 1 317 270 11,11% 13 172 700 

Тематичне 

завдання 6 
14 018 526 1 557 614 11,11% 15 576 140 

Тематичне 

завдання 7 
21 339 774 2 371 086 11,11% 23 710 860 

Тематичне 

завдання 8 
19 343 070 2 149 230 11,11% 21 492 300 

Технічна 

допомога 
7 395 200 0 0,00% 7 395 200 

Загалом 73 952 000 7 395 200 10,00% 81 347 200 

       

* у відповідності до стратегічного документу.     
** Рівень співфінансування розраховується на основі внеску ЄС до Спільної операційної програми, відповідно до статей 12, 13 і 

14 Положення Комісії про реалізацію (ЄС) № 897/2014 від 18 серпня 2014 року, що встановлює конкретні положення, що 

стосуються реалізація програм прикордонного співробітництва, що фінансуються в рамках Регламенту (ЄС) №232/2014 

Європейського парламенту та Ради про створення Європейського інструменту сусідства 

 

Тематичне 
завдання 

Пріоритет Розподіл за ТЗ-ми (%) 
Розподіл у % загального 

бюджету (%) 
Розподіл частки ЄС 

(Євро) 

ТЗ 3 Пріоритет 1 17,81 16,03 11 855 430 

ТЗ 6 Пріоритет 1 21,06 18,96 14 018 526 

ТЗ 7 
Пріоритет 1 

32,06 28,86 21 339 774 
Пріоритет 2 

ТЗ 8 
Пріоритет 1 

29,06 26,16 19 343 070 
Пріоритет 2 

Технічна допомога 10 7 395 200 

ЗАГАЛОМ: 100 73 952 000 
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7.2 Фінансова таблиця Програми 

Фінансова таблиця показує попередні щорічні зобов’язання і платежі Програми (Євро, поточ. ціни) 
  A B C D 

  

Орієнтовні 
попередні 

зобов’язання 
Комісії 

Спів-фінансування 
ОРІЄНТОВНІ ПОПЕРЕДНІ 

ЗОБОВ’ЯЗАННЯ ПРОГРАМИ – 
фінансування ЄК 

ОРІЄНТОВНІ ПОПЕРЕДНІ 
ПЛАТЕЖІ ПРОГРАМИ – 

фінансування ЄК 

2015 

Проекти 
  

0 0 0 

ТД 0 147 904 147 904 

ЗАГАЛОМ 2015 8 476 935 0 147 904 147 904 

2016 

Проекти 
  

0 0 0 

ТД 0 813 472 813 472 

ЗАГАЛОМ 2016 9 767 535 0 813 472 813 472 

2017 

Проекти 
  

2 684 458 48 320 237 24 160 118 

ТД 0 1 035 328 1 035 328 

ЗАГАЛОМ 2017 14 915 905 2 684 458 49 355 565 25 195 446 

2018 

Проекти 
  

2 147 566 0 19 328 095 

ТД 0 1 035 328 1 035 328 

ЗАГАЛОМ 2018 12 835 744 2 147 566 1 035 328 20 363 423 

2019 

Проекти 
  

1 372 549 15 041 837 12 352 942 

ТД 0 1 035 328 1 035 328 

ЗАГАЛОМ 2019 13 863 310 1 372 549 16 077 165 13 388 270 

2020 

Проекти 
  

846 011 3 194 726 7 614 098 

ТД 0 1 035 328 1 035 328 

ЗАГАЛОМ 2020 14 092 571 846 011 4 230 054 8 649 426 

2021 

Проекти 
  

309 119 0 2 782 074 

ТД 0 961 376 961 376 

ЗАГАЛОМ 2021 0 309 119 961 376 3 743 450 

2022 

Проекти 
  

35 497 0 319 473 

ТД 0 813 472 813 472 

ЗАГАЛОМ 2022 0 35 497 813 472 1 132 945 

2023 

Проекти 
  

0 0 0 

ТД 0 369 760 369 760 

ЗАГАЛОМ 2023 0 0 369 760 369 760 

2024 

Проекти 
  

0 0 0 

ТД 0 147 904 147 904 

ЗАГАЛОМ 2024   0 147 904 147 904 

          

ЗАГАЛОМ 2015-2024 73 952 000 7 395 200 73 952 000 73 952 000 

          

ЗАГАЛОМ ЧАСТКА СПІВФІНАНСУВАННЯ 10% 10% 

** З урахуванням середньострокового перегляду програми  

Залежно від умов, встановлених ЄС у відповідному зміненому рішенні, країни-учасниці мають 

намір фінансувати підготовчі дії в рамках бюджету ТД 2007-2013 років 
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8 Аналіз ризиків та заходи по їх зменшенню 

У таблиці нижче перераховані фактори ризику, оцінка рівня їх ймовірності та впливу, а також 

описані можливі заходи по їх пом’якшенню і відповідальні органи. Виявлені ризики і пов'язані з 

ними заходи необхідно постійно дотримуватись і щорічно повідомляти СМК. 

Ризик Ймовірність Вплив Заходи по їх пом’якшенню Відповідальні  

Зовнішні фактори 

Співпадіння з іншими 
Програмами на прийнятній 
території  

Низька Незначний Чітко визначити критерії відбору 
проектів по пріоритетам на 
допустимій території 

КО, СТС 

Несприятлива геополітичне 
середовище 

Середня Значний Заходи у контексті цього ризику 
виходять поза можливостями 
управління Програмою 

- 

Внутрішні фактори 

Недоліки у ефективному 
використанні коштів 
(порушення, шахрайство) 

Низька Значний Забезпечення розвитку та 
застосування ефективної системи 
аудиту та контролю і ефективної 
системи моніторингу 

КО, СТС, орган 
аудиту, 
національні 
органи 

Затримки у відборі проектів і 
прийнятті рішень 

Низька Середній Розробка гнучких каналів зв'язку і 
процедур у відборі проектів і 
прийняття рішень. 

СТС, СМК 

Затримки у реалізації (в т.ч. 
перевірка звітів, обробки 
запитів на оплату) 

Середня Середній Забезпечити ефективні процедури 
і відповідний персонал 

КО, СТС 

Затримки у реалізації ВІП, 
частка у Програмі яких є 
значною 

Середня Значний Ранній старт ВІП, постійний і 
ручний моніторинг проектів 

СМК, КО, СТС 

Складнощі у пошуку надійних 
ТК партнерів 

Низька Незначний Розробка, ефективний маркетинг і 
використання інформаційних 
заходів та форумів пошуку 
партнерів  

СТС 

Недостатня 
кількість/компетенція штату 
для управління Програмою  

Низька Значний Тренінги та покращення 
можливостей для управлінців 
згідно потреб Програми 

КО, СТС 

Недостатньо інформації у 
зацікавлених сторін 

Середня Середній Посилення інформаційних каналів 
для ефективного інформування 
зацікавлених сторін  

СТС, 
представництва 

Бенефіціари прикордонного 
регіону не зацікавлені у 
Програмі 

Низька Середній Ефективні та систематичні 
інформаційні кампанії та обмін 
кращими практиками. 

СТС, 
представництва 

Нестабільність /втрата даних/ 
затримка у створенні системи 
ІТ 

Низька Значний Належне планування та вчасна 
реагування на дані інформаційної 
системи моніторингу  

КО, СТС 
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9 Опис шляхів реалізації наскрізних пріоритетів  

9.1 Сталість навколишнього середовища  

Сталість навколишнього середовища була взята до уваги в якості горизонтального принципу в 

процесі підготовки Програми. Спеціальні заходи з метою забезпечення сталості навколишнього 

середовища будуть включені в умови конкурсів. Наступні пріоритети і заходи будуть 

забезпечувати потреби сталості навколишнього середовища, пом'якшення наслідків зміни 

клімату та ефективності використання ресурсів: 

ТЗ 3: Розвиток місцевої культури та збереження історичної спадщини 

Види заходів Шляхи реалізації наскрізних пріоритетів 

Пріоритет 1: Розвиток місцевої культури та історії в поєднанні з функціями туризму 

 Збереження і відновлення історичних будівель 
відповідно до вимог реставрації пам'яток Надання переваги екологічно чистим 

матеріалам і технологіям під час промоції та 
діяльності із збереження будівель. 

 Розвиток туристичних напрямків, тематичних 
маршрутів, що з'єднують історичні, культурні 
або релігійної об’єкти спадщини 

 Промоція й надання інформації про маршрути і 
визначні пам'ятки 

Надання переваги екологічно чистим 
матеріалам і технологіям під час промоції.  Організація спільних культурно-масових заходів 

транскордонною доданою вартістю, 
пов'язаною з історичною спадщиною 

 Підтримка виробництва традиційних місцевих 
продуктів на туристичних об'єктах 

Використання місцевих ресурсів і надання 
переваги органічному сільському господарству 

 Створення транскордонного стандарту послуг Включення пріоритету екологічної сталості у 
стандарти. 

 Обмін досвідом між організаціями, пов'язаних 
культурною, релігійною, історичною 
спадщиною 

Максимальне використання екологічних методів 
при обмін інформації і досвідом, співпраці в 
мережах. Пересування екологічно чистими 
видами транспортом або використання 
сучасними способами зв’язку. 

 Тренінг для місцевих жителів в області туризму, 
співпраці, розвитку та створення мереж 

 

TЗ 6 Захист навколишнього середовища, пом’якшення наслідків і адаптація до зміни клімату 

Види заходів Шляхи реалізації наскрізних пріоритетів 

Пріоритет 1: Стале використання навколишнього середовища у прикордонному регіоні - збереження 
природних ресурсів, заходи по скороченню викидів парникових газів і забруднення річок  

 Розвиток системи природних парків та 
управління лісовим господарством з 
прикордонним ефектом 

Захист і сталий розвиток транскордонних флори 
і фауни. 

 Захист ландшафтів, біорізноманіття та 
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Види заходів Шляхи реалізації наскрізних пріоритетів 

екосистем 

  Охорона водних ресурсів, адаптація до більш 
частих надзвичайних водних ситуацій за 
допомогою комплексних заходів з управління 
водними ресурсами 

Сталий захист транскордонних вод і вироблення 
екологічно чистих і сталих рішень щодо питань 
пом'якшення наслідків зміни клімату (повені), 
роботи, інвестицій в галузі управління водними 
ресурсами. 

 Спільні екологічні освітні програми  Підвищення обізнаності з питань екологічної 
сталості 

 Співпраця між установами, органами влади та 
громадськими організаціями 

Стале використання природних і людських 
ресурсів 

 Підтримка узгодження відповідних 
нормативних актів  

Спільні заходи на спільних підставах 

 Просування заходів по підвищенню 
енергоефективності, енергозбереження та 
утилізації 

Підвищення обізнаності з питань екологічної 
сталості 

 Вироблення спільних екологічних 
(низьковуглецевих) стратегій 

Зниження впливу на екологію через екологічні (з 
низьким вмістом вуглецю)стратегії  

 Обмін передовим досвідом і знаннями  Навчальні тури, освіта в галузі 
енергоефективності 

 Покращення знань і навичок в області еко-
інновацій і екологічних (низьковуглецевих) 
рішень 

Навчальні тури, освіта по еко-інноваціям і 
низьковуглецевим екологічним рішенням. 

 Узгодження стратегій місцевого виробництва 
енергії з відновлюваних джерел щодо біомаси, 
води та геотермальної енергії 

Зниження впливу на екологію через 
раціоналізацію стратегій 
 

 Обмін передовим досвідом, створення малих 
пілотних систем 

Обмін досвідом та підвищення обізнаності про 
важливість і зміст екологічної сталості, 
проведення досліджень та пілотних проектів, 
планування і створення систем моніторингу 

 Дослідження проблем якості води річкових 
транскордонних басейнів 

 Налаштування систем моніторингу якості води 

 Інформаційні кампанії 

 

TЗ 7 Покращення доступу до регіонів, розвиток сталих та безпечних для клімату транспортних 

та комунікаційних мереж і систем  

Види заходів Шляхи реалізації наскрізних пріоритетів 

Пріоритет 1: Розвиток транспортної інфраструктури для покращення мобільності людей і товарів 

 Будівництво, модернізація та оновлення 
велодоріжок, маршрутів, що ведуть до і 
перетинають кордон 

Надання переваги екологічно чистим 
матеріалам і технологіям в дорожніх роботах. 

 Розвиток транскордонних ініціатив в сфері Надання переваги екологічно чистим 
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Види заходів Шляхи реалізації наскрізних пріоритетів 

громадського транспорту, гармонізація систем матеріалам і технологіям 

 Підвищення обізнаності щодо важливості 
екологічно чистої транспортної системи 

Підвищення обізнаності про екологічний і 
низькошумний транскордонний транспорт. 

 
TЗ 8 Спільні виклики у сфері безпеки та охорони  

Види заходів Шляхи реалізації наскрізних пріоритетів 

Пріоритет 1: Підтримка спільних заходів для попередження природних та штучних катастроф, а також 
спільних заходів у надзвичайних ситуаціях 

 Діяльність по гармонізації в галузі 
попередження повеней, розвитку 
інфраструктури запобігання повеней  

Зниження впливу на довкілля через 
раціоналізації стратегій, заходів та 
інфраструктури 

 Створення спільних систем раннього 
оповіщення (пожежа, сходження лавин) 

Системи раннього оповіщення для запобігання 
або підготовки до лих, зменшуючи шкоду 

 Стратегічне та технічне планування і створення 
спільних систем моніторингу забрудненнями 
навколишнього середовища (повітря, вода, 
ґрунт)  

Зниження впливу на довкілля в рамках спільної 
системи моніторингу. 

 База даних випадків про стихійні лиха Зниження впливу на навколишнє середовище 
через використання спільної бази даних. 

 Підвищення рівня інформованості та знань і 
розвиток навичок з розробки місцевих і 
регіональних стратегій 

Запобігання та пом'якшення наслідків 
глобальної зміни клімату. 

 Підтримка / співробітництво / мережа 
неурядових рятувальних команд / організацій 

Стале використання природних і людських 
ресурсів. 

 Спільні навчальні програми та семінари, обмін 
досвідом, організація ознайомчих поїздок 

Пом'якшення екологічних наслідків за рахунок 
розвитку транскордонних людських ресурсів 

 

Крім цих тематичних пріоритетів і дій, питання про сталості навколишнього середовища будуть 

враховуватися також на рівні Програми. Це означає, що необхідно застосовувати кращий 

екологічний досвід в ході реалізації Програми, зокрема, у сферах енергоефективності, сталого 

використання необхідних ресурсів, і мінімального утворення відходів, раціонального 

використання транспорту і впровадження стійких операційних функцій до організаційної 

структури. 

9.2 Демократія і права людини 

Що стосується демократії і прав людини, деякі аспекти включені в стратегію як горизонтальні 

принципи або умови, які повинні застосовуватися в проектах по будь-якому із пріоритетів 

наступним чином: 

ТЗ 3: Розвиток місцевої культури та збереження історичної спадщини 

 



102 
 

Тип заходів 
Категорія прав людини/  

Шляхи реалізації наскрізних пріоритетів 

Пріоритет 1: Розвиток місцевої культури та історії в поєднанні з функціями туризму 

 Збереження і відновлення історичних будівель 
відповідно до вимог реставрації пам'яток 

 
Право на свободу пересування і вибору 
місця проживання в межах кордонів кожної 
держави. 
Право вільно брати участь у культурному 
житті суспільства, отримувати задоволення 
від мистецтва, брати участь у науковому 
прогресі і користуватися його благами. 
Право на свободу думки, совісті і релігії. 
Право на свободу слова. 
 
Зміцнення відносин, взаєморозуміння і 
терпимості. 
 

 Розвиток туристичних напрямків, тематичних 
маршрутів, що з'єднують історичні об'єкти 
культурної або релігійної спадщини 

 Організація спільних культурно заходів з 
транскордонною доданою вартістю пов'язаною із 
історичною спадщиною 

 Підтримка виробництва традиційної місцевої 
(ремісництво, (органічні) с/г) продукції на 
туристичних об'єктах 

 

TЗ 6 Захист навколишнього середовища, пом’якшення наслідків і адаптація до зміни клімату 

Тип заходів 
Категорія прав людини/  

Шляхи реалізації наскрізних пріоритетів 

Пріоритет 2: Збереження і стале використання природних ресурсів 

 Співпраця між установами, органами 
влади та громадськими організаціями з 
метою сталого використання природних 
ресурсів 

Право на достатній рівень життя. Право на свободу 
слова. Право на свободу думки, совісті і релігії. 
Поліпшення комунікації різних рівнів суспільства може 
привести до більш комплексних рішень і дискусій для 
гарного покращеної якості навколишнього середовища  Підтримка узгодження відповідного 

нормативного регулювання 

 

TЗ 7 Покращення доступу до регіонів, розвиток сталих та безпечних для клімату транспортних 

та комунікаційних мереж і систем  

Тип заходів 
Категорія прав людини/  

Шляхи реалізації наскрізних пріоритетів 

Пріоритет 2: Розвиток інфраструктури для ІКТ та поширення інформації 

 Розвиток інфраструктури для 
транскордонного широкосмугового 
доступу в Інтернет і комунікаційних 
центрів 

Право на рівний доступ до державних послуг в своїй країні. 
Право вільно брати участь у культурному житті суспільства, 
отримувати задоволення від мистецтва, брати участь у 
науковому прогресі і користуватися його благами. 
Право на свободу думки, совісті і релігії. 
Підвищення якості інформаційного обміну. 

 Розробка для взаємного 
використання місцевого медіа-
контенту 

Право на свободу думки, совісті і релігії. 
Право на рівний доступ до державних послуг в своїй країні. 
Право вільно брати участь у культурному житті суспільства, 
отримувати задоволення від мистецтва, брати участь у 
науковому прогресі і користуватися його благами. 
Зміцнення відносин, взаєморозуміння, терпимість і обмін 
інформацією. 
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TЗ 8 Спільні виклики у сфері безпеки та охорони 

Тип заходів 
Категорія прав людини/  

Шляхи реалізації наскрізних пріоритетів 

Пріоритет 2: Підтримка розвитку здоров’я 

 Покращення інфраструктури для охорони 
здоров’я і профілактики та обладнання, 
пов'язаних з наданням транскордонного 
обслуговування, спільний розвиток потенціалу, 

 
Право на достатній рівень життя. 
Право на рівний доступ до державних послуг в 
своїй країні. 
 
Розвиток системи охорони здоров'я і 
соціальної допомоги, беручи до уваги 
становище на периферійних регіонах. 

 Спільний розвиток та створення місць догляду 
за пацієнтами 

 Обмін ноу-хау, спільні програми підготовки 
кадрів, проведення спільних профілактичних 
програм, спільних служб підтримки 

 Співпраця між установами у сфері епідеміології 
людини 

 Покращення інфраструктури соціального 
обслуговування, пов'язаного зі здоров'ям 

 

 

В цілому, тематичні завдання і пріоритети Програми, як очікується, внесуть позитивний 

внесок в таких аспектах прав людини: 

 

 Право на свободу пересування і вибору місця проживання в межах кордонів кожної 

держави. 

 Право покидати будь-яку країну, включаючи свою власну, і повертатися в свою країну. 

 Право на рівний доступ до державних послуг в своїй країні. 

 Право на соціальне забезпечення. 

 Право на працю. 

 Право на життєвий рівень, необхідний для підтримки здоров'я і добробуту особи та її 

сім'ї, включаючи їжу, одяг, житло, медичний догляд та необхідне соціальне 

обслуговування, а також право на забезпечення на випадок безробіття, хвороби, 

інвалідності, смерті когось із подружжя, старості чи іншого випадку втрати засобів до 

існування через незалежні від неї обставини. 

 право вільно брати участь у культурному житті суспільства, отримувати задоволення від 

мистецтва, брати участь у науковому прогресі і користуватися його благами. 

 Право на свободу слова. 

 Право на свободу думки, совісті і релігії. 

 

Крім цих тематичних пріоритетів і заходів, питання про демократію і права людини будуть 

також прийматися до уваги також на програмному рівні. Це означає, що питання щодо 

демократії, належного врядування, прав людини і викорінення дискримінації будуть 

розглядатися в ході здійснення програми в формах обміну передовим досвідом, прозорого 

відбору, звітності та фінансування, публічності даних і результатів проекту. 
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9.3 Гендерна рівність  

Промоція гендерної рівності включена в Програму у вигляді горизонтального пріоритету. І 

чоловіки і жінки мають рівний доступ до можливостей і переваг Програми. Всі проекти повинні 

будуть належним чином враховувати гендерні питання - такі, як рівність можливостей, прав, 

розподіл вигод, обов'язків для чоловіків і жінок. Це може включати в себе інтеграцію гендерних 

аспектів при плануванні, наприклад, заходи з підготовки кадрів, з огляду на ймовірність 

покращеної гендерної рівності після закінчення проекту і т.д. Спеціальні заходи з метою 

забезпечення рівності чоловіків і жінок будуть включені в умови конкурсів. Гендерні питання 

будуть розглядатися на програмному рівні, а також в розробці і функціонуванні різних 

програмних органів. 

9.4 ВІЛ/СНІД 

Проблеми, пов'язані з наявністю, поширенням та профілактикою ВІЛ / СНІДу будуть потенційно 

враховуватись в рамках тематичного завдання 8 «Спільні виклики у сфері безпеки та охорони» 

Пріоритет 2: «Підтримка розвитку здоров’я», за допомогою наступних можливих типів дій: 

 Покращення інфраструктури для охорони здоров'я і профілактики та обладнання, 

пов'язаних з наданням транскордонного обслуговування, спільний розвиток 

потенціалу, 

 Спільний розвиток та створення місць догляду за пацієнтами 

 Обмін ноу-хау, спільні програми підготовки кадрів, проведення спільних 

профілактичних програм, спільних служб підтримки 

 Співпраця між установами по області епідеміології людини 

 Покращення інфраструктури соціального обслуговування, пов'язаного зі здоров'ям 
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10 Додатки 

 

10.1 Детальний аналіз соціально-економічної та екологічної ситуації на 

програмній території  

Докладний аналіз програмної території був проведений з використанням таких джерел 

інформації: 

 Дані, отримані від національних статистичних управлінь країн-учасниць 

 Статистичної бази даних ЄС 

 Регіональні, виокремлені по країні, дані з відповідного стратегічного документа з 

планування 

 Підсумкові звіти відповідних проектів 

 Веб-сайти відповідних організацій 

 Джерела відкритих даних (наприклад, openmaps.eu), і 

 відповідні нормативні акти. 

10.2 Загальна інформація – територія, населення, економіка і ринок праці 

Аналізом охоплюється площа 10 районів / областей (Угорщина: 2 області, Словаччина: 2 краї, 

Румунія: 3 повіти, Україна: 3 області) в прикордонному регіоні, який розташований на території 

майже 83.000 км2. У прикордонному регіоні проживає трохи більше 8 мільйонів мешканців, або 

9,7% жителів країн-учасниць. Три найбільші області за кількістю населення є три області України 

з 3,5 млн. жителів в цілому. Найнаселеніший регіон є Івано-Франківська область в Україні з 1,5 

млн. жителів, що становлять 17,5% населення прикордонного регіону. Повіт з найменшою 

кількістю населення є Сату-Маре в Румунії, де живуть 361.000 чоловік, що представляють 4,5% 

населення прийнятної території7. 

 

Розподіл території та населення  

Стосовно розподілу населення кожного прийнятного району на всій програмній території, 

угорські області (7-8% кожний) і словацькі регіони (по 10%) складають приблизно одну частку; 

15-20% населення території програми на країну. Українські регіони становлять майже половину 

населення програмної території (44,6%), в той час як румунські повіти мають частку 20%. Щодо 

територіального розподілу, розмір території повітів у порівнянні з цілою програмною 

територією повторює ті самі пропорції, що й частка населення: угорські області (7-8% у кожні) і 

словацькі регіони (8-10% у кожному) складають приблизно таку ж частку (15-20%); українські 

регіони становлять майже половину території області програми (41,9%); румунські повіти мають 

частку 23,2%. 

Повіт/область 
Прикордонна територія 

Населення Територія (км
2
) Частка населення Частка території 

                                                           
7
 ЦОСТУ, ОССР, ДССУ, НІС (Дані про населення: Угорщина, Румунія, Україна: 2011, Словаччина: 2013; дані 

про територію: 2013) 
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Соболч-Сотмар-Берег 559 272 5 936 7,0% 7,2% 

Боршод-Абауй-Земплен 686 266 7 250 8,6% 8,7% 

Області Угорщини 1 245 538 13 186 15,5% 15,9% 

Кошицький край 794 689 6 753 9,9% 8,1% 

Пряшівський край 818 916 8 974 10,2% 10,8% 

Словацькі регіони 1 613 605 15 727 20,1% 19,0% 

повіт Марамуреш 505 788 6 304 6,3% 7,6% 

повіт Сату-Маре 360 969 4 418 4,5% 5,3% 

повіт Сучава 709 364 8 553 8,9% 10,3% 

Румунські повіти 1 576 121 19 275 19,7% 23,2% 

Закарпатська область 1 252 700 12 777 15,6% 15,4% 

Івано-Франківська область 1 405 500 13 928 17,5% 16,8% 

Чернівецька область 919 300 8 097 11,5% 9,8% 

Області України  3 577 500 34 802 44,6% 41,9% 

Всього 8 012 764 82 990 100% 100% 
Таблиця 1: Населення і прийнятна територія Програми 

ЦОСТУ, ОССР, ДССУ, НІС (Дані про населення: Угорщина, Румунія, Україна: 2011, Словаччина: 2013; дані про 

територію: 2013) 

 

 

Таблиця 2: Частка населення у прийнятній території Програми 

Джерело: ЦОСТУ, ОССР, ДССУ, НІС (Дані про населення: Угорщина, Румунія, Україна: 2011, Словаччина: 2013; дані про 

територію: 2013) 

Щодо розподілу населення за віковими групами частка людей у віці старше 65 років є 

найвищою в двох областях України: Івано-франківській та Чернівецькій, тоді як цей показник є 

найнижчим в двох словацьких регіонах. Закарпатська та Чернівецька області мають найвищий 

відсоток людей у віці до 15 років, а також найнижчий відсоток людей у віці від 15 до 64 років. 

Сату-Маре, Марамуреш, Кошицький та Пряшівський краї/повіти всі мають частку активної 

вікової групи (від 15 до 64 років) близько 70%8. 

 

                                                           
8
 ЦОСТУ, ОССР, ДССУ, НІС (Дані про населення: Угорщина, Румунія, Україна: 2011, Словаччина: 2013 
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Діаграма 3: Розподіл населення за віковими групами на прийнятній території  

Джерело: ЦОСТУ, ОССР, ДССУ, НІС (Дані про населення: Угорщина, Румунія, Україна: 2011, Словаччина: 2013 

 

 Індекс старіння і коефіцієнт залежності 

 

Малюнок 4: Індекс старіння на прийнятній території Програми Угорщина-Словаччина-Румунія-Україна 2007-2013 
Джерело: ЦОСТУ, ОССР, ДССУ, НІС (2013) 
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Показники індексу старіння9 показують співвідношення між населенням у віці 0-14 років і 

населенням старше 65 років: угорські області лідирують (90,7%), далі йдуть румунські повіти 

(83,2%), українські області (80,7%) і словацькі краї (60,8%). Найгірша ситуація з дуже високим 

показником співвідношенням є в Івано-Франківській області (160,8%) і в області Боршод-Абауй-

Земплен (100,6%), а найкраще в Закарпатській області (52,1%); область Соболч-Сотмар-Берег, 

Кошицький, Пряшівський краї та Чернівецька область є також у нормальному стані, де таке 

співвідношення знаходиться між 64 та 80%. 

Повіт/область Індекс старіння 
Коефіцієнт залежності 
людей похилого віку 

(65+) 

Соболч-Сотмар-Берег 79,4% 20,1% 

Боршод-Абауй-Земплен 100,6% 24,4% 

Кошицький 71,4% 17,6% 

Пряшівський 64,8% 16,7% 

Марамуреш 89,2% 19,4% 

Сату-Маре 81,3% 17,9% 

Сучава 80,3% 20,8% 

Закарпатська 52,1% 28,5% 

Івано-Франківська 160,8% 28,1% 

Чернівецька 69,7% 37,2% 
Таблиця 1: Індекс старіння та коефіцієнт залежності на прийнятних територіях 

Програми Угорщина-Словаччина-Румунія-Україна 2007-2013 
Джерело: ЦОСТУ, ОССР, ДССУ, НІС (2013) 

 

Коефіцієнт залежності10 є найвищим в регіонах України, з найвищим показником в Чернівецькій 

області (37,2 осіб похилого віку на 100 активних осіб). Ситуація в Кошицькому та Пряшівському 

краях і в повіті Сату-Маре набагато краща, близько 17 літніх людей на 100 активних осіб. 

Природній приріст населення 

В Угорщині природній приріст населення був більш нерівним в порівнянні з іншими 

відповідними областях в трьох інших країнах. Пік природного приросту можна було 

спостерігати в 2006 році як в цілому по країні, так і угорських областях. Два роки поспіль був ще 

один пік позитивного приросту в області Боршод-Абауй-Земплен, але це не спостерігалось в 

області Соболч-Сотмар-Берег. Після піків йшли значні спади, але в останні кілька років знову 

розпочалось зростання. Враховуючи всі піки, а також новий сегмент зростання, індекс 

природного приросту населення не міг стати позитивним, а це значить, що за останнє 

десятиліття кількість смертей постійно перевищує кількість народжень11. 

Регіони Словаччини можна описати характеристиками дійсними для країни в цілому. На 

першому етапі досліджуваного періоду (приблизно до 2007 року) у природному прирості 

населення можна спостерігати відносний застій. Згодом наступив період істотного зростання, 

                                                           
9
 Індекс старіння розраховується як кількість осіб старше 60 років на 100 осіб віком до 15 років  

10
 Коефіцієнт залежності це співвідношення осіб старше 65 років на 100 осіб у віці 15 - 64 років 

11
 На основі даних Євростату 
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який досяг свого піку близько 2009 року. Після 2011 року, проте - як і в Румунії - в природному 

прирості населення можна спостерігати сильний спад. Ця тенденція продовжується до кінця 

розглянутого періоду і зниження не зупиняється. Незважаючи на це, стан природного приросту 

є позитивним в країні, а також у відповідних регіонах, так як в останнє десятиліття показник 

народжуваності був постійно вищим показника смертей12. 

Кожен з трьох румунських повітів може характеризуватися сильним зростанням чисельності 

населення до 2008 року в останнє десятиліття; пік згодом перейшов в інтенсивний спад 

природного приросту населення. Це також можна спостерігати по всій країні. Тільки Сучава з 

прийнятних повітів може показати безперервні значення, коли кількість народжень перевищує 

кількість смертей. Країна в цілому також після цього характеризується зворотною тенденцією і 

проекцією, починаючи з 2008 року. В цілому, на рівні країни кількість померлих постійно 

перевищує кількість народжених у розглянутий період. У Румунії і в прийнятних повітах 

невелике збільшення почалося з 2011 року13. 

Українські області характеризуються однаковими тенденціями до зниження смертності і в 

збільшенні кількості народжень протягом останніх 10 років. Природний приріст населення став 

позитивним в абсолютному вираженні в 2011 році в Чернівецькій області і в 2012 році в Івано-

Франківська області. Показники Закарпатської області є найкращими: динаміка її трендів дуже 

схожа на регіони, згадані вище, але кількість народжень постійно перевищує кількість смертей 

з 2006 року в Закарпатській області. Існує загальна позитивна динаміка зростання щодо всієї 

території України. У 2003 році кількість смертей перевищувала кількість народжень на більше, 

ніж 350 тисяч; 10 років після цього цифри показують, що кількість смертей вище, ніж кількість 

народжень, тільки на 150000,; позитивна тенденція вочевидь, продовжиться14. 

Що стосується прийнятної території Програми в цілому кількість померлих постійно перевищує 

кількість народжених в угорських областях і в двох румунських повітах (Марамуреш і Сату-

Маре). У всіх інших регіонах кількість народжених перевищує кількість померлих , а це означає, 

що кількість населення зростає. 

 

 

 

                                                           
12

 На основі даних Євростату 
13

 На основі даних Євростату 
14

 На основі даних ДССУ 
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Діаграма 5: Природній приріст населення прийнятної території, 2003-2011 

Джерело: Євростат, ДССУ 

Загальні зміни у населенні 

Як в Угорщині в цілому, так і в прийнятних областях, чисельність населення зменшувалась 

протягом аналізованого періоду і зменшення, здавалося, зупинилось, і навпаки в останні кілька 

років трохи збільшилось. На рівні країни, в Словаччині, чисельність населення продовжувала 

зростати після тимчасового спаду в 2010 році. У прийнятних прикордонних регіонах пік у 2009 

році супроводжувався уповільненням темпів зростання населення. У Румунії, в повіті Сату-
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Маре, негативний приріст населення можна спостерігати у досліджуваному періоді. У повіті 

Марамуреш населення зростало лише в 2005 році, і з тих пір населення зменшувалось. У повіті 

Сучава більшу частину періоду мало місце зростання чисельності населення до 2010 року, після 

цього, приріст населення став негативним. Розглядаючи Румунію в цілому, як це вже було 

згадано раніше, у 2007 році мала місце велика еміграція, що призвела до значних втрат в 

загальній чисельності населення. Згодом, населення стало не зростало. Що стосується загальної 

зміни чисельності населення для України, то даних на регіональному рівні не було знайдено. 

Сальдо міграції 

Протягом всього досліджуваного періоду, в Угорщині переважає імміграції, хоча її інтенсивність 

зменшується. На противагу цьому, дві області Угорщина можна було б охарактеризувати 

аналогічно, але з позиції еміграції. У 2008 році обидві області досягли найнижчої показника 

міграції, і наступна фаза зростання поки не може привести до позитивного сальдо міграції. 

Кошицький край характеризується імміграцією - хоча і уповільненою - протягом більшої 

частини періоду дослідження. Проте, крутий поворот стався в 2009 році, в результаті чого в 

2010 році сальдо міграції стало негативним. Пряшівський край може характеризуватися 

безперервної еміграцію; в 2009 році можна спостерігати стрімкий спад, що призвело до 

істотного збільшення числа емігрантів. Що стосується Словаччини, безперервний спад в 

еміграції можна спостерігати протягом першої половини періоду; після 2007 року мала місце 

стрімка еміграція. Вселяє оптимізм те, що з 2011 року міграція Словаччини характеризується 

енергійним позитивним приростом населення. 

Що стосується румунських повітів дані про результати міграції показують неоднозначну 

картину. У 2005 році в повіті Марамуреш індекс приросту міграції досяг піку. Цього року число 

іммігрантів було більше, ніж число емігрантів. Пік 2005 року супроводжувався значним 

зниженням приросту в наступному році, але згодом - до кінця досліджуваного періоду – можна 

було спостерігати тенденцію до зростання: сальдо міграції, як правило, дуже близьке до нуля. В 

Сату-Маре у досліджуваному періоді можна спостерігати дві кризи (у 2004 і 2006 роках), а після 

цього індекс міграції стабілізувався навколо нульового значення, тому сальдо міграції не 

робить істотного впливу на зміну чисельності населення повіту. У повіті Сучава чисельність 

іммігрантів перевищувало чисельність емігрантів у 2005 і 2010 роках. У 2011 році імміграція 

знову переважала. Румунія в цілому характеризується стагнацією в еміграції, але орієнтовно у 

2007 році мала місце значна хвиля імміграції, що, ймовірно, пояснюється вступом в ЄС. 

Що стосується сальдо міграції для України ніяких даних на регіональному рівні не було 

знайдено. 
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Діаграма 6: Сальдо міграції на прийнятних територіях країн ЄС, 2003-2011 

Джерело: Євростат 

 

Густота населення 

Густота населення прикордонних повітів і областей, як правило, нижче, ніж густота населення 

країни, в якій вони розташовані; Кошицький край та області України є винятками. Румунські 

повіти мають найнижчу густоту населення, в той час як три українських області є найбільш 

густонаселеними областями, крім Кошицького краю. Словацькі регіони показують велику 

різницю в порівнянні один до одного. 
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Графік 7: Густота населення прийнятних регіонів (осіб /км2) 

Джерело: ЦОСТУ, ОССР, ДССУ, НІС (Дані про населення: Угорщина, Румунія, Україна: 2011, Словаччина: 2013 

 

Ромська меншина 

В Угорщині ромське населення має нерівномірний географічний розподіл по території країни. 

Більшість ромського населення проживає в регіонах, що потерпають від соціально-економічних 

проблем (в регіонах Північної Угорщини і Східної Угорщини). Частка ромського населення до 

всього населення є однією із найвищих в області Боршод-Абауй-Земплен, майже 15 відсотків. 

Більше 60% ромів живе в сільській місцевості, в основному в окремих житлових районах, в 

досить поганих житлових умовах. Рівень зайнятості населення рома ледве сягає 20%. Рівень 

зайнятості серед ромських жінок на рівні 10% викликає особливу тривогу. Ці цифри пов'язані з 

дуже поганим станом здоров'я (роми вмирають в середньому на 10 років раніше, ніж не-роми), 

низький освітній рівень (ледь 20% з них досягають вторинних випускних іспитів) і житлові умови 

без сучасних зручностей типу «гетто». Злочин і етнічні конфлікти особливо широко поширені в 

цих областях. Рівень бідності серед населення рома в 2009 році склав рівень 2000 року і досяг 

70%. Ряд економічних і соціальних процесів негативно позначається на найбільш вразливих 

регіонах і соціальних групах. У міжнародному порівнянні, рівень зайнятості є низький; освіта не 

є конкурентоспроможною, в той час як люди накопичують небезпечний рівень боргів. Ці 

процеси мають подвійний вплив на ромське населення. Сегрегація і дискримінація є одночасно 

причиною і наслідком цих процесів. Іншими словами, це циклічно повторюване явище, при 

якому таке становище передається від одного покоління до іншого. Що стосується 

дискримінації при працевлаштуванні, то в найбільш несприятливому становищі знаходяться ті, 

що відчувають дискримінацію за кольором шкіри/етнічного походження, віку і статі15. 

Аналізуючи дані 2011 року загальна частка меншин у населенні перевищує 5% в області Соболч-

Сотмар-Берег та 92% з них складають роми. Ромська меншина значно сконцентрована у двох 

                                                           
15
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східних областях країни (Боршод-Абауй-Земплен та Соболч-Сотмар-Берег), де 13% населення 

складають роми, і більше однієї третини населення рома в країні живе саме тут. Частка дітей 

дуже висока, а в той же час частка осіб похилого віку в загальному населенні ромів є низькою в 

області. Низька зайнятість серед бідних домогосподарств є серйозною проблемою. Одна п'ята 

частина дорослого населення рома живуть на пенсію по інвалідності. Ще одна дуже значна 

група населення рома знаходиться у відпустці по догляду за дітьми. Дослідження про участь 

населення рома на ринку праці і обстежень доходів домашніх господарств показують, що вісім 

із десяти ромських сімей перебувають за межею бідності16. 

Ромське населення, що проживає в Словаччині, регулярно згадується серед груп які найбільш 

страждають від бідності, соціальної ізоляції та дискримінації. Кілька несприятливих факторів 

пов’язані з цією етнічної меншиною: вони страждають від злиднів, які взаємопов'язані із 

демографічними умовами, безробіття, низькокваліфікованою і низькооплачуваною роботою, а 

також відсутність освіти і дискримінація. Ромське населення, як група під загрозою бідності, 

прямо згадується також в політичних документах і планах дій Словацької Республіки по 

боротьбі із бідністю та соціальною ізоляцією. 440 000 ромів проживали на території Словацької 

Республіки в 2011 році, що становить близько 8% від загальної чисельності населення. 

Регіонально, роми в основному зосереджені в Пряшівському, Кошицькому краях, та в Банській-

Бистриці. Безробітні складають найбільшу групу серед населення рома у віці 16-64 років: 72% 

чоловіків і 75% жінок з числа ромів є безробітними. У ідентичному дослідженні з 

використанням тієї ж методики 20% чоловіків і 11% жінок з числа ромів стверджували, що вони 

були працевлаштовані (ПРООН. 2010). Незважаючи на те, ромське населення Словаччини 

відрізняється за етнічними, соціальними і культурними ознаками, більшість населення в цілому 

сприймає населення рома в якості єдиної групи, яке вирішило відрізнятися від більшості 

суспільства і живе на краю суспільства. Як правило, роми мають набагато більш позитивне 

ставлення до більшості, ніж більшість – до ромського населення. Роми сприймають більшість як 

частину їх соціального світу; вони хочуть бачити себе як частину більшості. Значна частина ромів 

відносить себе до основної частини суспільства, що вказує на високий рівень ідентифікації з 

більшістю населення. Ромська меншина часто розглядає словаків як референтну групу (тобто 

групу, з якої варто брати приклад, взірець), з якої вони хотіли б себе ідентифікувати17. 

Згідно з комунікацією ЄК "Рамковий механізм ЄС для національних стратегій інтеграції ромів до 

2020 року", Європейська комісія, на основі даних Ради Європи, оцінила середню кількість ромів 

Румунії на рівні 1,850,000 осіб, що становить 8,32% загальної чисельності населення Румунії. Що 

стосується освіти, значний відсоток учнів, що кинули школу, становлять роми. Сегрегація у 

шкільній освіті є однією з форм дискримінації, яка призводить до нерівного доступу до якісної 

освіти. У 2007 році Міністерство освіти, молоді та спорту видало розпорядження № 1540 про 

заборону сегрегації дітей рома і про затвердження Методики для попередження та ліквідації 

шкільної сегрегації. Роми складають значну частину бідного населення. Згідно з результатами 

обстеження сімейних бюджетів, проведених Міністерством праці, сім'ї та соціального захисту - 

MLFSP, роми представляли 20,6% всього населення, що живе в умовах абсолютної бідності, 

35,2% людей, що живуть в умовах крайньої бідності і 44,4% людей, що живуть у продуктовій 

бідності. Відсутність гідного житла і комунальних послуг, документи на права власності на 

будинки і землі, призводять до соціальної ізоляції, блокування доступу до соціальної допомоги, 

медичної допомоги, освіти і, в цілому, до всіх громадянських прав. Роми живуть в основному в 
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 Дані Центрального офісу статистики Угорщини 
17

 Національна стратегія інтеграції ромів Словаччини для декади соціалізації ромів 2005 – 2015 
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периферійних районах міст (83%), в компактних громадах (77%). Роми продовжують 

піддаватися дискримінації у доступі до державних послуг, ринку праці та висвітлення у ЗМІ, і ці 

відносини підтримуються негативними стереотипами і забобонами, що вкорінені в суспільній 

свідомості18. 

В Україні, ромська меншина є дуже неоднорідною громадою і живе у різних регіонах України, 

де густота ромського населення варіюється по всій країні. За оцінками місцевих ромських НУО 

найбільша концентрація ромів живе в Закарпатській області (42 580 осіб); в Івано-Франківській і 

Чернівецькій областях чисельність рома менше 4000 чоловік. Ромська меншина в Україні 

діляться на кілька підгруп відповідно за певними характеристиками, такими як регіон, де вони 

мешкають, основна мова спілкування, професія своїх предків і релігія. Майже всі групи рома в 

Україні ведуть малорухомий спосіб життя. Є кілька напівкочових груп, які проживають на заході 

країни, хоча їх рух в межах України в основному має сезонний характер і пов'язаний з трудовою 

діяльністю. Загальна ситуація з ромами в Україні є проблематичною. Рома продовжують 

стикатись з особливими труднощами в доступі до якісної освіти, житла і документи реєстрації 

актів цивільного стану, а також в їх відносинах з поліцією. Крім того, українська влада повинна 

приділяти особливу увагу забезпеченню доступу до якісної освіти для всіх ромів, боротись із 

сегрегацією ромів в школах, і визначенням для них спеціальних класів. Процедури реєстрації 

актів цивільного стану і, зокрема, реєстрація народження рома мають бути полегшені. 

Відносини між поліцією і ромами необхідності вирішувати шляхом проведення тренінгів для 

правоохоронних органів і працівників прокуратури по викоріненню всіх форм переслідування 

або дискримінаційної поведінки з боку поліції з метою підвищення інформованості про стан 

ромського народу і протидії упередженого ставлення. Крім того, слід також розробити політику 

зміцнення довіри і взаєморозуміння між ромськими громадами та поліцією19. 

ВВП показує відносно низьку економічну ефективність прикордонного регіону: частка 

населення прикордонного регіону у загальній площі Угорщини, Словаччини, Румунії та України 

(9,74%) перевищує частку регіону щодо ВВП (7,7%). Різниця особливо велика у випадку 

Чернівецької, Закарпатської областей та області Соболч-Сотмар-Берег. 

 

Графік 8: Частка національних показників прийнятної території (разом Угорщина, Словаччина, Румунія та Україна) 
Джерело: ЦОСТУ, ОССР, ДССУ, НІС (2011, %) 
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 Стратегія Уряду Румунії по інтеграції громадян Румунії ромського походження на період 2012 – 2020 
19

 Оцінка ситуації. Звіт по Ромам в Україні та вплив на сьогоднішню кризу, Варшава, серпень 2014, Офіс 
демократичних інститутів та прав людини 
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Показники по областям показують суттєві міжрегіональні відмінності: 

 Кидається в очі становище Кошицького краю, так як це край виробляє більшу частину, 

24,4% від загального обсягу, ВВП прийнятної території. 

 Економічні показники у румунських і українських регіонах значно нижче середньої 

продуктивності прийнятної території. 

 

 
Графік 9: ВВП областей (2011, мл. євро) 

Джерело: ЦОСТУ, ОССР, ДССУ, НІС 
 

Тенденції останніх років носять суперечливий характер: українські регіони втратили одну 

третину свого ВВП з 2008 по 2009 рік, в той час як інша частина відповідної території зіткнулися 

зниження на 7-17%. З 2010 року тенденції в основному позитивні, однак, лише деякі з регіонів 

досягли докризового рівня. 

Що стосується ВВП на душу населення, то показники регіонів прийнятної території значно 

нижче, ніж у країнах ЄС28 (25.100 PPS - Джерело: Євростат, 2011), а також середніх 

національних показників. Цікавим є становище Словаччини і особливо Кошицького краю: його 

показники майже в дев'ять разів більше, ніж найнижчі показники Черновицької області. Криза 

зробила явно негативний вплив на цей показник, але 2010 являє собою поворотний момент. 

Хоча регіони України, як і раніше, залишаються останніми в порівнянні з його ВВП на душу 

населення, зростання мало місце навіть і в цих регіонах (найбільший ріст у період з 2009 по 

2011 рік, більш ніж на 35% в порівнянні з 4-12% інших регіонів). Середній ВВП на душу 

населення у відповідній території складає 17,8% від середнього рівня в ЄС28. Що стосується 

прийнятних регіонів, найвищий ВВП на душу населення в Кошицькому краї становить 50%, 

найменший показник PPS у Чернівецькій області і становить 4 і 7% від середнього по ЄС28. 
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Графік 10: ВВП/душу населення (PPS) прийнятних регіонів (2011, Євро) 

Джерело: ЦОСТУ, ОССР, ДССУ, НІС 

Графік 11: ВВП/душу населення (PPS) регіонів (2011, євро) 
Джерело: ЦОСТУ, ОССР, ДССУ, НІС 

Кількість підприємств та підприємницьких товариств без статусу юридичної особи в 
прикордонному регіоні є більш, ніж 150 000, але їх розподіл не є нерівномірним. 
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Регіон 
Кількість підприємств та підприємницьких товариств без статусу 

юридичної особи 

Соболч-Сотмар-Берег 16927 

Боршод-Абауй-Земплен 17013 

Угорщина 33940 

Кошицький 16829 

Пряшівський 15068 

Словаччина 31897 

Марамуреш 9,102 

Сату-Маре 6,716 

Сучава 9,945 

Румунія 25763 

Закарпатська 21376 

Івано-Франківська 25306 

Чернівецька 17637 

Україна 64319 

ВСЬОГО: 155919 

Таблиця 2: Кількість підприємств та підприємницьких  товариств без статусу юридичної особи, 2012 
Джерело: ЦОСТУ, ОССР, ДССУ, НІС 

Щільність бізнесу (тобто кількість підприємств на 1000 мешканців) є значно нижчою за 
середній показник по країнах; більше того, показники вказують певні міжрегіональні 
відмінності: різниця між найвищим показником (Соболч-Сотмар-Берег) та найнижчим (Сучава) 
є більш, ніж у двічі.  

 

Малюнок 12: Кількість зареєстрований підприємств на Програмній території, 2012 
Джерело: ЦОСТУ, ОССР, ДССУ, НІС 
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Вбачається, що економічний розвиток корелюється із рівнем злочинності; там, де значення ВВП 
на душу населення є найвищим - кількість злочинів на тисячу жителів, як правило, найнижча. 
Число злочинів є найвищим в румунських повітах, але тут згадуване вище правило, не працює. 
Визначення та методологія збору даних є різними в різних країнах, тому не всі ці дані і 
залежності можуть бути прийняті як 100% вірні. 
 

 
 

Малюнок 13: Економічний розвиток і рівень злочинності на території Програми, 2011 
Джерело: ЦОСТУ, ОССР, ДССУ, НІС 
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Угорщина 3.92 25.67 55.18 
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Словаччина 3.11 32.7 25.91 

Закарпатська 2.9 0.65 4.2 

Івано-Франківська 3.9 1.4 4.7 

Чернівецька 3.5 0.3 2.2 

Україна 9.9 11.1 0.8 

Таблиця 3: Валова додана вартість у відсотках від ВВП у регіонах (2011) 
Джерело: ЦОСТУ, ОССР, ДССУ, НІС 
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середнього показника по країні. Дані для всіх трьох регіонів України значно нижче середнього 

показника по країні. Що стосується промисловості та будівництва, словацькі регіони на тому ж 

рівні, що і в середньому по країні. Варто відзначити область Боршод-Абауй-Земплен, де цей 

показник на 10 відсотків вище в зв'язку з наявністю кількох великих компаній в хімічній або 

машинобудівної промисловості. Дані по кожному з регіонів України набагато нижче середнього 

по країні; за цими даними присутність в регіоні промисловості представлена мінімально. Щодо 

українських регіонів тільки дані для послуг демонструють показник вищий, ніж середній по 

країні, але в розрізі їх пропорції до ВВП, ці значення є вкрай низькими. Показники для 

словацьких та угорських регіонів знаходяться на середньому рівні по країні. 

Розмір компаній / підприємств 

На рівні країни значна частина працівників в трьох країнах ЄС працює у компаніях, де зайнято 

10 або більше співробітників. З іншого боку, в прикордонних районах, в основному малі 

підприємства присутні в якості роботодавців. У румунських повітах 11-14% співробітників 

працюють в компанії, яка працює менше 10 осіб. Для України відсутні дані по регіонам. 

 
Діаграма 14: Працівники активних підприємств за розміром підприємств, 2010 

Джерело: Євростат 

Рівень активності/працездатності20 

Рівень активності/працездатності у прикордонних регіонах має тенденцію до повільного 

зростання, крім румунських повітів, де після найнижчого значення у 2011 він не показує ані 

зростання, ані падіння.  

Рівень активності/працездатності у прикордонному регіоні коливається між 54% та 70% у 2013. 

Обласні індекси в Угорщині і Словаччині нижче середніх по країні. Рівень активності/ 

працездатності є найвищим у всіх трьох прикордонних областях України і він відповідає 

середньому по країні. В той же час прикордонні регіони Угорщини, Словаччини та Румунії 

                                                           
20

 Індекс активності/працездатності показує відсоток населення, в т.ч. працевлаштованого і ні, що 
становить робочу силу на ринку праці незалежно від їх сьогоднішнього стану. 
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відстають від середнього по країні. Єдиним виключенням є повіт Сату-Маре, де рівень 

активності/працездатності на 1.4 % вище, ніж середній по країні. 

 

Діаграма 15: Рівень активності/працездатності на прийнятний територіях Програми ТКС ЄІСП Угорщина-Словаччина-
Румунія-України 2007-2013 

Джерело: ЦОСТУ, ОССР, ДССУ, НІС, 2007-2013 
 

 
Малюнок 16: Рівень активності (%) на прийнятній території  

Джерело: ЦОСТУ, ОССР, ДССУ, НІС (2012) 
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Рівень зайнятості21 

Рівень зайнятості в прикордонному регіоні коливається від 48% до 62,5% в 2012 році і показує 

тенденцію до зростання в усіх областях, за винятком повіту Сучава. Найнижчі показники 

зайнятості можна спостерігати в областях Угорщини (48,1% і 50,3%) і повіті Сучава (52,5%). 

Повіти Сату-Маре (62%) Марамуреш (60,4%), Чернівецька (57,9%) і Закарпатська (57,5%) області 

мають найвищі показники в прикордонному регіоні. 

 

Малюнок 17: Рівень зайнятості на прийнятній території 
Джерело: ЦОСТУ, ОССР, ДССУ, НІС, 2008-2013 

 

Рівень безробіття 22 

Рівень безробіття в прикордонному регіоні характеризується широким діапазоном від 4,1% 

(повіт Марамуреш) і 19,7% (Кошицький край). 

У 2012 році в областях Угорщини і краях Словаччини рівень безробіття був досить високим (між 

16,2% і 19,7%), і ці показники значно вище, ніж в цілому по країні: в Угорщині він у 1,5 рази, а у 

Словаччині у 1,3 рази вище, ніж в цілому у відповідних країнах. 

Хоча за статистичними даними рівень безробіття значно нижче в румунських повітах (між 4,1% і 

5,5%) і областях України (між 7,9% і 8,7%) ці значення є результатом різної методології 

розрахунку і не відображають реальну ситуацію. 

                                                           
21

 Рівень зайнятості є пропорцією працевлаштованого дорослого працездатного населення. 
22

 Рівень безробіття є співвідношенням кількості безробітних до кількості осіб на ринку праці. Робоча 
сила є сумою кількості працевлаштованих та безробітних осіб 
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Малюнок 18: Рівень безробіття на прийнятній території Програми ТКС ЄІСП УГ-СЛ-РУ-УК 2007-2013 
Джерело: ЦОСТУ, ОССР, ДССУ, НІС, 2008-2013 

 

10.2.1 Місцева культура та збереження історичної спадщини (TЗ 3) 

Місцева культура історична спадщина 

Повіт/область 
Кількість музеїв 

Кількість 
охоронюваних 

будівель та 
пам’яток 

Частка музеїв 

Частка 
охоронюваних 

будівель та 
пам’яток 

2011 2012 2012 2011 2012 2012 

Соболч-Сотмар-Берег 20 22 867 9.8% 10.3% 5.1% 

Боршод-Абауй-Земплен 50 52 1492 24.5% 24.3% 8.8% 

Області Угорщини 70 74 2359 34.3% 34.6% 14.0% 

Кошицький 10 10 2007 4.9% 4.7% 11.9% 

Пряшівський 13 13 3919 6.4% 6.1% 23.2% 

Області Словаччини 23 23 5926 11.3% 10.7% 35.1% 

Марамуреш 25 25 582 12.3% 11.7% 3.4% 

Сату-Маре 15 16 310 7.4% 7.5% 1.8% 

Сучава 30 30 517 14.7% 14.0% 3.1% 

Повіти Румунії 70 71 1409 34.3% 33.2% 8.3% 

Закарпатська 14 14 1493 6.9% 6.5% 8.8% 

Івано-Франківська 22 24 3944 10.8% 11.2% 23.3% 

Чернівецька 5 8 1774 2.5% 3.7% 10.5% 

Області України 41 46 7211 20.1% 21.5% 42.7% 

Прийнятна територія 204 214 16905 100.0% 100.0% 100.0% 
Таблиця 4: Загальнодоступна інформація про культурну та історичну спадщину на території Програми (2011, 2012) 

Джерело: ЦОСТУ, ОССР, ДССУ, НІС 

Загалом у прикордонному регіоні розташовані 214 музеї. Більшість музеїв (52) розташовані в 

області Боршод-Абауй-Земплен (24,3% прикордонного регіону). Загалом тільки 23 музеїв 
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знаходяться в словацьких областях, але кількість будівель і пам'яток під захистом закону тут є 

дуже високою. Івано-Франківська область має надзвичайно високу кількість і частку 

охоронюваних будівель і пам'яток (3944, 23,3%). З 2011 по 2012 рік кількість музеїв збільшилася 

лише в двох угорських областях (2-2 музеї), в Івано-Франківській області (2 музеї), а також в 

Чернівецькій області (3 музеї). 

 

 
Малюнок 19: Музеї та об’єкти культурної спадщини на території Програми 

Джерело: ЦОСТУ, ОССР, ДССУ, НІС 

Сім об’єктів світової культурної спадщини ЮНЕСКО також розташовані на відповідній території. 

Наступні об’єкти знаходяться під охороною як об’єкти культурної спадщини: 

Країна Розиашування 

Угорщина  Історичний культурний ландшафт виноробного регіону Токай  

Словаччина  Левоча, Спішський град та пов’язані культурні пам’ятки  

 Місто-заповідник Бардієв 

 Дерев’яні церкви словацької частини території Карпатських гір  

Румунія  Дерев’яні церкви повіту Марамуреш 

 Церкви історичного регіону Молдова 

Україна  Резиденція митрополитів Буковини і Далмації 

Таблиця 5: Об’єкти світової культурної спадщини ЮНЕСКО на програмній території 

Джерело: http://whc.unesco.org  
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З 2007 по 2013 роки в регіонах України відбулися значні зміни щодо чисельності розміщення 

туристів (кількості ліжко-місць) в Закарпатській і Івано-Франківській областях, де кількість 

готелів збільшилася більш, ніж в 2,5 рази, на 255% у Закарпатській області (з 3600 до 9800), на 

278% у Івано-Франківській області (з 2900 до 8000). Не було ніяких істотних змін щодо кількості 

ліжко-місць у областях Угорщини (приблизно 10000 в області Соболч-Сотмар-Берег, близько 

20000 в Боршод-Абауй-Земплен) і словацьких регіонах (14000 в Кошицькому краї, 3000 в 

Пряшівському краї). У Північно-Східному регіоні Румунії відмічається дуже низький рівень 

використання діючих потужностей для розміщення туристів (21,5% у 2013 році), а середня 

тривалість перебування туристів також є низькою (2,14-2,36 ночі/турист), хоча можливості для 

громадських місць для розміщення зросла на 30-40% в повіті Марамуреш (від 3600 до 4800) і 

повіті Сучава (від 6800 до 9600)23. 

Що стосується важливості туризму, то з метою сприяння порівняння областей було 

проаналізовано кількість туристів в порівнянні з населенням конкретного регіону. По показнику 

туристичної завантаженості у громадських місцях лідирує Угорщина, де він складає 85% від 

населення. Відповідне значення в Словаччині складає 70%, в Румунії, 35%, а в Україні 17%. В 

Угорщині, регіональні дані показують, що ці дві області не відносяться до числа найбільш 

відвідуваних. За результатами пропорційності до чисельності населення, співвідношення 

готелів в області Боршод-Абауй-Земплен становить половину (46%) в середнього по країні, в 

той час як той же показник в області Соболч-Сотмар-Берег є лише однієї четвертої (23%) від 

середнього по країні. Серед словацьких регіонів, співвідношення для розміщення в 

громадських закладах в Кошицькому краї становить приблизно половину від середнього 

показника по країні, але в Пряшівському краї він на 10 відсотків вище. У Румунії ці показники у 

повіті Сучава близькі до середніх по країні, однак в обох повітах Сату-Маре та Марамуреш є 

меншими на 15%. Серед українських регіонів показники Чернівецької області знаходяться трохи 

нижче, в Закарпатській області перебувають на тому ж рівні, в той час як в Івано-Франківській 

області мінімально вище24. 

В цілому, це доводить, що західна частина програмної області приймає більше туристів 

(Пряшівський та Кошицький краї і область Боршод-Абауй-Земплен). Частка іноземних туристів у 

всіх розглядуваних районах нижче, ніж в середньому по країні. Число іноземних туристів в 

громадських місцях розміщення у порівнянні з чисельністю населенням є незначною у трьох 

областях України. Причини, якими це можливо пояснити, включають більш низьку пропускну 

спроможність кордону в порівнянні з іншими країнами25. 

Що стосується середньої тривалості перебування, спостерігалося істотна різниця між регіонами 

трьох країн (дані по Румуніє не доступні). Середня тривалість перебування в громадських 

місцях коливалася від 1,9 до 3,2 доби в областях Угорщини та Словаччини. Показник середньої 

тривалості перебування в громадських місцях у регіонах України значно вище. У 2012 році 

середня тривалість перебування в Чернівецька області було 3 ночі, в Івано-Франківській області 

4,1 ночі, а в Закарпатській області в середньому 7,7 ночей. 

 

                                                           
23

 На основі даних ЦОСТУ, ОССР, ДССУ, НІС; Можливості громадського розміщення (кількість ліжко-місць), 
2007-2013 
24

На основі даних ЦОСТУ, ОССР, ДССУ, НІС; прибуття туристів для громадського розміщення, 2007-2013 
25

На основі даних ЦОСТУ, ОССР, ДССУ, НІС; прибуття туристів для громадського розміщення – з яких 
міжнародні, 2007-2013 
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Малюнок 20: Туризм на програмній території (2012) 
Джерело: ЦОСТУ, ОССР, ДССУ, НІС 

 

Туристичні пам'ятки   

В угорських областях основою креативних туристичних пам'яток виступає культурно-історична 

спадщина, яка може бути фундаментальною основою конкурентного туристичного сектору. 

Необхідно розвивати місцевий потенціал по зайнятості, підтримувати місцеві ринкові 

спроможності, використовувати місцеві ресурси. В області Боршод-Абауй-Земплен можливості 

туризму, які забезпечують дохід, є низькими, і вони пов'язані з туристичними пам'ятками. В 

області Боршод-Абауй-Земплен розміщені два об’єкти світової культурної спадщини ЮНЕСКО: 

історичний культурний ландшафт винного району Токай і карстові печери Аггтелек і Словацькі 

карстові печери; крім того, тут можна знайти велику кількість інших культурних об'єктів і 

цінностей. Замки Болдогкю, Чепейрвар, Дедеш, Діошдьор (в місті Мішкольц, адмін. центрі 

області Боршод-Абауй-Земплен), Фюзейр, Шарошпатак і Серенч є всі дуже відомими і 

відвідуваними культурними та історичними пам'ятками. Серед природних об’єктів карстові 

печери Аггтелек, національний парк Бюкк і Ліллафюред (останні два розташовані дуже близькі 

до міста Мішкольц, адмін. центру області Боршод-Абауй-Земплен) є найбільш привабливими 

місцями для відвідування в області. В області Боршод-Абауй-Земплен розташовані 357 

пам'ятників, 20 музеїв, проводяться 60 кращих організованих заходів щорічно. Область Соболч-

Сотмар-Берег славиться своєю народною архітектурою, народним мистецтвом, музичними і 

танцювальними традиціями. Особливими пам'ятками є дерев'яні дзвіниці, церква 13-го 

століття і декоративна касетна стеля реформатської церкви в місті Матесалка. Відомі курорти в 

області це Солт-Лейк-Біч і Спа в Ніредьхазі і Сатмар-Берег лікарня і спа в місті Фехердьярмат. В 
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області розташовані три відомі історичні об’єкти: святиня Маріяпоч, Нірбатор з його 

реформаторською церквою і замком сім'ї Баторі, і замок в місті Кішварда. 

Словацькі області, які характеризуються ландшафтами і лісами, розташовані вздовж кордонів. 

Пряшівський край має значний потенціал для туризму і відпочинку, зокрема: культурні та 

історичні пам'ятки, привабливі міста Левоча, Пряшів, Бардейов, Попрад і Кежмарок. Що 

стосується якості культурних об'єктів, Пряшівський край утримує сталу мережу культурних 

об’єктів, яка має подібну якість і кількість на рівні національного стандарту. Функціонують п'ять 

постійнодіючих театрів (2012), 13 музеїв, галерей, 4 338 бібліотек. Пряшівський край розміщує 

358 культурно-освітні установи. На території Пряшівського краю знаходяться чотири з семи 

об’єктів Всесвітньої спадщини ЮНЕСКО: місто-заповідник Бардієв, дерев’яні церкви словацької 

частини території Карпатських гір, букові праліси Карпат і Левочі, і аналогічні пам'ятники 

культури. Високі Татри, які розташовані на частині території Національного парку Татри (TANAP) 

у Пряшівському краї, є однією з найкрасивіших і вражаючих природних пам'яток країни, а 

також ареалом існування для багатьох рідкісних видів флори і фауни. Кошицький край 

вважається другим за величиною регіоном в Словацькій Республіці. Місто Кошице є другим за 

величиною містом в Словаччині і має безліч культурних і історичних пам'ятників. У південній та 

південно-східній частині регіону простягається Словацький карстовий національний парк. Ряд 

печер і ущелин, класифікуються як об'єкти всесвітньої спадщини ЮНЕСКО. Карстові печери 

Аггтелек і Словацький карст і букові праліси Карпат є транскордонними об'єктами всесвітньої 

спадщини ЮНЕСКО. Регіон багатий унікальними історичними пам'ятками, особливо замками 

або їх руїнами, кількома замками і багатьма церквами. Нижній Земплін є одним з найбільш 

відвідуваних туристичних об'єктів в регіоні. Словацький рай - (походи в гори, катання на 

гірських велосипедах, катання на лижах) і Словацький Карст - (туризм, гірський велосипед) є 

красивими природними об’єктами регіону. Спішський замок і його околиці є найбільшим 

середньовічним замковим комплексом у Центральній Європі та включений до переліку 

культурних об’єктів всесвітньої спадщини ЮНЕСКО. Найбільші пам'ятками є культурні та 

історичні пам'ятники міста Кошице, Арагонітова печера, Крижана печера в Доміці, Ясовська 

печери, Гомбасецька печера, Земплінське водосховище, Герлянський гейзер, замок Красна 

Горка, Бетліар, Словацький Рай, Спишський замок і околиці, лижний курорт Плеси, Вініанське 

гірське озеро, дерев'яні церкви в Руській Бистрій (ЮНЕСКО) та Іновце, кліматичний курорт 

Штош. 

Північно-Західний регіон Румунії може охарактеризуватися недостатнім використанням 

туристичними ресурсами, відсутністю інформації і рекламних інструментів для регіонального 

туризму і недостатньою валоризацією цінних ресурсів культурної спадщини і недостатньою 

інфраструктурою для туризму і відпочинку. Сату-Маре має у своєму розпорядженні занедбану 

історичну та культурну спадщину. Основними туристичними визначними пам'ятками в повіті є: 

"Країна Оаш" ("Oaș Country"), з її сильними румунськими народними традиціями, на північно-

східній стороні повіту, гори Оаш, міста Сату-Маре та Кареї, курорт Ташнад (Tășnad), фортецях 

Ардуд і Медієшу Ауріт. Низький рівень знань про природні і культурних ресурси з необхідністю 

розвитку, слабо розвинена туристична інфраструктура і послуги, все ще низька якість 

туристичних послуг, відсутність належного територіального маркетингу для розвитку повіту 

Сату-Маре як культурного і оздоровчого туристичного напрямку, відсутність якісних 

туристичних інформаційних центрів, відсутність промоційної бази даних про події, низька якість 

мережі розміщення туристів, недостатній рівень розміщення у кемпінгах, недостатня 

відвідуваність театрів, кіно і музеїв. Повіт Марамуреш є домівкою для багатьох сіл, де вікові 

традиції все ще є частиною повсякденного життя. Жителі цього повіту зберегли сільську 
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культуру і ремесла своїх предків даків. Села повіту Марамуреш відрізняються своїми 

унікальними дерев'яними церквами з високими шпилями і дранковими дахами. Рівень 

майстерності місцевих ремісників можна найкраще спостерігати в монументальних 

марамурешських воротах, що охороняють вхід до будинку. Деякі з найкрасивіших дерев'яних 

воріт знаходяться в селах Ваду-Ізей, Десешті, Гіулешті, Будешті, Сарбі, Барсана і Онешті. 

Дерев'яні церкви повіту Марамуреш - в Сурдешті, Плопіш, Рогоз, Єуд, Поєніле-Ізей, Бирсана, 

Будешті та Десешті - були визнані ЮНЕСКО одними з найважливіших об'єктів світової 

спадщини. Відомий туристичний об’єкт – це веселий цвинтар в Сепінца з його барвисто 

прикрашеними дерев'яними хрестами. Сігету Мармацієй є важливим туристичним і культурним 

центром в регіоні. У повіті Марамуреш переважають пейзажі гір і долин. Гутаі, Лапуш, Тіблеш 

Марамуреш і Гори Ріднеі дали скорочені назви перевалам Гута, Гутаі, Присліп, Сетреф і Ботіца. 

Повіт перетинають три великих долини: Візеу, Ізу і Мара. Національному парку гір Ріднеі, який є 

природним заповідником, який заповнений багатою різноманітною флорою і фауною, був 

присвоєний статус біосферного заповідника ЮНЕСКО. Інші місця, які варто відзначити, це 

долина річки Васер - вузькоколійка 'Моканіта' і озера, водоспади, вулканічні гори, печери і 

геологічний заповідник «Креаста Кокошулуі». 

Івано-Франківська область містить у своєму складі більше, ніж 400 захисних територій; 30 з тих 

мають загальнонаціонального значення, решта – місцевого значення. Існує важливий 

природний заповідник Горгани, який був створений в 1996 році. В області знаходяться п'ять 

національних парків (Карпатський національний природний парк в Верховині/Надвірна, 

національний природний парк в Гуцульщини / Верховина, Національний природний парк Галич 

в Галичі, Верховинський національний природний парк в Верховині і Національний природний 

парк Синьгора в Богородчанах). Є численні природні пам'ятки на спеціальних охоронюваних 

територіях. Івано Франківська область є місцем проведення численних культурних фестивалів. Є 

численні природні та архітектурні пам’ятки, які розташовані по всьому регіону. Один з 

найвідоміших фестивалів є український Міжнародний фестиваль етнічної музики та лендарту 

"Шешори". На території Івано-Франківської області розташовані численні пам'ятники 

архітектурної спадщини, як місто Галич (національний заповідник). Це і Церква Святого Духа, 

розташована в місті Рогатин, а також Манявський скит поблизу села Манява в 

Богородчанському районі. В області також знаходяться кілька різних дерев'яних церков 

бойківської та гуцульської традиційної архітектури. У західній частині відвідувачі регіону можуть 

знайти «Карпатський експрес», який до цього часу використовує систему вузькоколійки. Поїзд 

використовується за своїм цільовим призначенням по транспортуванню деревини, а також для 

туристичного відпочинку. Найбільшою гордістю регіону є гора Говерла, найвища в країні. Поруч 

з Манявським скитом знаходиться найвищий водоспад в Україні, водоспад Манявський (22 м.). 

Відвідувачі того ж Богородчанського району мають можливість знайти місцевий грязьовий 

вулкан, розташований недалеко від села Старуня. Музей "Писанка" був побудований в 2000 

році і є єдиним в світі. Ще один цікавий історичний об’єкт це печерний комплекс «Скелі 

Довбуша»; печерний комплекс знаходиться приблизно в 7 милях (11 км) на північний захід від 

Болехова поблизу села Бубнище. Закарпатська область розташована в Карпатських горах 

Західної України, є єдиною областю, яка межує з чотирма країнами: Польщею, Словаччиною, 

Угорщиною та Румунією. Карпатські гори грають важливу роль в економіці області, що робить 

цей регіон важливим туристичним напрямком та місцем подорожей, де розташовані безліч 

гірськолижних і санаторно-курортних комплексів. Головними пам'ятками регіону є замки і 

руїни. Найбільш помітними є замки в Ужгороді та Мукачеві, руїни замків в Хусті, Виноградові, 

Королеві, Невицькому, Середньому і Квасові є також популярними пам’ятками. На жаль, 



129 
 

більшість з них закинуті. Цей регіон також відомий своїми дерев'яними церквами у Середньому 

Водяному, Верхньому Водяному, Данилово, Колодне, Крайниково, у Нижньому Селищі, 

Олександрівці і Сокирниці. З багатьох збереглися лише кілька синагог у Закарпатті. Двоє з них 

до цих пір варто відзначити, синагогу в місті Ужгороді та місті Хуст. 

Серед замків палац Шенборн в Карпатах є найкрасивішим, але варто відвідати і замок Перені у 

Виноградівському, замок Бетлена-Ракоці у Берегові, замок Ракоці ( "Білий дім") в Мукачево. В 

Чернівецькій області найбільш відомими пам'ятками є Резиденція митрополитів Буковини і 

Далмації, об’єкти Всесвітньої спадщини ЮНЕСКО, Державний історико-архітектурний 

заповідник «Хотинська фортеця», і Космодем'янська церква (церква Косьми і Даміана). В 

Україні умови збереження історичних пам'яток є неналежними. Під час тривалого знаходження 

без належного догляду і обслуговування більшість пам'яток перебувають на межі знищення, 

особливо пам'яток архітектури і містобудування. Середньовічні замки, розташовані в с. 

Невицьке, с. Середнє, містах Виноградів та Хуст знаходяться в поганому стані, майже на межі 

руйнування. Відновлення цих об’єктів не фінансується урядом протягом тривалого часу і 

інвестицій з боку приватних фондів і організацій є незначними. Існує неконтрольоване 

відновлення церков релігійних громад. Близько 40% дерев'яних церков в регіоні знаходяться в 

поганому стані, а деякі з них знаходяться на межі повного знищення. Стан дахів, стін, 

фундаментів є поганим. Відсутня належна системи обліку внутріцерковного обладнання, 

пожежної сигналізації і захисту від блискавок. Неконтрольоване відновлення викликало ряд 

випадків, коли зовнішня і внутрішня частина пам'яток зазнала значної шкоди. Існуюча система 

реєстрації, відновлення і використання історичних об'єктів є неналежною. Існує необхідність в 

удосконаленні обліку, охорони, збереження та використання культурної спадщини, наукових 

досліджень, контролю за дотриманням законодавства охорони пам'яток. 

У всіх регіонах інформаційна система в галузі туризму потребує розвитку для того, щоб 

приєднатись до національних і європейських інформаційних систем. Необхідно розвивати 

управління та розвиток туризму на регіональному рівні. Інфраструктура для підтримки туризму 

розвинена слабо і знаходяться в поганому технічному стані. Прикордонне співробітництво в 

цілях розвитку туризму є недостатнім. Інформаційно-просвітницькі кампанії для громадськості є 

рідкими і захист визначних туристичних пам'яток і відвідувачів є низьким. Регіональна культура 

також потребує більш ефективне управління, щоб скористатися перевагами можливостей. 

 

Можливості для релігійного туризму  

Релігійний туризм сьогодні пов'язаний із культурним туризмом і спадщиною, так як святі місця, 

церкви, монастирі і абатства є не тільки місцями релігійних ритуалів і молитви, але вони є також 

пам'ятками, церковними будівлями і об'єктами культурної спадщини. Святі і священні місця в 

даний час розглядаються як туристичні пам'ятки і культурні ресурси. Паломницький маршрут 

«Віа Марія» в Угорщині проходить через області Боршод-Абауй-Земплен та Соболч-Сотмар-

Берег. Вздовж цього маршруту є багато можливостей для поселення і численних паломництв 

протягом всього року. Під час паломництва у с. Монок (Боршод-Абауй-Земплен) кожної третьої 

неділі вересня проводиться святкування Святого Хреста на Голгофі. Село Шойопалфоло є також 

місцем паломництва в області Боршод-Абауй-Земплен. Сент-Елізабет-роуд Паломницький 

маршрут Святої Єлізавети проходить по Північній Угорщині і з'єднує Шарошпоток (Боршод-

Абауй-Земплен) і Кошице (Кошицький край). Місто Маріапоч (Соболч-Сотмар-Берег) є одним з 

найвідоміших місць паломництва греко-католиків. 
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У прикордонному регіоні Словаччини, у селі Руднік (Кошицький край) місце паломництва Св. 

Анни уздовж угорсько-словацькому кордону є одним із найбільших святинь середнього нагір'я. 

Його історія бере початок 13-му столітті, коли місцеві паломники почали приписуваний Святій 

Анні диво, коли маленька дівчинка народилася сліпою і її очі були зцілені від місцевого потічка. 

У Пряшівському краї монастир «Червоний Клаштор» є унікальним культурним та історичним 

надбанням, який розташований в красивому природному місці гірського масиву Пенін під 

величною горою "Три коруни". Монастир був успішно відновлений в 1956-1966 роках. Кращий 

будинок, з архітектурної точки зору, є готична церква Святого Антона кінця 14-го століття з 

незвичайною довжиною сходів була частково відновлена в стилі бароко. Головний вівтар 

виконаний в стилі бароко, побудований в 1745 році. Численні православні та греко-католицькі 

дерев'яні храми високої культурної і історичної цінності прикрашають область Верхнього 

Земпліну, який є самим східним регіоном Словаччини. 

У Румунії, одним з найвідоміших релігійних місць, є розписні монастирі Буковини, розташовані 

в Буковині, яка є історичною областю на даний час розділеною між Україною та Румунією 

(Чернівецька область та повіт Сучава), розташована на північних схилах центральної частини 

Східних Карпат і прилеглих рівнинах. Найкраще збереглися монастирі в Гуморі, Молдовіці, 

Патрауті, Проботі, Сучаві, Сучевіці і Вранці. Інша відома пам’ятка це невелика церква, 

розташована в селі Арбор. Сім з цих церков були поміщені в список Всесвітньої спадщини 

ЮНЕСКО в 1993 році. Восьма церква, Сучевіца, чекає на включення в список. Як шедеври 

візантійського мистецтва, ці церкви є єдиними в своєму роді архітектурними об'єктами в 

Європі. Вони є далеко не просто прикрасами стін, фрески являють собою повні цикли релігійних 

розписів. Метою фресок було зробити історію Біблії і життя найважливіших православних 

святих, відомим для жителів сіл шляхом використання зображень. Їх видатні композиції, 

витончені начерки і гармонійні кольори чудово поєднуються з навколишнім ландшафтом. 

Реметі в повіті Марамуреш володіє монастирем Полін, який має важливе значення з точки зору 

туризму. 

Релігія завжди грала важливу роль в Україні. Протягом багатьох століть релігійні традиції 

переплітаються в місцевій культурі, і про це, безумовно, свідчить багато релігійних пам’яток в 

Україні. Храми, собори, монастирі, синагоги і інші релігійні об’єкти є популярними пам'ятками 

для туристів, які відвідують країну. Від архітектурних чудес до скромніших місць для молитв, 

релігійні будівлі в Україні дають один шанс для осмислення історії та культури країни протягом 

століть. Найвідоміша релігійна пам’ятка в прикордонному регіоні є Ужгородська синагога. З 

часів Другої світової війни єврейська синагога була забута як релігійна установа з видаленням 

усіх супутніх символів. Замість цього вона взяла на себе нову роль і в даний час широко відома 

як знаменита філармонія. Ужгородська синагога стала концертним залом через її дивовижну 

акустику. «Український концертний зал» є домівкою для талантів обласної філармонії та 

народного хору Закарпаття. Найвідоміші і відвідувані місця для поклоніння в Закарпатті це 

Нижнє Болотне, Бороняво, Нанково, Королево, Мукачево, Ужгород, мікрорайон «Горяни» в 

Ужгороді; в Івано-Франківській області це: Церква Святого Духа, збудована в 1598 році, 

розташована на півночі область в невеликому місті Рогатин, в Чернівецькій області це: 

Космодем'янська церква (церква Косьми і Даміана). 

 

Місцеві вироби в туризмі  
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В Угорщині кулінарні вироби лідирують у переліку продуктів, які можуть бути запропоновані 

туристам: сливове повидло, вироблене у традиційному мідному котлі, хліб, спечений у 

традиційній зовнішній печі. Що стосується місцевих промислів, прикордонний регіон можна 

описати фарбованими пляшками, виробами зі шкіри і різьбленими виробами з деревини. 

Область Соболч-Сотмар-Берег можна описати за місцевими продуктами для туризму по 

угорським спеціальним продуктам, як-от: місцеве бренді, виготовлене з місцевих слив регіону 

Сатмар або яблук регіону Саболч та вишні регіону Уйфехерто і відповідною місцевою 

гастрономією. В області Боршод-Абауй-Земплен, крім місцевої дегустації їжі, представлена 

багата історія нашого регіону: чотири винних регіони пропонують широкий вибір вина до смаку 

тим, хто віддає перевагу легким білим винам, насиченим червоним, або навіть солодким 

винам. Місцеві ремісники готують подарунки та предмети побуту з пеньки. Сливи є основою 

для приготування варення, джемів, компотів і алкогольних напоїв. 

У словацькому регіоні, різьблені дерев'яні фігурки, черпачки (črpáks, дерев'яний глечик), фуяри 

(народний інструмент зі списку ЮНЕСКО) та валашки (valaška, невеличка декоративна народна 

сокира) і багато виробів, виготовляються з кукурудзяного лушпиння і дроту, зокрема, людські 

фігурки представляють собою сувеніри для туристів. Крім того, вироби з місцевого органічного 

землеробства продаються як місцевий продукт (джеми, мед). Що стосується кулінарії, 

традиційні продукти харчування представлені молочними продуктами, виготовлення якого у 

Словаччині є дійсно давньою традицією, яка тягнеться до доісторичних часів. Це побічно 

підтверджується археологічними знахідками кісток овець і керамічних виробів, в яких киснуло 

молоко, які виявили в печері Доміца, що датується 2000 років до нашої ери. Є два типи 

відомого сиру. Відомий на даний час, т. зв. «бринза», є результатом захищеної технології 

подрібнення і змішування овечого сиру зі спеціальним розсолом. На сьогоднішній день 

словацька продукція з овечого молока є продукцією високої якості зі спеціальними 

характеристиками. Вони пов'язані з тією чи іншою територією або місцевістю і їх назви пов'язані 

з їх історичної торговою маркою. На підставі цих та інших атрибутів, Словацька Республіка 

фактично володіє трьома захищеними географічними назвами для молочних продуктів 

вівчарства, зареєстрованих в DOOR: базі даних ЄС сільськогосподарської продукції та продуктів 

харчування. З географічної точки зору, місцевість виробництва бринзи концентрується в гірській 

частині Словаччини, де є відповідні умови для розведення овець. Завдяки давній традиції її 

виробництва, а також її постійній популярності в даний час, бринза стала частиною 

туристичного товарного знаку Словаччини. Це часто є частиною раціону багатьох словаків не 

тільки через її унікальний смак, але й через те, що вона має позитивний вплив для здоров'я. 

Інший традиційний словацький продукт на основі овечого молока – це словацька парениця. 

У північно-східному регіоні Румунії пейзаж наповнений дикими квітами, оскільки земля для 

фермерства використовується обмежено, для традиційного сінокосіння і з використанням 

природних, а не хімічних добрив. Однак ця незначна система в той же час ускладнює для 

фермерів можливість продавати свою продукцію в більш широких масштабах і в умовах 

складної європейської сільськогосподарської системи, тому продаж на місцевому ринку може 

бути хорошим рішенням. Місцеві центри збору і переробки молока дозволяють фермерам 

відповідати вимогам безпеки харчових продуктів ЄС, а також реалізовувати цілий ряд місцевих 

молочних продуктів. Інша зростаюча місцева галузь – виготовлення варення з використанням 

диких і культивованих фруктів. Більше двадцяти різних джемів виробляються місцевими 

жінками за сімейними рецептами, які реалізують їх через місцеві і іноді національні ринки. 

Існує безліч можливостей відвідати регіон, зупинитись в місцевих садибах і відчути елементи 

сільського життя, таких як: скотарство, бджільництво, хлібовипікання і виготовлення деревного 
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вугілля. Повіт Сату-Маре зберігає різноманітні традицій, ремесла і звичаї з потенціалом 

туристичної валоризації. Гончарне ремесло досі зберігається в селі Вама, де можна знайти 

відомий центр гончарної майстерності. Заховані серед тінистих долин і гір, працьовиті руки 

народу Марамуреш народили мистецтво виготовлення речей повсякденного вжитку. Будь-то 

предмети домашнього вжитку, декоративні предмети, інструменти, всі вони несуть позначку 

регіону Марамуреш і його споконвічних символів. Від глиняної чашки і миски до традиційних 

покривал в святковій кімнаті, від дерев'яної ложки до величних дерев'яних воріт, всі вони є 

вираженням краси і духовності, які характеризують душу Марамуреш. У повіті Сучава можна 

знайти традиції гончарства, стародавні ремесла, які практикуються на цих землях з давніх часів. 

В даний час вони підтримуються за допомогою добре відомих гончарних майстрів з міста 

Радівці і села Марджиня. У той же час, інше ремесло зберігається в повіті Сучава, зокрема: 

фарбування яєць. У селі Чокенешть організовується Національний фестиваль фарбованих яєць. 

У Закарпатській області вирощують промислову коноплю, і з неї виробляють чудові подарунки 

- рушники, скатертини і навіть сувеніри. Ця рослина вирощується в значних територіях – в тому 

числі в Угорщині, Румунії та Закарпатті. Плетені кошики і традиційні гончарні вироби є 

особливими традиційними виробами ремісничих майстрів Закарпаття. Як економічний район, 

Закарпатська область створює додаткову вартість у деревообробці і виробництві продукції з 

деревини, виготовленні вина, вирощуванні фруктів і овочів. Потенціал мінеральних джерел і 

мальовничих пейзажів досі в значній мірі нерозвинений, хоча стрімко набирає популярність 

для курортів і туризму. Івано-Франківська та Чернівецька області можуть запропонувати 

продукцію, вирощену в Карпатських лісах, зокрема: гриби і ягоди, а також майстерно виконані 

дерев'яні вироби, вовняний одяг, льон, вишивка, ткані вироби, кераміку і писанки. На території 

проживання гуцулів як місцеві продукти можуть бути запропоновані для туристів шкури тварин, 

різьблення по дереву, вишивки та плетіння. 

У всіх прийнятних регіонах наступні місцеві продукти можуть бути запропоновані: активний 

відпочинок, еко-свята, інтерактивний сільський спосіб життя, свята для студентів, 

гастрономічний досвід, а також свята виноробів, виставка традицій і місцевої культури. 

 

Культурні заходи, фестивалі 

Майже всі муніципалітети області Боршод-Абауй-Земплен пропонують протягом року для 

відвідувачів культурні програми, в тому числі такі відомі подій, як Оперний фестиваль у 

Мішкольці, Міжнародний фольклорний фестиваль Калака, Земпленський фестиваль, Мистецькі 

фестивалі Боршод або Абауй, фестиваль врожаю в Токай за участю кількох населених пунктів 

від Токай-Хедьялья і до Бюккайа. Під час фестивального сезону - на додаток до мистецтва – в 

області можуть бути виявлені інші цінності, вся область, села, міста, невеликі території 

поринають у життя. Сцени під відкритим небом, церкви, концертні зали, замки, вулиці 

пропонують якісні розваги і незабутній досвід для учасників. Численні культурні заходи 

регулярно проводяться в області Соболч-Сотмар-Берег. В Ніредьгазі (адміністративний центр 

області) два амфітеатри функціонують для покращення культурної пропозицію. Що стосується 

кількості культурних подій, регіон не відстає від середнього показника по країні. Найбільш 

відомі і регулярно організовуються фестивалі з міжнародною репутацією, зокрема: Відор 

фестиваль Ніредьгаза, Зустріч театрів в Кішварді, фортепіанний фестиваль Тисадоб, Сливовий 

фестиваль Тарпа, фестиваль Цінке, фестиваль повидла в Сатмарчеке, фестиваль Яскраві дні в 

Матесалці, музичний фестиваль у Нірбаторі, фестиваль «Смак Угорщини" в Ніредьгазі. Ці 
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програми беруть свій початок десятиліття тому як щодо історичних, так і кулінарних фестивалів, 

які демонструють актуальність багатьох культурних пропозицій області і її цінностей. 

Кошице, центр Кошицького краю, є домівкою Державної філармонії Кошице, створеної у 1968 

році в якості другого професійного симфонічного оркестру в Словаччині. Вона організовує 

фестивалі, такі як Кошицький музичний весняний фестиваль, Міжнародний фестиваль органної 

музики і фестиваль сучасного мистецтва. Вона також є домівкою оркестру Філармонії Кассовія. 

У 2008 році Кошице виграло конкурс серед словацьких міст на престижний титул Культурна 

столиця Європи 2013 року. Художньо-культурна програма виходить з концепції сталих 

постійних заходів з довготривалим ефектом на культурне життя в місті Кошице та цільового 

регіону. Найважливіші культурні події в регіоні є: Славошовце - Листопад – Фест - свято 

місцевих звичаїв і традицій, Маркушовце - Жовтень – Музика Нобіліс: Міжнародний фестиваль 

музики, Кошіце - Травень - Дні міста Кошице, Міхаловце - Квітень – фестиваль Весна музики в 

Міхаловцах, Міхаловце - Травень - фестиваль фольклору, Краловский Хелмець - Вересень – 

свято виноробів. У Пряшівському краї існують численні культурні заходи протягом року: Високі 

Татри - серпень - щорічне паломництво на вершину Криван; Попрад - березень - Музична весна 

Попрада, Штрбське плесо - квітень - Карнавал, Попрад - травень - конкурс фольклорних і 

національних груп, Старий Смоковець, Татранська Ломніца, Штребське Плесо - червень – Літнє 

відкриття туристичного та термального сезону, Високі Татри - липень - Культурне літо Татр, 

Менгушовце - липень - Менгушовське родео, Високе Татри - серпень - Щорічне паломництво на 

Риси, Попрад - листопад - фестиваль джазу, Кастелло ді Спіс - травень - Літнє відкриття 

туристичного сезону, Каміенка - червень - міжнародний фестиваль фольклору русинів і 

українців, Раславіце - червень - фестиваль танців і пісні Шаріш, Бардейов - липень - ігри 

Роландо, Пряшів - листопад - Міжнародний джазовий фестиваль, Гуменне - червень - 

регіональний фестиваль фольклору русинів і українців. 

Повіт Сату-Маре проводить серію народних заходів, що відносяться до різних епізодів або 

важливих подій в житті місцевої громади. Серед них можна згадати такий: Самбра Ойлор, 

фестивалі, пов'язані із виготовленням "палинки" (горілки), традиційного місцевого продукту, 

або Весілля Оаш, фестиваль, що визнаний завдяки своїм специфічним народних костюмам і 

традиціям. Інші (полікультурні) заходи, організовані у повіті, це: Міжнародний фестиваль 

палинки, фестиваль вина, гастрономічні фестивалі, Дні повіту Сату-Маре, днів міст і комун, 

угорські дні "Парціум", фольклорний фестиваль національностей з Богданд, дні німецької 

культури, Міжнародний фестиваль культури «Без Бар’єрів», Свято Суниць Халмеу, культурний 

фестиваль Самфест, полювання з гончими з Мертінешть, щорічне святкування дня народження 

поета Аді Ендре поета і т.д. Нематеріальний спадок повіту Марамуреш обумовлений своїми 

багатими традиціями і звичаями. Тому, кількість важливих культурних подій, які підтримують ці 

традиції і звичаї, є значною, що охоплює кожен місяць року подіями, які викликають великий 

інтерес. Серед них можна назвати: "Фестиваль зимових звичаїв - Мармація" з Сігету Мармацієй, 

"Танок у Прислопа", або "Санзіенеле" є лише деякими з цих подій. Особливе місце займає 

фестиваль - єдиний в світі - "Довгий шлях до Веселого цвинтарю", який був організований в 

2010-2014 рр. Заходи, організовані в повіті Сучава: "Ярмарок Санжана" в місті Сучава, 

Національний фестиваль форелі в Чокенешть, середньовічний фестиваль мистецтв в Тронній 

фортеці, Сучава, Різдво в Буковині (організований в Сучаві), Великдень в Буковині, Пілігрим в 

Буковині, в Качиці і Путні, Фестиваль снігу у Ватра Дорней. 

Закарпатська область славиться своїми культурними заходами та фестивалями. Велика 

кількість виставок, ярмарків і фестивалів проходять в регіоні кожного року. У січні мешканці 
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мають можливість відвідати традиційний фестиваль меду, фестиваль "Червоне вино", в лютому 

- фест "Ужгородська палачінта" (ярмарок млинців). Навесні місцевих і туристів запрошують на 

"Сакура-фест", щоб спостерігати найкрасивіший період в регіоні - цвітіння сакури. Крім того, такі 

фестивалі і свята проходять в районах: фестиваль мінеральної води, фестиваль гумору і сатири, 

"Фестиваль вишиванки" (фестиваль національного одягу), ярмарок "Золота осінь" і багато інших 

цікавих фестивалів та інших культурних заходів. В Івано-Франківській області також є багато 

цікавих культурних заходів, заради чого її варто відвідати. Такі події, як фестиваль колядок, 

фестиваль "Різдво в Карпатах" та інші, присвячених різдвяним святам, як правило, проводяться 

в регіоні. Дуже цікаві виставка "Гуцульське весілля" (гуцульське весілля), фестиваль "Весняний 

бал в зимових Карпатах", театральний фестиваль "Галицька Мельпомена та інші. Навесні люди 

відвідують Міжнародний фестиваль продуктів харчування, багато фестивалів, присвячені святу 

Великодня, фестиваль ковалів; влітку – фестиваль української пісні, фестиваль молодості, 

фестиваль "Івана Купала"; восени - фестиваль патріотичної пісні, фестиваль грибів, молодіжний 

фестиваль "Студентська осінь". Чернівецька область має різні культурні заходи. Як і в кожному 

українському регіоні багато заходів, присвячених Різдву, відвідують жителів регіону і туристи в 

зимовий період. Навесні мешканці і гостей запрошуються на Буковинський туристичний 

ярмарок, фестиваль сім'ї, Український національний фестиваль "Вишиваний рід" (фестиваль 

національного одягу); влітку - фестиваль вуличних оркестрів, пивний фестиваль, також багато 

ярмарків; восени - Святкування Дня Чернівців, кулінарний фестиваль мистецтв "Гостинність 

Буковини ", регіональний фольклорний фестиваль "Осіннє весілля" та інші. 

Організації в туризмі, доступна інформація про туристичні пам’ятки  

Що стосується областей Боршод-Абауй-Земплен та Соболч-Сотмар-Берег організації по 

туризму представлені в різних частинах областей офісами Тур-Інформ бюро (12 в Боршод-

Абауй-Земплен, 3 – в Соболч-Сотмар-Берег) і місцевими відділеннями Угорської Асоціації 

управління туристичними напрямками (УТН), місцевими та регіональними туристичними 

установами/ товариствами і туристичними агентствами. Інформація про визначні туристичні 

пам'ятки доступна на національних, тематичних або місцевих сайтах, і є приклади використання 

сучасних технологій (Токай: Путівник@ ручний мобільний додаток). Структура веб-сайтів важко 

сприймається, і майже відсутня будь-яка інформація в Інтернеті англійською мовою або на 

мовах сусідніх країн (на українській, словацькій та румунській). Співпраця з національними / 

регіональними / місцевими та міжнародними туристичними установами забезпечується 

Асоціацією УТН. 

Що стосується Кошицького та Пряшівського країв, регіональні туристичні офіси та компанії УТН 

надають послуги як для туристичного сектора, так і для туристів. Компанії УТН включають: S-Тур, 

туристичне агентство Довіна (Dowina), Суправіа (Supravia), всі вони створені на початку 1990-х 

років. Сатур (Satur) є колишнім державним монопольним оператором. Компанія «Зелені Тури 

Словаччини» управляється громадянином Сполученого королівства і є набагато молодшою. 

Аванс є агентством, яке надає повний комплекс послуг для подорожей і заходів. У центральній 

частині Словаччини в місті Зволен розташоване агентство «Тури відкривай Словаччину», яке 

організовує для клієнтів тури по всій країні. Компанія «T-Ski» знаходиться в горах Високі Татри. 

Паломницькі тури також фокусується на Високих Татрах. Веб-сайт SlovakiaHiking.net знаходиться 

у веденні сертифікованих туристичних гідів в місті Шліац. 

Що стосується румунських повітів, в цілому налічується 5 туристичних інформаційних центрів в 

Північно-Західному регіоні: 3 в повіті Клуж, 1 в Біхор, 1 в Марамуреш. У червні 2014 року новий 

туристичний інформаційний центр був відкритий в Сату-Маре, маючи на меті просування Сату-
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Маре як культурної, історичної, економічної та релігійної цінності в європейському контексті. В 

даний час виконуються поточні проекти Повітової ради Марамуреш і місцевих органів 

державної влади зі створення і просування туризму і інформаційних центрів Бая-Маре, Борша, 

Сеіні і Вішеу де Сус, як частини туристичної інформації та розвитку мережі. Основні асоціації 

туристичного розвитку у повітах Сату-Маре та Марамуреш є: Інфотуризм Марамуреш, Асоціація 

промоції і туристичного розвитку Марамуреш, Асоціація «Природа Здоров’я Туризм Сату-

Маре», і Асоціація "Про Туризм". У червні 2013 року в Північно-Західному регіоні налічувалося 

329 туристичних агентств, які підлягали ліцензуванню Національним органом по туризму, у 

тому числі найбільша кількість в повіті Клуж (167), а потім Біхор (75) і Марамуреш (38). У Сату-

Маре значний прогрес можна помітити протягом останніх кількох років по документуванню 

туристичних цілей. Ряд проектів були реалізовані - або все ще тривають - для розробки 

туристичних інформаційних та рекламних матеріалів, концепції туристичних маршрутів і 

інформування / навчання по валоризації туристичного потенціалу деяких цілей в повіті. Деякі 

основні туристичні об’єкти розробили інформаційні сайти (наприклад, курорт Ташнад 

www.tasnad-statiune.ro). Крім того, різні інформаційні портали були розроблені відповідно до 

потреб деяких конкретних туристичних пам'яток - наприклад, веб-сторінка винного маршруту 

Сату Маре (http://vinulsatmarean.ro/) або релігійної спадщини з Сату-Маре та його оточуючих 

прикордонних районах - шлях середньовічних церков. Найголовніше те, що був розроблений 

спільний бренд ( "Сату-Маре - Гостинність це наша традиція»), який забезпечує узгодженість 

всіх цих заходів. 

У Закарпатській області розвитку туризму обумовлений стратегічним баченням регіону. 

Щорічний моніторинг індустрії туризму в регіоні підтверджує позитивні тенденції у своєму 

розвитку. Вони відображаються головним чином в зростанні мережі санаторно-курортних, 

оздоровчих та готельних об'єктів Закарпаття. Одним з найбільш популярних видів туризму в 

Карпатах є оздоровчий туризм з використанням мінеральних і термальних вод. Тому багато 

туристів відвідують сучасні санаторні комплекси "Поляна", "Сузір’я", "Термал Стар ", "Карпатія", 

"Закарпаття" та інші. Як показали дослідження, в останні роки в були створені в регіоні 13 

туристичних інформаційних центрів, які присутні практично у всіх адміністративних одиницях 

області. Проте, існуючий потенціал не реалізований в першу чергу через відсутність повністю 

адаптованих до ринку умов, політики розвитку держави в сфері внутрішнього туризму. 

Основними проблемами є: відсутність достатньої кількості кваліфікованого персоналу і 

спеціалізованих навчальних закладів для їх підготовки; немає законодавчого механізму 

реєстрації фермерських господарств, які надають послуги сільського туризму. В Івано-

Франківській області в цілому, регіон має 96 туристичних комплексів, курортів і готелів (вкл. 

приватні будинки, які використовуються в якості готелів), які можуть одночасно вмістити до 8 

тисяч туристів. Дуже популярні гірськолижний курорт "Буковель", а також організації, що 

надають послуги організації змагань на байдарках по річках Прут і Черемош і дельтапланеризм. 

Недоліком туристичного сектора є те, що власники таких організацій орієнтовані на заможних 

споживачів. Решта туристів створюють попит на так званий «зелений туризм» або 

«агротуризм». Туризм в Івано-Франківській області є одним з найбільш важливих галузей 

економіки, що сприяє поліпшенню економічного розвитку регіону. Проте, для покрашення 

туризм і рекреаційні об'єкти потребують фінансові ресурси. В Чернівецькій області налічується 

17 видів туристично-рекреаційних об'єктів. Це і гірськолижні центри, готелі і туристичні 

комплекси, туристичні центри, санаторії, курорти, бази відпочинку, міжнародні спортивні та 

туристичні комплекси. Тому, область має багато можливостей для запрошення багато туристів з 

усього світу. Але є багато проблем в цьому секторі. Вони пов'язані з низькою інституційною 
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підтримкою, і, як наслідок, стан розвитку галузі має такі недоліки: застаріла інфраструктура; 

застаріла мережа комунальної інфраструктури; зношені мережі електропостачання; готелі та 

інші місця тимчасового розміщення потребують реконструкції; потребує реконструкції 

Чернівецький аеропорт, який за характеристиками знаходиться далеко позаду від 

європейських аналогів. 

10.2.2 Захист довкілля, пом’якшення наслідків та адаптація до зміни клімату (TЗ 6) 

Сукупний потенційний вплив зміни клімату 

Зміна клімату є вагомим чинником, що впливає на майбутній розвиток ЄС і сусідніх регіонів. 
Підвищення потенціалу для адаптації до зміни клімату займає вагоме місце в порядку денному 
Європейського Союзу. Насправді, два з п'яти завдань Європи 2020 (зменшення викидів 
парникових газів і збільшення використання відновних джерел енергії) безпосередньо 
пов'язані з цією проблемою. Існує все більше і більше доказів / результатів досліджень, які 
можуть бути використані (не звертаючи увагу на деякий рівень невизначеності при розгляді 
прогнозів по зміні клімату). Проект зміни клімату ESPON26 представляє собою стандартний 
набір показників для оцінки зміни клімату та його наслідків в регіонах NUTS3 Європейського 
Союзу. 

Перший показник є "Сукупний потенційний вплив зміни клімату", який показує зважене 
поєднання фізичних, екологічних, соціальних, економічних і культурних потенційних наслідків 
зміни клімату. З цієї точки зору, 3 з 7 регіонів (Пряшів, Сату-Маре, Сучава) зазнають низький 
негативний вплив, повіт Марамуреш, область Соболч-Сотмар-Берег та Кошицький край 
зазнають середній рівень негативного впливу, в той час як область Боршод-Абауй-Земплен 
знаходиться в гіршій категорії (найвищий негативний вплив).  

 

Малюнок 21: Сукупний потенційний вплив зміни клімату (2013) 
Джерело: ESPON Клімат – Зміна клімату та територіальні ефекти на регіони і місцеві економіки – Остаточний звіт 

Здатність до адаптації  

                                                           
26

 Проект зміни клімату ESPON – Зміна клімату та територіальні ефекти на регіони і місцеві економіки – 
Остаточний звіт 
http://www.espon.eu/export/sites/default/Documents/Projects/AppliedResearch/CLIMATE/ESPON_Climate_Fi
nal_Report-Part_B-MainReport.pdf  
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Загальний адаптаційний потенціал області також є важливим показником. На жаль, прийнятна 
територія не показує оптимістичну ситуацію: всі румунські повіти характеризуються низькою 
загальної здатності адаптуватися до зміни клімату - насправді, вони є одними з 25% із всіх 
найбільш вразливих європейських і транскордонних регіонів NUTS3, в той час як угорські і 
словацькі регіони мають лише трохи кращу ситуацію, маючи низьку загальну спроможність до 
адаптації27. 

 

Вразливість до зміни клімату  

Комбінація регіонального потенційного впливу та загальний адаптаційний потенціал даного 
регіону представляють собою вразливість до зміни клімату. Цей комплексний показник 
демонструє досить критичну картину: область Боршод-Абауй-Земплен характеризується 
високим негативним впливом, повіти Марамуреш, Сату-Маре, область Соболч-Сотмар-Берег та 
Кошицький край демонструють середній рівень негативних впливів, і тільки Пряшів, Сучава 
можуть зіткнутися з низькими негативними впливами. 

Вивчення клімату ESPON вводить класифікацію зміни клімату у європейських регіонах, 
визначаючи 5 різних типів: 

• Південно-Східна Європа (6 регіонів на програмній території потрапляють в цю категорію) 
• Північно-Центральна Європа (вона включає в себе Пряшів) 
• Північна Європа 
• Середземноморський регіон 
• Північно-Західна Європа 

З огляду на прогнози зміни клімату для Південної і Центральної Європи, вказані регіони можуть 
розраховувати на значне збільшення середньої температури, істотного зменшення морозних 
днів, а також значного збільшення літніх днів. Що стосується опадів, регіони також можуть 
розраховувати на сильне зменшення опадів протягом літніх місяців. Прогнозованими змінами в 
Північній і Центральній Європи є істотне зменшення морозних днів і скорочення кількості днів зі 
сніговим покривом28. 

Об’єкти світової природної спадщини ЮНЕСКО 

Територія розміщує 2 об’єкти природної спадщини, які охороняються ЮНЕСКО: 

1. Карстові печери Аггтелек та Словацький Карст  

Карстові печери Аггтелек та Словацький Карст – покриваючи території області Боршод-Абауй-

Земплен та Кошицького краю – є знаменитими серед великої кількості складних, 

різноманітних і незайманих печер, зосереджених на відносно невеликій площі. Печери 

розташовані на північно-східному кордоні Угорщини та південно-східному кордоні Словаччини, 

ця виняткова група з 712 печер знаходиться під територією у 56,651 га і великою буферною 

зоною. Карстові процеси створили багату різноманітність структуру і місця проживання, що 

мають важливе значення з біологічної, геологічної і палеонтологічної точки зору. Сформована 

                                                           
Проект зміни клімату ESPON – Зміна клімату та територіальні ефекти на регіони і місцеві економіки – 
Остаточний звіт 
http://www.espon.eu/export/sites/default/Documents/Projects/AppliedResearch/CLIMATE/ESPON_Climate_Fi
nal_Report-Part_B-MainReport.pdf 
28

 Проект зміни клімату ESPON – Зміна клімату та територіальні ефекти на регіони і місцеві економіки – 
Остаточний звіт 
http://www.espon.eu/export/sites/default/Documents/Projects/AppliedResearch/CLIMATE/ESPON_Climate_Fi
nal_Report-Part_B-MainReport.pdf 
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протягом десятків мільйонів років, область бездоганно демонструє формування карсту 

протягом обох тропічних і льодовикових кліматів, що є дуже незвичним і, ймовірно, краще, 

зафіксована тут, ніж де-небудь ще у світі. Печери відображають надзвичайно рідкісне 

поєднання тропічних і льодовикових кліматичних впливів; вони дозволяють вивчати геологічну 

історію через десятки мільйонів років. Найзначніша система печер цє Барадла-Доміца (Baradla-

Domica), довжиною 21 км транскордонної мережі, яка щедро прикрашена сталактитами і 

сталагмітами, яка є дуже важливою потоковою печерою в помірній кліматичній зоні і є 

об’єктом Рамсарської конвенції. Також варто згадати крижану печеру Добшина, одну з 

найкрасивіших у світі. Безпосередня близькість багатьох різних типів печер різної морфології, а 

також важливих археологічних знахідок, робить дану територію видатним підземним музеєм. Її 

екосистеми забезпечують середовище проживання для більш ніж 500 троглобіонтів або видів 

троглофілів, в тому числі деякі з яких є місцевими29. 

Карстові печери Аггтелек і Словацький Карст лежать на території загальною площею 55,800 га і 

топографічно містять вапнякове плато посічене глибокими річковими долинами. Це найбільш 

широко досліджувана карстова область в Європі. Гідрологічні умови характеризуються 

відсутністю поверхневих потоків, за винятком між гірськими басейнами, а також комплексною 

циркуляціїю підземних вод. Флора представлена елементами Паннонії і Карпат. Близько 70% 

території складається з листяного лісу, де переважають граб і дуб. Тваринний світ налічує 

вовків, рисі, благородні олені, косулі, кабани, дики кішки і борсуки. Гніздяться такі види птахів: 

вівсянка гірська, чорний лелека, деркач, імперський орел, пронурок, довгохвоста сова, сокіл-

балобан, змієїд, осоїд. Особливий науковий інтерес складають печери і підземні водні фауни. 

Багато жуків та інших комах. Печерні черв’яки часто зустрічаються в піщаних і глинистих 

породах, тоді як молюски пов'язані з підземними водами. Всього 21 вид кажанів був виявлений 

в Словацькому карсті30. Одним із важливих аспектів цієї території є те, що карстові 

характеристики печер містять величезний масив доказів, що відносяться до геологічної історії 

останніх декількох мільйонів років. Справжній карстовий ландшафт розвивається з перервами з 

кінця льодового періоду. В межах охоронюваної Словаччиною території знаходяться одне 

помітне поселення Сіліца і два хутори, а також два села (Аггтелек і Йошвафо, де проживає 

приблизно 1100 жителів) знаходяться в межах кордонів Національного парку Аггтелек. Наявна 

проблема забруднення, коли забруднюються печерні води, і це загрожує екосистемі парку, що 

виникає через інтенсивне використання пестицидів і добрив в прилеглих районах, а також від 

туристичного транспорту і прилеглої промисловості31. 

 
2. Букові праліси Карпат та Букові праліси Німеччини  

(Словаччина: Пряшівський край – Україна: Закарпатська область) 

Незаймані букові праліси Карпат і букові праліси Німеччини є транснаціональними 

композитними об’єктами. Вони охоплюють десять окремих масивів, розташованих на 185 км 

вздовж осі від гір Рахівщини і Чорногірського хребта в Україні над Полонинським хребтом 

(Словаччина) до Вигорлатських гір у Словаччині (букові праліси Німеччини також включають в 

себе п'ять інших місць в різних частинах Німеччини). Букові праліси Карпат охоплюють території 

у Закарпатській області і Пряшівському краї. Понад 70% їх території знаходиться в Україні і 

                                                           
29

http://anp.nemzetipark.gov.hu/index.php?lang=en, http://www.vilagorokseg.hu/caves-of-aggtelek-karst-
and-slovak-karst  
30

http://www.vilagorokseg.hu/caves-of-aggtelek-karst-and-slovak-karst 
31

http://whc.unesco.org/en/list/725  

http://anp.nemzetipark.gov.hu/index.php?lang=en
http://www.vilagorokseg.hu/caves-of-aggtelek-karst-and-slovak-karst
http://www.vilagorokseg.hu/caves-of-aggtelek-karst-and-slovak-karst
http://www.vilagorokseg.hu/caves-of-aggtelek-karst-and-slovak-karst
http://whc.unesco.org/en/list/725
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займають 29279 гектарів у цих двох країнах. Територія включає в себе два національні парки 

(Ужанський національний парк і Національний парк Полонини), біосферний заповідник, а 

також кілька охоронюваних ареалів проживання (в основному, в Словаччині). Обидва 

національні парки складають окремий біосферний заповідник, Східно-Карпатський біосферний 

заповідник32. 

 
Малюнок 22: 2. Букові праліси Карпат 

Джерело: http://commons.wikimedia.org/wiki/File:Beech-whc.jpg 

№ Масив Регіон Тип природного 
заповідника 

Охоронювана 
територія (га) 

Буферна 
зона (га) 

1.  Чорногора 

Закарпатська 
область 

Карпатський біосферний 
заповідник 

2476,8 12925,0 

2.  Уголька / Широкий 
луг 

 
11860,0 3301,0 

3.  Свидовець  3030,5 5639,5 

4.  Мараморош  2243,6 6230,4 

5.  Кузій / Трибушани  1369,6 3163,4 

6.  Стужиця / Ужок Ужанський національний 
парк 

2532,0 3615,0 

7.  Стужиця / 
Буковські верхи 

Пряшівський край 

Національний парк 
Полонини 

2950,0 11300,0 

8.  Рожок Охоронювані території, 
Пряшів 

67,1 41,4 

9.  Вігорлат  2578,0 2413,0 

10.  Гавешова  171,3 63,9 

                                                           
32

https://en.wikipedia.org/wiki/Primeval_Beech_Forests_of_the_Carpathians_and_the_Ancient_Beech_Forest
s_of_Germany  

http://commons.wikimedia.org/wiki/File:Beech-whc.jpg
https://en.wikipedia.org/wiki/Primeval_Beech_Forests_of_the_Carpathians_and_the_Ancient_Beech_Forests_of_Germany
https://en.wikipedia.org/wiki/Primeval_Beech_Forests_of_the_Carpathians_and_the_Ancient_Beech_Forests_of_Germany
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Словацькі регіони, загалом: 29278,9 48692,6 

11.  Ясмунд 

Макленбург - 
Ворпомерн 

Національний парк 
Ясмунд 

492,5 2510,5 

12.  Серран Національний парк 
Мюрітц 

2681,0 2568,0 

13.  Ліс Грумсінер  
Брандербург 

Національний заповідник 
Ліс Грумсінер 

590,1 274,3 

14.  Хаініх Тюрингія Національний парк Хаініх 1573,4 4085,4 

15.  Келлервальд 
Хессе 

Національний парк 
Келлервальд - Едерсе 

1467,1 4271,4 

ЗАГАЛОМ: 36083,0 62402,2 

Таблиця 23: Охоронювані території букових пралісів Карпат  

Джерело: 

http://en.wikipedia.org/wiki/Primeval_Beech_Forests_of_the_Carpathians_and_the_Ancient_Beech_Forests_of_Germany  

Букові праліси Німеччини є прикладами триваючої пост-льодовикової біологічної та екологічної 

еволюції наземних екосистем і є необхідними для розуміння поширення бука (лат. Fagus 

Sylvatica) в північній півкулі в різних середовищах. Ці незаймані, складні ліси помірного поясу 

представляють найбільш повні та всебічні екологічні моделі і процеси чистих насаджень 

європейського бука в різних умовах навколишнього середовища і представляють всі зони від 

узбережжя до гір. Бук є одним з найбільш важливих елементів лісів Помірного 

широколистяного лісового біому і являє собою видатний приклад повторної колонізації і 

розвитку земних екосистем і спільнот після останнього льодовикового періоду, процес, який 

триває і досі. Вони являють собою ключові аспекти процесів, необхідних для довготривалого 

збереження природних букових лісів і показують, як один єдиний вид дерева набув 

абсолютного домінування за різними екологічними параметрами33. 

 

Природні території під захистом 

Територія Натура 2000 у прикордонному регіоні (у країнах ЄС) включає численні об’єкти в 

основному в північній частині прийнятної території (Кошицький та Пряшівський краї, область 

Боршод-Абауй-Земплен) і менші, але не менш важливі об'єкти, в області Соболч-Сотмар-Берег, 

повітах Марамуреш і Сучава, що стосуються територій західних східних Карпат. Демаркаційні 

лінії охоронюваних ареалів проживання, звичайно, в реальності не обмежуються кордонами і 

українська частина Східних Карпатам має також включати в себе інші об’єкти, які будуть 

охоплювати території подібні до Натури 2000 відповідно до директив Європейського Союзу. 

Західні і Східні Карпати охоплюють всі прийнятні області та повіти за винятком області Соболч-

Сотмар-Берег34. 

 

                                                           
33

Джерело: http://whc.unesco.org/en/list/1133  
34

На основі інформації з сайту http://natura2000.eea.europa.eu  

http://en.wikipedia.org/wiki/Primeval_Beech_Forests_of_the_Carpathians_and_the_Ancient_Beech_Forests_of_Germany
http://whc.unesco.org/en/list/1133
http://natura2000.eea.europa.eu/
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Карта 24: території Натура 2000 у прикордонних районах країн ЄС (2015, синім: ареали проживання, червоним: 

ареали існування птахів) 

Джерело: http://natura2000.eea.europa.eu  

 

Національні парки і природні парки, охоронювані ландшафтні зони та біорізноманіття 

Область Боршод-Абауй-Земплен розміщує на своїй території 3 національні парки: 

Національний парк Бюкк, Національний парк Аггтелек і невелику північну частину 

Національного парку Хортобадь в південній частині області; в області також знаходяться 6 

охоронюваних ландшафтних зон (Лазбеірці (Lázbérci), Боршоді-Мезюшегі (Borsodi-Mezőségi), 

Кеснєтені (Kesznyéteni), Торновідекі (Tarnavidéki), Токай-Бодрогзугі (Tokaj-Bodrogzugi) і Земплені 

(Zempléni)). 

В області Соболч-Сотмар-Берег відсутні національні парки, але наявні охоронювані природні 

ландшафтні зони: Ніршег-Сатмар-Берег (Nyírség-Szatmár-Bereg), включаючи її головні території 

як-от: ландшафтний заповідник Сатмар-Берег, заповідники Тисадоб і Тисателек-Тисаберцел. 

Крім охоронюваних ландшафтних зон, тут також знаходяться 11 національних природних 

заповідників. Печери областей захищені законом. Область Боршод-Абауй-Земплен 

характеризується дубовими, грабовими, буковими і вільховими лісами. Є багато елементів 

високогірної флори спільної для Карпат. Унікальні, рідкісні охоронювані ареали проживання 

відрізняються гірськими луками багатими орхідеями, водними болотами, барвистими 

скельними силікатними і кислими ґрунтами, буковими, березовими лісовими масивами. Тут 

можна знайти великі популяції тварин, в тому числі карпатських оленів і багато охоронюваних 

видів домашніх ссавців. Життя птахів характеризується наявністю гірських видів (наприклад, 

чорний лелека і куріпка). Тут також живуть гадюки. Велика кількість дрібний комах та інших 

безхребетних тварин, які не зустрічаються в інших районах країни, доповнюють багатства і 

цінність гірської екосистеми. Територія також є домівкою, місцем полювання та відпочинку для 

таких птахів як: чоботар, сірої чаплі та білої великої чаплі. Професіонали нарахували 41 вид 

гніздуючих птахів. У ясеневих лісах рівнини Сатмар-Берег живе рідкісний Субальпійські ендемік 

http://natura2000.eea.europa.eu/
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карпатський шафран. У водах Верхньої Тиси налічується близько 45 видів риб. Серед амфібій і 

рептилій варто згадати озерну жабу, тритона, плямистого тритона, гірську або живородну 

ящірку (Чарода, Баторлігет), плямисту саламандру (ліси Лоня і Боцкерек) і звичайну гадюку 

(ліси Лоня, Боцкекре і Дийда). Заповідник Білий Тисавашвар являє собою видатну природну 

цінність через значну міграцію птахів, в т.ч. різні чаплі і невеликі колонії білої чаплі35. 

У Кошицькому краї розташовані повністю або частково два національні парки: Словацький рай 

і Словацький Карст, 2 охоронювані ландшафтні території та 140 невеликих охоронюваних 

територій, з яких 40 національних заповідників, 47 природних заповідників, 23 національних 

природних пам'яток, 18 природних пам'яток і 6 охоронюваних територій. Більшість охоронних 

територій розташовані в районі Рожнява (35), недалеко від міста Кошице (29), Спішська Нова 

Вес (24) і Требішов (16). Менше охоронюваних територій розташовано в районі Кошице-I (3) і 

Ґелниця (3). Територія Натура 2000 забезпечує сприятливі умови для збереження популяцій 

окремих видів фауни і флори і сприятливі умови для збереженням ареалів проживання. 

Національний перелік пропонованих спеціальних охоронюваних зон згідно з директивою про 

птахів було прийнято постановою уряду № 636/2003. Він містить 38 об’єктів , з яких 9 частково 

знаходяться на території Кошицького краю. Пропоновані спеціальні охоронювані зони 

забезпечують перший рівень захисту та охорону природним ареалам існування птахів, тут 

заборонено здійснювати діяльність, яка може негативно вплинути на об'єкт захисту. 

Особливості рослинності і видового багатства відповідають природним умовам і діяльності 

людини на території. Істотним фактором, що впливає на характер рослинності є більш 

континентальний характер клімату (в порівнянні з розташованими далі на захід регіонами), що 

обумовив створення та існування специфічних рослинних груп. Оригінальний склад і велику 

кількість таксонів можна спостерігати сьогодні в основному тільки в гірських районах. З огляду 

на виявлення кам’янистих порід можливим є знахідка вапняних видів. Видовий склад 

рослинності відображає ступінчастий рельєф Кошицького краю. Там можливо виділити 

рівнинні і пагорбисті місцевості до висоти 500 м., які характеризується дубовими і дубово-

грабовими лісами і низинними заплавними лісами, передгір’ями на висоті 500-1000 м, 

покритими буковими або змішаними буково-хвойними лісами і рівень лігніту до 1500 м, 

представлений змішаними буковими і ялицевими, смерековими та хвойними лісами. У 

пересіченій місцевості (особливо у карстових і гірських районах) також можна спостерігати 

родову інверсію рослин. У Кошицькому краї ростуть західнокарпатські і карпатський ендемічні 

види, пов’язані із скелею, а також степові і лугові місця проживання. Є деякі рідкісні види 

ссавців, а також інші види тварин. З орнітологічної точки зору охоронювані території 

Кошицького краю є одними з найважливіших місцями у Словаччині, а також Європи (хижаки, 

чаплі, горобці – озера Сенярські рибники). В регіоні існує велика різноманітність видів комах, 

кажанів, а також оленів. Щодо амфібій, є, зокрема, всі чотири види саламандр (жаби і 

саламандри), дуже рідкісні шиплячі і деревні змії. З водних і пов'язаних з водою видів 

представлені рідкісні види тварин, такі як: раки, форель, і угорська мінога. Стосовно 

мисливських тварин в дикій природі є всі важливі види, такі як олені, козулі, кабани, куріпки, 

зайці тощо. З рідкісних видів, полювання на яких суворо регламентується, з урахуванням 

природних умов, найбільші популяції мисливських тварин знаходяться в районі Рожнява. 

Охорона природи і ландшафту означає обмеження втручання, яке можуть становити загрозу, 

завдає шкоди або знищує умови і форми життя, природну спадщину, ландшафт і знижують його 

екологічну сталість, а також усувають такі втручання. Збереження природи також означає захист 

екосистем. У Кошицькому краї розташовані, або частково розміщені два національні парки – 
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Словацький рай і Словацький карст і два охоронювані ландшафтні території – Вигорлат і 

Латориця. Загальна площа великих охоронюваних територій сягає 94 666 га, що становить 

14,02% території регіону. Сувора охорона природи реалізується у 4-му і 5-му рівнях для захисту 

невеликих охоронюваних територій, де оголошені охоронюваними 137 території із загальною 

площею 9 120.85 га, що становить 1,35% від регіону. Загальна площа територій, що 

охороняються з другого до п'ятого рівня захисту, становить 98 024,41 га, що становить 14,51% 

від регіону без території об’єктів Натура 2000. У Кошицькому краї налічуються 45 охоронюваних 

дерев або їх груп36. 

П'ять національних парків (з 9 у Словаччині) та численні національні охоронювані території 

можна зустріти в Пряшівському краї: (Татранський національний парк, Низькі Татри, П'єніни, 

Полонини і Словацький Рай). Національний парк Високі Татри (ТАНАП) є словацьким 

національним символом. Це територія надзвичайної природної краси з багатою 

різноманітністю пейзажів і дикої природи. Герлаховський Пік є найвищою словацькою горою. 

Він розміщений над крутими кам'янистими хребтами, гребнями, красивими схилами і лугами. 

ТАНАП є також добре відомим через наявність тут великої кількісті водоспадів і гірських озер. 

Значна площа у горах Татри покрита хвойними лісами, карликовими соснами і трав'янистими 

лугами. Райони, розташовані вище трав'янистих нагір'їв, в основному складають скелі, покриті 

лишайниками і мхом. ТАНАП є домівкою для багатьох рідкісних видів тварин і рослин під 

назвою ендеміки. Бурий ведмідь, рись, сарна (ендемік), бабак, олень, вовк і дикий кабан є 

тільки прикладами фауни ТАНАП. Ви можете тут зустріти дятла, дрозда, орла або канюка. Всі 

рослини, що ростуть в парковій зоні, захищені. Можна знайти едельвейс, тирлич. Разом з 

сусіднім польським Національний парк Татра, ТАНАП став біосферним заповідником ЮНЕСКО в 

1993 році. Національний парк Низькі Татри (Національний парк Низькі Татри) є найбільшим 

національним парком Словаччини, з дуже великими округлими горами і чудовими долинами і 

численними печерами. і лугові квіти. Тут ростуть 

захищені видами рослин, які включають едельвейс, кілька видів ломикаменю, сон-квітку. 

Низькі Татри є єдиним місцем в Словаччині, де ростуть гібридний бадан і польовий в'юнок. 

Цікавим явищем є охирея татранська (мох), який є ендеміком у Низьких Татрах. Багато хижих 

тварин живуть в лісах Низьких Татр, і представлені оленями, кабанами і косулями. Серед диких 

тварин тут є куниця, горностаї, рись, лисиця, вовк і на околиці гори – дика кішка. Сприятливі 

умови для існування бурих ведмедів. В альпійській зоні живуть типові альпійські тварини, такі 

як бабаки і сарни. Національний парк П'єніни знаходиться в гірському масиві П'єніни; він 

характеризується чудовими кам'янистими пагорбами. Три корони («Три Корони») є 

найпопулярнішими і найбільш вражаючими на словацькій стороні. Річкам знадобилися століття 

для створення цих красивих каньйонів, які прикрашають сьогодні парк (Річка Дунаєць і долина 

Лісовий потічок). Найбільш вражаючим є каньйон у долині річки Дунаєць довжиною 200-300 

метрів. Він по праву вважається найбільшим каньйоном в Центральній Європі. Долина є 

домівкою для багатьох водних, а також наземних тварин. Європейська видра, бобер, олень, 

ведмідь, вовк і рись з більших тварин; серед рептилій і земноводних тут зустрічаються ящірка, 

вуж, європейська гадюка, різні види жаб і саламандр, з птахів тут зустрічаються соколи, канюки 

або пугачі. Річка Дунаєць є домівкою для близько 20 різних стай риб, наприклад щуки і форелі. 

Територія парку також є домівкою для багатьох ендемічних видів рослин. Національний парк 

Полонини характеризується не надто розірваним рельєфом, проте перепад висот досягає цілих 

1200 м (3,936 футів). Район в основному вкритий хвойними і буковими лісами. Карпатський 
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праліс у районі Стужиці з 400-річними буками знаходиться в межах території парку. Для 

національного парку Полонини характерним є вільний випас стад зубрів і Старино-Словацький 

найбільший резервуар питної води. Національний парк Словацький Рай розташований в 

східній частині Словаччини і містить одну з найбільших крижаних печер у Європі і привабливий 

ландшафт карстового плато, ущелин, водоспадів і печер. Пам'ятники, які свідчать про 

найстарішу історії регіону і країни, також розташовані тут. Домінуючий хвойний ліс, який 

покриває 90% території парку, є найбільшою цінністю. Основою скель тут є вапняк і завдяки 

цьому, місцева флора є дивно різноманітною. Тут представлені 200 видів тварини, в тому числі 

ведмідь, рись, вовк, олень і кабан. Кілька видів хижих птахів гніздяться в скелях парку. 

Типовими ознаками є каньйони, ущелини і яри (Сокіл, Суха, Бела, Пієцкі і Кисель), які 

утворюють мальовничі скелясті сцени з водоспадами, і які були створені в основному річками 

Гнилець і Горнад. 80% площі покрито хвойними лісами в поєднанні з тисом. Є більше 200 печер 

і підземних прірв. Серед печер, Добшинська крижана печера і Медвежа печера є 

найвідомішими з них. Ця територія покрита європейською ялиною (Picea Abies), європейським 

лісовим буком (Fagus sylvatica), ялицею, модриною та звичайної сосною. Важливою 

ендемічною рослиною в районі є Карпатські дзвоники (Campanula carpatica), словацька сон-

трава, лісна вечерниця, лігурія сибірська і ломикамінь волотистий. Серед інших знайдених на 

цій території рослин є гірська квітка сольданелла (Soldanella), лісова лілія (Lilium Martagon), 

аконіт строкатий37. 

Стосовно румунських повітів, ґрунтові і кліматичні умови, географічне положення і рельєф 

території обумовлюють появу і розвиток деяких місць проживання великої різноманітності і 

цінності, і, як наслідок, оголошення їх численними охоронюваними природними територіями, 

не тільки національного, але й європейського та загальносвітового значення. Як наслідок, були 

визначені 65 типів ареалів існування загального значення. Дика флора характеризується 27 

рослинними видами, в той час було визначено 310 видів тварин. Серед них 227 птахів і 83 інших 

видів тварин. В результаті цього розмаїття, 22,04% території регіону в даний час оголошено 

територією Натура 2000, що відповідає середньоєвропейському рівню. Відповідно до Закону № 

5/2000, Постанови Уряду № 1581/2005 і 1143/2007 в Північно-Західному регіоні статус 

охоронюваних природних територій національного значення було присвоєно 170 об’єктам. 

Загальна площа цих охоронюваних територій становить 281,845 га, що становить 7,37% від 

загальної площі регіону і 5,28% від загального числа охоронюваних природних територій 

Румунії. Враховуючи загальний ландшафт охоронюваних природних територій національного 

значення, значна частка частина цих територій розташована в повіті Марамуреш (60% від 

загальної площі повіту). З цих територій національного значення можна виділити Національний 

гірський парк Марамуреш (категорія МСОП V - Міжнародний союз охорони природи, V – 

охоронюваний наземний/водний ландшафт), як найбільший в Румунії, з площею в 148,850 га. 

На регіональному рівні мережа Натура 2000 включає в себе 71 ділянку суспільного значення 

(SCI) і 17 території особливої охорони птахів (ООПТ), із загальною площею 724759 га, що 

становить 9,23% від загальної площі території Натура 2000 в Румунії38. На території повіту 

Сучава розташовані 27 охоронюваних природних територій. Тут можна знайти цінні породи 

лісів як з екологічної, так і економічної точки зору, і округ має багату гідрографічну мережу, з 

більш високою щільністю, ніж в середньому по країні, яка могла б бути валоризована шляхом 

розвитку плодівництва і рибальства. Біорізноманіття повіту насиченим і багатим. 

Інфраструктура для управління охоронюваними природніми територіями розвинена 
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недостатньо, відсоток високоякісних поверхневих вод є низьким, інформованість населення і 

економічних суб'єктів щодо важливості охоронюваних територій є низькою, фінансових і 

людських ресурсів для управління охоронюваними районами, видів і місць існування 

загального інтересу є недостатньо39. 

В Україні, в Закарпатській області, знаходяться 456 природних заповідників на площі 177 тисяч 

га (13,8% від загальної площі області). Це Ужанський національний природний парк, 

Національний парк "Зачарований край", Національний парк "Синевир", Карпатський 

біосферний заповідник та регіональний ландшафтний парк "Притисянський". До того, тут 

знаходяться 19 заказників національного значення, 41 заказник місцевого значення, 11 

пам'яток природи національного значення, 329 пам'яток природи місцевого значення, 9 

природних пам'яток місцевого значення, 32 пам'яток садово-паркового мистецтва місцевого 

значення і 4 дендрологічні парки місцевого значення. Природні заказники регіону 

представляють основні типи ландшафтів з їх місцевою рослинністю і, отже, грають ключову 

роль у формуванні якісної екологічної мережі та підтримання біотичного та ландшафтного 

різноманіття. Природно-заповідний фонд Закарпаття можна вважати одним з кращих в Україні. 

У той же час є деякі проблеми. На сьогодні однією з основних проблем в збереженням 

навколишнього середовища в регіоні є прогресивне накопичення відходів в результаті 

неефективних заходів по їх використанню та утилізації. Часті повені, викликані особливостями 

рельєфу лише ускладнюють ситуацію з утилізацією відходів. Дуже важливим є покращити 

збереження видів, занесених до Червоної книги, і вжити заходів щодо підвищення обізнаності 

громадськості з питань охорони навколишнього середовища. Ліси займають площу близько 500 

тисяч гектарів (це становить 45% від площі Закарпаття). В регіоні налічується близько 2000 видів 

рослин. Більшість видів лісів це: бук (58%), ялина (31%), дуб (7%), а також береза, модрина, 

вільха, тис, сосна, ясен і клен. 272 видів рослин Закарпаття перераховані в Червоній книзі. 

Область є домівкою для 80 видів ссавців, 280 видів птахів, 10 видів рептилій, 16 видів 

земноводних, 60 видів риб, 100 видів молюсків. Майже половина всіх прісноводних риб 

України знаходиться в Закарпатській області. 168 видів тварин регіону перераховані в Червоній 

книзі40. В Івано-Франківській області заповідні території займають площу 195633 тисяч гектарів. 

Там знаходиться 1 - природний заповідник, 3 - національні природні парки, 3 - регіональні 

ландшафтні парки, 60 заказників, 181 пам’ятка природи, 5 дендрологічних парків, 8 парків-

пам’яток садово-паркового мистецтва та 195 заповідних урочищ. Основу заповідного фонду 

становлять національні природні парки - 44,2% площі всіх заповідних об’єктів, природні 

заповідники - 2,8%, регіональні ландшафтні парки - 24,9%, заказники - 24%. У кількісному 

відношенні переважають пам’ятки природи і заповідні урочища - відповідно 41,3% та 42,47% 

усіх заповідних об’єктів, проте за площею частка цих категорій незначна (0,68 та 2,9% 

відповідно). Найбільше заповідних об’єктів зосереджено в гірських районах області - 59,4%, у 

межах передгірських територій - 19,3%, на рівнинних - 21,3%. Значну цінність становлять 

природний заповідник «Ґорґани» площею 5,3 тис. га. Заповідник був створений з метою 

захисту природних систем в високогірних Карпатах. Іншими важливими заповідними 

територіями є Карпатський Національний природний парк (50,3 тис га), який є першим і одним 

з найбільших національних парків в Україні, і який був створений для захисту екосистем 

Чорногори та Горгани, і природний заповідник "Гуцульщина", площею 32,2 тис га, який зберігає 

біорізноманіття Покутських Карпат. За біорізноманіттям Івано-Франківська область є однією з 

найбагатших в Україні. Ландшафтний дизайн, ґрунтові і кліматичні умови, а також інші природні 
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 На основі Стратегії соціально-економічного розвитку повіту Сучава на період 2011-2020 
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чинники обумовили різноманітність і багатство флори Івано-Франківської області. Наступні 

види дерев переважають в лісах регіону: сосна, ялина, модрина, кедр, дуб, вільха, вишня і 

горіх. Серед них ми можемо зустріти європейський кедр (вік сягає 3 тисяч років) і європейський 

тис (тис ягідний) - саме довговічне дерево в Україні. Червона книга України містить 228 видів 

рослин, які ростуть на території регіону. 56 видів з тих, які перераховані в Червоній книзі, можна 

знайти тільки в Карпатах. У порівнянні з іншими регіонами України фауну Івано-Франківської 

області можна охарактеризувати як надзвичайно багату. Є 435 видів хребетних тварин (ссавців - 

74 видів, птахів - 280 видів). 149 всіх видів тварин, що живуть в регіоні, перераховані в Червоній 

книзі України41. В Чернівецька області більше, ніж на 12% площі Чернівецької області покрито 

охоронюваними територіями (середній по країні - 4,65%). Загальна кількість територій та 

об’єктів природно-заповідного фонду в Чернівецькій області складає 331. До найбільш 

важливих охоронюваних природні території в регіоні належать Національні парки 

"Вижницький", "Черемоський" і "Хотинський". Національні парки "Вижницький" і 

"Черемоський" були створені з метою збереження і відновлення природних ландшафтів, щоб 

зберегти цінні природні об'єкти Карпатів у Буковині. Національний парк "Хотинський" 

створений для збереження цінних природних, історичних і культурних об'єктів басейну річки 

Дністер. Швидке збільшення числа природно-заповідних територій протягом останніх 5 років 

(Природні парки "Черемоський" був створена у 2009 році і "Хотинський" - у 2010 році) є 

результатом зростаючого попиту на екотуризм в регіоні. Незважаючи на те, що розвиток 

сектора екотуризму в Чернівецькій області є одним з важливих пріоритетів, існує цілий ряд 

проблем. Таким чином, однією з важливих передумов для розвитку екологічного туризму є 

створення спеціальних організацій - організацій, що надають екскурсійні та туристичні послуги. 

Додатково сектор екотуризму вимагає підтримки з боку влади, а також фінансування для 

розробки змін до відповідної нормативно-правової бази, а також розвиток інфраструктури і т.д. 

Не менш важливим є також екологічне виховання населення регіону. На територіях природно-

заповідного фонду регіону ростуть понад 1600 видів рослин, 106 з яких занесені в Червону 

книгу, що складає чверть всіх видів Червоної книги. Фауна природно-заповідного фонду 

представлена 392 видами хребетних тварин і понад 1500 видів безхребетних тварин, 118 з яких 

занесені в Червону книгу (31%). Більше 50% території Карпат вкрита лісами. 31,2% з 

Чернівецької області вкрито лісами. 140 видів рослин, що ростуть в регіоні, занесені до 

Червоної книги42. 

Басейни рік  

Річки прикордонного регіону відносяться до водного басейну річки Тиса. Басейн річки Тиса є 

найбільшим складовим басейном річки Дунай. Площа водозбору річки Тиса займає майже 20% 

басейну річки Дунай. Вона включає територію площею 160 000 квадратних кілометрів в 

Південно-Східній Європі і поділена між п'ятьма країнами (Угорщина, Румунія, Сербія, 

Словаччина та Україна), чотири з яких є частинами прийнятної території (прийнятні території: 

області Боршод-Абауй-Земплен і Соболч-Сотмар-Берег, повіти Сату-Маре і Марамуреш, 

Кошицький і Пряшівський краї). Річка Тиса починається поблизу Рахова (Закарпатська область) в 

Україні, в місці злиття Білої і Чорної Тиси. Звідти Тиса тече на захід, приблизно вздовж кордону 

України з Румунією, Угорщиною, потім, нарешті, і Словаччиною. Вона заходить до Угорщини в 

районі Тисабейч. Згодом вона проходить через Угорщину з півночі на південь. Існують більше 
                                                           
41

Вісник Івано-Франківської обласної ради та Івано-Франківської обласної держадміністрації. - Івано-
Франківськ, 2007 
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20 великих річок як приток Тиси в прийнятному прикордонному регіоні (Шайо, Хернад, Бодрог, 

Ондава, Латориця, Лаборець, Уж, Ціроха, Красна, Сомеш, Тур, Батар, Шугатаг, Байя, Шарош, 

Шепинца, Валя-Хотарулуй, Біцу, Сарасеу, Валеа Япей, Іза, Вішеу). Басейн річки Тиса включає 

гірські Верхню Тису та притоки в Україні, Румунії та східній частині Словаччини і низовинні 

частини головним чином в Угорщині та Сербії, які оточені Східно-словацькою низовиною, 

Закарпатською низовиною, а також рівнинами на західній околиці Румунії. 

Річки в області Боршод-Абауй-Земплен включають річку Тиса, яка утворює природній кордон 

між областями Боршод-Абауй-Земплен та Соболч-Сотмар-Берег, річки Шайо і Бодрог, які є 

притоками Тиси, і Гернад, що впадає в річку Шайо. Річка Тиса домінує у водній мережі, яка 

входить в селі Зампленагард і покидає її на півдні. Річки в області належать до водозбірної 

площі річки Тиса. Поверхневі водні потоки в області є рясними, але обсяг води в річках 

повторює режими опадів, які випадають дуже нерівномірно, зі значними коливаннями в обсягу 

дощових опадів. Що стосується області Соболч-Сотмар-Берег, регіон Верхньої Тиси має безліч 

струмків і річок, але в області мало поверхневих вод. Найбільш важливою притокою річки Тиса 

є річка Сомеш, яка також характеризується значними коливаннями обсягу води. Функціонують 

системи зрошення, водні плотини і ГЕС на річці Тиса у районі міста Тисалйок. Річкова мережа в 

області складає 329,5 км, з яких 250 кілометрів відноситься до річки Тиса, 49,5 км – до річки 

Сомеш і 30,0 км до річки Тур. Інші великі річки це річка Красна і головний канал Лоня (Східний 

канал). Стан заплав річки Тиса дуже різний, але потенціал збереження, сільського господарства, 

відпочинку, охорони навколишнього середовища і розвитку сільських територій розвинутий 

недостатньо. Недостатність поверхневих вод відчувається тільки в Ніршег. Можна сказати, що 

якість розвитку поверхневих і підземних вод в порівнянні з середнім по країні, в цілому, 

покращилась, хоча якість водних потоків поверхневих вод визначається їх походженням з-поза 

меж країни. Якість води з приток з-за кордону - в річках Сомеш і Красна, в річці Тур - 

коливається в широкому діапазоні, з основними причинами забруднення є джерела 

(промислові, гірничодобувні і муніципальні) за межами кордонів країни. 

У Кошицькому краї існує щільна мережа річок. Вони належать до басейну річок Горнад, Бодрог 

і Слана (Шайо). Гірською природою характеризуються верхні ділянки річок Горнад, Гнилець, 

Бодва і Слана, вони мають круті і вузькі долини з нахилами більше, ніж 20%. Рівнинні потоки 

характерні для нижніх ділянок річок Латориця, Лаборець, Уж, нижніх ділянок річок Топля і 

Ондава, вся річка Бодрог в Східнословацькій низовині і Горнад. Основні річки Кошицького краю 

представлені річкою Горнад і її притоками. Поверхневі води забруднені каналізаційними і 

промисловими стічними водами в основному з міста Кошице, а також забрудненнями з 

верхньої частини річки Торис. Якість води знаходиться в діапазоні II. - V. класів у кожній групі 

показників. Потенційними джерелами забруднення води є невідповідний спосіб утилізації 

стічних вод в муніципалітетах Кошицького району (окресу), де тільки 8,85% від загальної 

кількості муніципалітетів мають систему каналізації з очисними спорудами для стічних вод. В 

цілому можна констатувати, що всі основні річки і велика кількість їх приток сильно забруднені, 

з якої випливає також обмежений характер їх використання. Використання системи зрошення 

обумовлює подальше забруднення ґрунтових вод. Особливою проблемою в басейні річок 

Горнад і Бодрог є наявність осаду, утвореного через побудовані греблі водосховищ Палкманска 

маса, Ружин і Земплінська Ширава, які забруднені. Через Пряшівський край протікає багато 

річок. Річки Торис, Ондава, Топля і Лаборець протікають по центральній і східній частині 

території, річки Дунаєць і Попрад протікають у північних і західних районах. Гребля Домаша на 

річці Ондава і гребля Старина на річці Ціроха мають важливе економічне значення в регіоні. 

Пряшівський край також багатий мінеральними водами. Найбільш відомими є Бардейов з його 
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лужними водними джерелами і Вишнє Ружбахи з кислими підземними водами. Ці райони є 

популярними для спа-туризму. 

Гідрографічні басейни річок Тиса, Сомеш, Крішурь, Красна, Тур і Баркеу на даний час домінують 

у гідрографічній мережі повіту Сату-Маре та його околицях. Джерела мінеральної води 

(Сиджьорз, Анієш, Легя, Сомешень, Біксад і т.д.) і термальних вод (Акиш) відіграють особливу 

роль. Водні джерела повіту, в цілому, належної якості, але ця якість постійно погіршується. 

Аналогічно погіршується якість поверхневих вод в повіті, ні одне джерело води не було 

віднесено до категорії I (дуже хороший стан) в 2011 році, в порівнянні з 725 км в дуже 

хорошому стані у 2006 році. Річки повіту Марамуреш: Тиса, річка Бистриця, Сомеш, річки 

Лапуш, Вішеу, річка Іза, річка Сасар, річка Фіріза, річка Сучу. Кілька десятків невеликих річок і 

струмків впадають в річку Тиса. На півночі повіту річка Тиса і гірський хребет Марамуреш 

утворюють природній кордон повіту з Україною. Дощовий клімат живить щільну річкову 

мережу, яка налічує 3000 км. Дві системи річок - Тиси і Сомеш – відводять надлишки води з 

країни. Тиса наповнюється з річок, які стікають з навколишніх гір і протікають через басейн 

Марамуреш: Вішеу, Рускова і Іза з їх притоках, такими як річки Мара і Косау. Сомеш 

наповнюється з річок в південно-східній частині країни: річок Селаж і Лепуш з їх основними 

притоками Кавнік і Сасар. Головні річки, що перетинають повіт Сучава, є: Сірет та її притоки, 

річка Сучава, Шомозу Маре, Молдова і Бистриця (що протікає з північного заходу на південний 

схід). Всі річки з території повіту Сучава є притоками річки Сірет. Найбільші обсяги води 

переносяться по річках, басейни яких знаходяться у гірських районах. Річка Молдова має 

найбільший гідрографічний басейн, за якими слідують річка Бистриця і річка Сучава. Стоячі 

води утворюють природні озера малих розмірів і штучні озера, влаштовані для ряду цілей: 

запаси промислової та питної води, захист від повеней, рибальства і т.д. Найбільш численні 

штучні озера це 6 озер уздовж річки Шомозу Маре. 

Річки Закарпатської області географічно розташовані і відносяться до басейну однієї з 

найбільших приток річки Дунаю - річка Тиса, яка є основною водною артерією в регіоні. 

Загальна протяжність річки Тиси становить 967 км, українська частина - 262 км. Річка бере свій 

початок в Закарпатській області, і тече вздовж румунського кордону і заходить в Угорщину. 

Після проходження через Угорщину, річка впадає в Дунай в Сербії. На початку 2000 років мала 

місце серія серйозних випадків забруднення в результаті випадкових промислових скидів в 

Румунії. Ця серія випадків описувалися в той час як найбільш серйозна екологічна катастрофа, 

що загрожує Центральній Європі після Чорнобильської катастрофи. Використання річкової води 

для будь-яких цілей було тимчасово заборонено, а всі об’єкти, діяльність яких могла привести 

до подальшого забруднення, були закриті. 

На території України, в басейні річки Тиса та її прилеглих районах, інтенсивність паводків значно 

підвищилась, що призводить до затоплення великих територій регіону. Розробка ефективних 

заходів для захисту Закарпатської області є найбільш актуальним завданням національного 

значення. Дійсно, для ефективного вирішення проблем, прикордонні країни мають 

об’єднатись, беручи до уваги той факт, що паводок не має жодних кордонів, і всі території, 

через які протікає річка, можуть зазнати шкоди. Річка Прут протікає через територію 

Чернівецької та Івано-Франківської областей. Річка бере свій початок в Україні, і прямує до 

кордону Молдови і Румунії, поки не досягне Дунаю в Одеській області. Існує також функціонує 

ГЕС в Снятині (Україна). Повені на річці Прут є небезпечними не тільки для регіонів України, але 

й Румунії та Молдови, де вона протікає. У 2008 році 65 адміністративних одиниць були 

затоплені, річка розливалася на 150 метрів. Але повінь 2010 року була набагато масштабнішою: 
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рівень води піднявся на 6-7 метрів. Ось чому дуже важливо вжити заходів щодо запобігання 

таким екологічним катастрофам. Екологічний стан поверхневих вод річки Прут в районі кордону 

відповідає загальним стандартам водокористування. Вода в річці в районі кордону 

характеризується як "помірно забруднена". 

Ліси 

На 594 460 га (5945 км2) прикордонної території (словацькі регіони через відсутність даних не 

включені) розміщені охоронювані природні зони національного значення, що складає 7,2% 

території прикордонного регіону. В прикордонному регіоні найбільші площі охоронюваних 

природних територій знаходяться в повіті Марамуреш (24,5% території повіту), області 

Боршод-Абауй-Земплен (15% території області) і Закарпатській області (11,5% території 

області). Пропорційний розподіл охоронюваних природних територій між трьома країнами: 

області України 48,5%, 27,9% - румунські повіти, 23,6% - угорські області43. 

На карті, що показує частку лісів у прикордонній території, лісом покрито більше 35% території у 

6-ти і 45% в 3-х з 10 регіонів. Серед країн, Словаччина вважається найбільш лісистою місцевістю. 

На підставі даних 2012 року, пропорції лісового покриву в обох словацьких краях складали: 40% 

Кошице, Пряшів 49%. Регіони України подібні: 51% площі Закарпатської області і 41% Івано-

Франківської області покриті лісами, а ліси у Чернівецькій області складають близько 30% 

території. Повіти Румунії більш, ніж на 40% покриті лісами (42% в повіті Марамуреш, 51% - у 

повіті Сучава); однак цей показник в Сату-Маре складає лише 16%. Угорські області покриті 

лісами на 20-30% (Боршод-Абауй-Земплен: 30%; Соболч-Сотмар-Берег: 22%). 

 

Малюнок 25: Частка програмної території, яка вкрита лісами (2012) 
Джерело: ЦОСТУ, ОССР, ДССУ, НІС 
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Очищення стічних вод 

Даних про частку очищених міських стічних вод є дуже недостатньо, але можна стверджувати, 

що частка очищених міських стічних вод тільки в угорських областях складає 100%, в 

румунських повітах вона становить близько 75-80%. Що стосується областей України, то в 

Івано-Франківській області відсоток очищених міських стічних вод становить 92%, у двох інших 

областях становить 43-53%. У Пряшівському краї частка очищених комунально-побутових 

стічних вод становить трохи вище 60%44. 

Згідно даних за 2011 рік, частка домогосподарств, які підключені до центральної системи 

утилізації відходів, становить близько 90% в регіонах Угорщині та Румунії. У порівнянні з ними, 

словацькі регіони мають значно нижчі показники, близько 60%. Для України, на цей показник 

не був доступним45. 

В області Боршод-Абауй-Земплен, основні промислові викиди є значними в порівнянні з 

середнім по країні. Жодних стічних вод не скидується без очищення; частка стічних вод, яка 

штучно очищається, є незначною в порівнянні із середнім показником по країні. Кількість 

будинків, підключених до каналізаційної мережі, становило 287336 будинків у 2011 році. 65,8% 

всіх будинків підключені до системи каналізації, що нижче 72,5%, яке є середнім по країні 

(Джерело: Центральне статистичне бюро T-Star, 2011). Частка домогосподарств, підключених 

до каналізаційної мережі становить близько 55-60%. Цей показник змінюється в залежно від 

виду населеного пункту: у великих містах, зокрема: Мішкольц, Казінцбарцика, Тісауйварош – 

частка підключень зазвичай дорівнює або перевищує 80-90%, в той час як в інших видах 

населених пунктах цей показник коливається між 15-85%, що вказує на істотний діапазон. У 

порівнянні з 2010 роком в області частка очищених стічних вод знизилась на 37%, цей показник 

є набагато більшим, ніж середній по країні. В області Соболч-Сотмар-Берег 112 з 222 населених 

пунктів були облаштовані повністю чи частково комунальною каналізаційною мережею у 2012 

році. Системи каналізації невеликих районів були побудовані самими населеними пунктами і, в 

результаті, стічні води приєднаних поселень очищається на приблизно 50 очисних спорудах. 

Частка домогосподарств, підключених до каналізаційної мережі становить 52% (2012). 

Найбільші населені пункти області - за винятком Надьєчед - мають часткову або повну мережу 

каналів. У переважній більшості муніципалітетів були побудовані системи мережі самотічної 

каналізації. У чотирьох муніципалітетах функціонують системи каналізації низького тиску, в той 

час як комбіновані системи функціонують в 10% поселень. Вакуумна система каналізації не 

функціонує46. 

Нагальна проблема всіх територій, особливо сільських, є нерозвиненість систем каналізаційних 

мереж і очистки стічних вод, що також є причиною високого рівня забруднення водотоків. 

Частка домогосподарств, що приєднана до каналізації в Словаччині збільшилась, але в тут є 
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 На основі даних Угорського центрального статистичного офісу, Офісу статистики СР,Національного 
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Концепція регіонального розвитку області Соболч-Сотмар-Берег – 2012, Аналіз ситуації 
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значні регіональні відмінності. Розвиток загальної системи водопостачання в Кошицькому та 

Пряшівському краях відстає від середнього показника по країні47. 

У регіонах Румунії потребує покращення та розширення регіональна система водопостачання, 

в той же час, необхідні інвестиції для поводження з відходами. Необхідно покращити якість 

навколишнього середовища; в рамках довгострокових галузевих стратегій підтримується 

відновлення забруднених територій і захист біорізноманіття. У 2012 році рівень підключення 

населення до централізованих систем водопостачання становив лише 56,7%. Північно-східний 

регіон Румунії (в т.ч. повіт Сучава) характеризується меншою часткою населених пунктів і 

населення, підключених до мережі питної води – тільки 62,13% населених пункти підключено 

(73,18% на національному рівні в 2012 році), 45,25% - населення (60,15% на національному 

рівні), зменшена частка населених пунктів і населення, підключених до каналізаційної мережі - 

28,44% підключених населених пунктів (у 2012 році); 35,36% - населення (46,78% на 

національному рівні). У Північно-Західному регіону Румунії (включаючи повіти Марамуреш і 

Сату-Маре) можна виділити ряд факторів, що забруднюють навколишнє середовище, 

безконтрольне зберігання відходів, забруднені промислові об'єкти. Комунальна інфраструктура 

має вирішальне значення, особливо в малих містах та сільських районах. Більшість румунських 

міст у прийнятній території відчуває проблеми у якості води та у неправильному поводженні з 

відходами. У повіті Сату-Маре частка домогосподарств, підключених до системи 

водопостачання складає в середньому 52% (90% в містах і тільки 21% - в районах). Комунальна 

інфраструктура та інфраструктури поводження з відходами недостатньо розвинені, хоча, 

починаючи з 2011 року відходи з території повітів транспортуються до регіонального полігону 

відходів, тому вплив на навколишнє середовище значно зменшився. У повіті Марамуреш 

проблема стічних вод особливо актуальна для міст, земель, а також населених пунктах, де 

системи очистки відсутні, а також там, де відсутні системи очищення або недостатнього 

очищення шахтних вод після закриття шахт і коли видобуток не супроводжувався будівництвом 

очисних споруд для шахтних вод48. 

Найменш розвинутим в регіонах України є покриття системою очистки стічних вод; регіон все 

ще значно відстає від інших регіонів Європи в сфері очистки стічних вод. Технічні та будівельні 

стандарти (які виходять з технічних умов, але часто економічно необґрунтовані) все ще 

застосовуються в Україні49. 

 
Збір твердих відходів  

В області Боршод-Абауй-Земплен частка побутових відходів – незважаючи на промисловий 

характеру області - вище середнього по країні. Обсяг вивезення відходів на душу населення 

загалом відповідає середньому показнику по країні. Значна частина будинків залучена до збору 

відходів, також високою є частка селективного збору сміття. Проте, середнє значення обсягу 

селективно зібраних відходів пропорційно до населення є значно нижче середнього по країні. З 

2010 року обсяг відходів в області поступово скорочувався. Система управління відходами 

області розроблена в рамках трьох окремих регіональних проектів з управління відходами. 

Полігони твердих відходів (Шайоказа, Бодрогкекрестур Хеюпопі) можуть обробляти всі тверді 
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побутові відходи області. Таким чином, область не має термінової потреби розвивати системи 

поводження з відходами; робота обласних полігонів ТПВ є стабільною. Проте, з огляду на 

принципи сучасного поводження з відходами (переробка, енергоефективність) системи мають 

бути удосконалені і оновлені50. В області Соболч-Сотмар-Берег обсяг вивезених ТПВ за останні 

роки зменшився з 267 663 тон до 150 626 тон. Рівень селективного збору ТПВ від населення 

становить 4% (6-е місце у національному рівні). До селективного збору залучено близько 81 

тисяч будинків (41,4% будинків). В цілому 96 поселень бере участь в роздільного зборі сміття51. 

 

Кошицький край відноситься до малих виробників муніципальних відходів в Словаччині. У 

2007 році виробництва відходів в регіоні збільшилось (189,5 тис т) і в області зафіксовано 

низький відсоток утилізації відходів (4,8%). Частка жителів, які підключені до системи 

водопостачання (76,3%), що є нижче середнього показника по Словаччині, збільшується з 2004 

року. З іншого боку, тільки 57% населення підключено до загальної каналізаційної мережі, що 

також нижче в середнього по Словаччині. Край звітує про зниження обсягу скидання стічних 

вод. Частка їх очищення складає 75%, що на 20% нижче, ніж у Пряшівському краї52. У 2003 році 

Пряшівський край відзначився найменшим виробленням ТПВ в Словаччині. У 2007 році цей 

показник ще більш скоротився (187,9 тис т) і край займає друге місце по утилізації ТПВ (13,4%)53. 

 

Загалом обладнання для поводження з відходами в Румунії технічно застаріле і не відповідає 

сучасним вимогам. Проте, завдяки підтримці ЄС країна впровадила інтегровані системи 

поводження з твердими відходами. На відміну від 2003 року, в 2008 році обсяг згенерованих і 

незібраних відходів виріс. В даний час повіт Марамуреш реалізує проект під назвою 

«Інтегрована система управління відходами в повіті Марамуреш", що поліпшує послуги і 

скорочує кількість місць зберігання ТВП, що не відповідають вимогам. Проект спів-фінансується 

СОП «Екологія» і буде завершений до 31.12.2015. Обмеженою є частка населення, яке 

охоплене послугами зі збору відходів в повіті Сучава (тільки 61-69%)54. 

 

У Закарпатській області через обмежену доступність у гірських районах існуючі проблеми, 

пов'язані зі збором, переробкою та утилізацією ТПВ, є більш актуальними порівняно з іншими 

регіонами. Проблеми з доступом приводять до проблем управління відходами, зокрема, з 

незаконними звалищами відходів. Крім того, гірська річка Тиса та її притоки, які протікають в 

Україні і в суміжних країнах - Словаччина та Угорщина – вказала на необхідність комплексного 

підходу до вирішення проблеми поводження з відходами в цій області. Проблема полягає у 

відсутності обладнання для збору відходів і його транспортування, заводів по утилізації, а також 

у вихованні населення, що проживає в гірських районах, особливо в області збору та переробки 

відходів. Існує необхідність в будівництві заводу з переробки відходів; впорядкуванні, 

технічному оновленні, реконструкції і будівництві полігонів для зберігання відходів; закупівля 

обладнання для збору і транспортування відходів (сміттєві контейнери і транспортні засоби); 

створення мережі пунктів збору сміття; монтаж установок для виробництва біогазу і т.д. 

Звалища відходів Івано-Франківської області переповнені; будівництво нових звалищ викликає 
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супротив місцевих жителів, які хочуть захистити навколишнє середовище і зони відпочинку. Це 

говорить про необхідність будівництва сміттєпереробних заводів. Згідно зі статистичними 

даними, жоден із 27 полігонів ТПВ не побудований і не експлуатується належним чином. В 

основному звалища не огороджені, не кожен вхід обмежений, більшість полігонів в 

перевантаженні; не всюди технологія утилізації відходів дотримується. Полігони є джерелом 

інтенсивного забруднення атмосфери та ґрунтових вод. В Чернівецькій області функціонує 

один полігон розташований в Чернівцях, 10 звалищ розташовані у містах і 305 розташовані в 

селах. З технічної точки зору звалище не відповідає вимогам по безпеці і зберіганню відходів, а 

тому його необхідно реконструювати. Також проблеми викликані діями частини населення, яке 

часто робить несанкціоновані звалища. Існує необхідність в будівництві заводу з переробки 

відходів; впорядкуванні, технічному оновленні, реконструкції і будівництві полігонів для 

зберігання відходів; закупівлі обладнання для збору і транспортування відходів (сміттєві 

контейнери і транспортні засоби); створенні мережі пунктів збору сміття; монтажу установок 

для виробництва біогазу і т.д55. 

 

Водні ресурси, що підлягають захисту  

В області Боршод-Абауй-Земплен підводні і поверхневі води в горах Бюкк і карстових печерах 

Аггтелек дуже чутливі і охороняються законом. Іншими охоронюваними територіями є: 

водосховище в Лазбейрц, водозбір річок Бодва і Гернад, місцеві населенні пункти навколо 

озера Тиса. Важливим завданням є формування дренажної мережі у населених пунктах на 

території водозборів, а також ефективне і належне очищення комунальних стічних вод. 

Сертифіковані медичні водні свердловини, розташовані поблизу Богач, Мезукувешд та 

Тісауйвароша. Приповерхневі водні ресурси в тій чи іншій мірі забруднені; ґрунт і підземні води 

майже всюди потребують очищення. Підземні води забруднені в основному мінералами заліза, 

марганцем, нітратами, амонієм і бактеріальними джерелами, існує проблеми жорсткості води. 

Причиною забруднення є насамперед муніципальні і сільськогосподарські джерела. Природні 

карстові водні ресурси є чистими, але можуть виникнути проблеми локального забруднення56. 

Область Соболч-Сотмар-Берег має річкову ділянку завдовжки 329,5 км, з якої річка Тиса 

складає 250 км (річка потрапляє у північній Угорщині біля Тисабейч і залишає Угорщину біля 

Тисадоб), річка Самош – 49,5 км і річка Тур – 30 км. Інші великі річки це Красна і Головний канал 

Лоня (Основний східний канал). З точки зору управління, річки відрізняються наявністю 

незадіяних водних ресурсів, які можуть бути використані уздовж всіх річок області. Якість 

поверхневих і ґрунтових вод краще, ніж в середньому по країні, хоча важливо підкреслити, що 

якість води сильно залежить від якості річки в сусідніх країнах, звідки вона поступає. Якість 

води у притоках, що наповнюються із-за кордону – це річки Самош, Красна, Тур – коливається в 

широкому діапазоні в залежності від кількості та джерел забруднення (промислові, 

гірничодобувні, побутові відходів) іншої країни. Площа водних ресурсів забезпечує водні 

потреби місцевої промисловості та сільського господарства. В цілому в області знаходяться 32 

термальні свердловини, серед яких є свердловини з високим вмістом йоду, брому та фтору57. 

У словацьких регіонах, найціннішим багатством регіону є природа, зокрема, Національний 

парк Високі Татри є важливим туристичним центром. Водойми мінеральної води на деяких 

курортах є дуже важливими для регіонального туризму і в регіоні Пряшів. Всі річки та їх 
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притоки, а також їх водозабори мають бути захищені для того, щоб мати здорове природне 

середовище і для забезпечення водними ресурсами місцевих жителів. Основна водна артерія 

Кошицького краю – це річка Горнад та її притоки. Поверхневі води забруднені стічними водами 

і промислових стоками, в основному з міста Кошице, але й забрудненнями від верхньої частини 

річки Торис. Якість води знаходиться в діапазоні II. - V. класів в кожній групі показників. 

Найгірший клас індикатору якості води показує бактерія кишкової палочки в групі 

мікробіологічних показників. Основними джерелами забруднення води є комунальні 

каналізації міста Кошице і підприємства ЮЕС Стіл (US Steel). Потенційними джерелами 

забруднення води є неналежне очищення стічних вод в муніципалітетах Кошицького округу, де 

тільки 8,85% загальної кількості муніципалітетів володіють системами каналізації з очисними 

спорудами58. 

Природна річка Тиса та її притоки (Сомеш, Крішурі, Красна, Тур і Баркау) у повіті Сату-Маре, 

мінеральні джерела (Сиджьорз, Анієш, Легя, Сомешень, Біксад і т.д.) і термальні води (Акаш) 

включені до водних ресурсів, які повинні бути захищені, з огляду на те, що ці водні джерела, 

загалом, хорошої якості, але зазнають постійного погіршення. Що стосується якості поверхневих 

вод в повіті, жодне водне джерело не віднесено до категорії I (дуже хороший стан) в 2011 році, 

в порівнянні з 725 км в 2006 році. Якість поверхневих вод в повіті Марамуреш (у 2010 році ) з 

біологічної точки зору, загалом, добра і задовільна, крім поверхні річок Чісла, Кавнік, Фіріза, 

Ілба – які перебувають у поганому стані з огляду на біологічний дефіцит (відсутність риби) і 

недостатньо представлені безхребетними видами тварин. Найбільші обсяги води в повіті 

Сучава переносяться річками басейнів, які розташований в гірській місцевості, тому захист води 

може бути забезпечено тільки за рахунок збереження якості в гірській місцевості. Річка 

Молдова є найбільшою річкою гідрографічного басейну, за якою йдуть річки Бистриця і Сучава. 

Стоячі води охоплюють невеликі природні озера і штучні озера створені для широкого кола 

завдань: водосховище для промисловості та питної води, захист від повеней, для рибного 

промислу і т.д. Шість озер, розташованих уздовж річки Шомозу Маре, є найбільшими штучними 

озерами59. 

У Закарпатській області джерелом води для населення є річкові і ґрунтові води. Крім того, 

беручи до уваги розташування регіону, річки є транскордонними, тому важливим є захисту від 

забруднення. Гідрографічна мережа регіону складається з 152 річок; довжина кожної становить 

понад 10 км. Всі вони належать до басейну річки Тиса. Для захисту води цього басейну був 

спеціально створений орган - Басейнове управління водних ресурсів річки Тиса, відповідальне 

за реалізацію державної політики у сфері управління, використання, збереження та 

відтворення водних ресурсів. Проте, річки басейну забруднені, зокрема за рахунок незаконного 

захоронення відходів і т.д., і, отже, потребують захисту; до погіршення якості питної води 

(очисні споруди застаріли і потребують реконструкції). В Івано-Франківській області є 132 річки; 

довжина кожної становить понад 10 км. Вони належать до басейнів двох річок - Дністер і Прут. 

Для досягнення належної якості води, забезпечення безпечного та ефективного використання 

водних ресурсів, збереження біорізноманіття та сталої екологічної ситуації в басейні в 2008 році 

була укладена угода про співробітництво в галузі використання і охорони водних ресурсів 

басейну річки Дністер між містами Львів, Івано-Франківськ, Тернопіль, Хмельницький, Чернівці, 

Вінниця та Одеса. Ця Угода застосовується до водних ресурсів і водних екосистем басейну річки 
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Дністер в Україні, в тому числі поверхневих і ґрунтових вод. Крім того, в 2012 році було 

підписано міжнародну угоду по охороні басейну річки Дністер між Україною та Молдовою. В 

Чернівецька області 75 річок; кожна довжиною більше, ніж 10 км. Всі вони впадають в Чорне 

море. Головні річки області є річки Сірет та Прут (притоки Дунаю) і Дністер (впадає в Чорне 

море). Захист річок регулюється регіональними і національними цільовими програмами і 

національними і міжнародними угодами. Таким чином, в 2008 році було укладено угоду про 

співробітництво в галузі використання і охорони водних ресурсів басейну річки Дністер між 

сімома містами України. Крім того, в 2012 році було підписано міжнародну угоду по охороні 

басейну річки Дністер між Україною та Молдовою. Проте, все річки потребують більш 

активного захисту для забезпечення належної якості питної води. Це може бути досягнуто 

виключно за допомогою належного поводження з відходами, якісного очищення стічних вод, 

всебічної освіти населення і т. д60. 

 
Зникаючі види, інвазивні види  
Більша частина прийнятної території покрита Карпатами; площею близько 206 000 квадратних 

кілометрів Карпати є одними з найбільших в Європі гірських хребтів. Завдячуючи своїм 

незайманим ареалам проживання і особливо великим лісовим масивам, Карпати є одними з 

найбільш цінних домівок фауни пралісів Європи. Це, можливо, останнє місце в Європі, де все 

існують великі види тварин. Крім того, популяції карпатського бурого ведмедя, вовка і рисі, 

нараховують тисячі тварин, і є найбільшими гірськими популяціями цих видів в Європі. 

В області Боршод-Абауй-Земплен менш лісисті південні і південно-західні райони 

характеризуються пануванням немісцевих видів. Важкою втратою є скорочення різноманітних 

листяних лісів (з високою репродуктивною здатністю). Захист районів, заплав і озер 

розташованих вздовж Тиси, і природної рослинності заплав, водно-болотних угідь є завданням 

національного значення. Область Соболч-Сотмар-Берег не має національних парків; проте, за 

розмірами охоронюваних природних територій і природних заповідників вона займає третє 

місце серед областей Угорщини. Три лісових заказники (Бокерек, Дийда, Бакта), розташовані в 

області також включають ряд об’єктів Натура 200061. 

У Словацькій Республіці більше, ніж третина видів рослин віднесені до зникаючих. У 

Словаччині було описано більш 28800 видів тварин (в тому числі безхребетних), але стан 

загрози для фауни залишається високим (занесені до Червоної книги). Загальна кількість 

охоронюваних видів тварин, що мешкають на території Словаччини складає 769. Особливо ми 

не повинні забути згадати про ендеміків, рідкісних видів тварин, які живуть тільки в нашій 

країні. Це, для прикладу, вид земельного слимака з лат. назвою Deroceras fatrense і строкатка 

таволгова або інші безхребетні. Козиця татранська, бабак і євразійська рись належать до диких 

ендемічних видів, що мешкають в Словаччині. Дрохва є найбільшим літаючим птахом, що живе 

на європейській території. В цілому налічується близько 50 видів тварин під загрозою 

зникнення і вони охороняються на словацькій частині прикордонної території62. 

У румунських повітах, в зв'язку з тим, що деякі види флори знаходяться під загрозою 

зникнення, є уразливими і рідкісними, вони були поміщені в перелік охоронюваних видів. 

Серед них можна згадати види дикої флори: ложечниця піренейська, дзвоники альпійські, 
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едельвейс альпійський, тирлич жовтий, тирлич крапчастий, рябчик шаховий, купальниця 

європейська, зозулині черевички справжні, рябчик шаховий, Купальниця європейська, 

рододендрон карпатський, ліхніс, зозулині черевички справжні, сосна кедрова європейська (що 

становить близько 4,26% із загальної кількості існуючих видів рослин повіту Марамуреш). Види 

дикої фауни: карпатська козиця, бабак, рись, глухар, тетерев, беркут, підорлик малий, крук, 

пугач, сипуха, сич, вухата сова, довгохвоста сова, великий яструб, перепелиця, таймень (що 

складають близько 4,52% від загального числа існуючих видів фауни в повіті Марамуреш). 

Загрози і тиск на ареали існування, дику флору і фауну: розвиток інфраструктури, розширення і 

розвиток населених пунктів, надмірна експлуатація природних лісів ведуть до екологічних 

диспропорцій в гірських гідрографічних басейнах, браконьєрство щодо деяких видів в цілях 

полювання або в економічних цілях63. 

Флора Закарпатської області налічує більше 2000 видів рослин. З них 237 видів рослин 

занесено до Конвенції про збереження європейської дикої природи і природного ареалу 

існування, 22 видів флори занесені в додаток до Конвенції про міжнародну торгівлю видами 

дикої фауни і флори, що перебувають під загрозою зникнення (Конвенція про торгівлю). 

Загальна кількість видів, занесених до Червоної книги України, складає 263. Є близько 600 видів 

інвазивних рослин в регіоні. Найбільша кількість зникаючих видів зосереджено в басейні річки 

Тиса, де 145 видів рослин занесені до Червоної книги. Загальна кількість видів фауни в регіоні 

складає 30 428, що становить 68% від загального числа видів тварин в Україні. 163 видів 

занесені до Червоної книги України. В останні десятиліття були виявлені ряд інвазивних видів 

ссавців і риб в регіоні. Флора Івано-Франківської області налічується понад 1500 видів рослин, 

більше половини переліку флори України. Майже третина природної флори Івано-Франківської 

області, тобто 418 видів, потребує повного або часткового захисту. 162 видів занесені до 

Червоної книги України та Європейського Червоного списку; 211 - в обласному Червоному 

списку. Є 3 види інвазивних рослин на території регіону. Тваринний світ: хребетні 435 видів, 

ссавців - 74 види, птахів - 280 видів. Близько 200 видів потребують захисту. Приклади 

інвазивних видів в Івано-Франківській області добре відомі; колорадський жук, нутрії, ондатри, 

чорний щур і інші. З 1600 видів флори в Чернівецькій області 2 види, включених до Конвенції 

про охорону дикої флори та фауни і природних середовищ існування в Європі, а також 34 види 

перераховані в Конвенції про торгівлю. Загалом під загрозою зникнення судинних рослин, 

водоростей, грибів і лишайників нараховується 108 видів. Фауна Чернівецькій області є 

різноманітною. 118 видів тварин занесені до Червоної книги, 16 з них перераховані в Конвенції 

про торгівлю, і 69 перерахованих у Конвенції про збереження європейської дикої природи і 

природних середовищ існування. В регіоні немає інвазивних видів тварин64. 

 

Енергоефективність та відновлювані джерела енергії 

В області Боршод-Абауй-Земплен поставлено завдання максимально скоротити енерговитрати 

паралельно зі скороченням викидів CO2 і використанням наявних місцевих відновлюваних 

джерел енергії. Реалізація програми "Мікровірка" дозволила використати місцеву робочу силу і 

місцеві відновлювані джерела енергії для створення кооперативної системи інноваційного 

електропостачання типу "Розумна мережа". Крім того, для належного управління лісовим 
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господарством, особливо важливе значення для опалення має біомаса, яка може забезпечити 

потребу в опаленні місцевих установ і сусідніх будинків. В області, технічне оснащення і нові 

заводи по виробництву електроенергії з біомаси можуть мати важливе значення для місцевого 

виробництва біомаси, яка могла б знизити залежність області від вуглеводнів. Використання 

біомаси не тільки зменшує імпорт електроенергію, але й збільшує зайнятість. Геотермальна 

енергія є важливим джерелом відновлюваної енергії в країні, яка також може бути використана 

для виробництва тепла та електроенергії. Використання сонячної, термальної та електричної 

енергії в області є поки тільки місцевою потребою. Екологічно чиста сонячна енергії може бути 

значним енергетичним ресурсом і на місцевому рівні може бути досягнута економія коштів. 

Поєднання сонячних панелей і технологій використання біомаси може призвести до відчутних 

осяжних змін65. Відновлювані джерела енергії у нинішній структурі енергетики досі грають 

мінімальну роль в області Соболч-Сотмар-Берег. Проте, через ціни, встановлені регулятором, і 

завдяки технологіям зростає використання цих джерел енергії. Попередні роки загалом 

характеризуються постачанням для опалення дров, а ГЕС біля Тисалюк була джерелом 

відновлюваної енергії. Сьогодні з'являється все більше і більше сонячних колекторів. Помітно 

зростає використання біомаси, наприклад завод у м. Матесалка. Одна з найбільших в Європі 

біогазова установка була запущена в м. Нірбатор. У галузі використання біомаси Соболч-

Сотмар-Берег має значний потенціал через високу частку сільських районів (але сировина для 

біоенергетики тут не використовується). З огляду на географічні і гідрогеологічні особливості 

Соболч-Сотмар-Берег має сприятливі умови для розвитку геотермальної енергетики, особливо 

в районах Тисавашварі-Надьхалас-Кішварда-Фехердьярмат-Надьєчед-Надькалло66. 

Сонячна енергія, безумовно, має найбільший потенціал на території прикордонного кластера 

(Кошицький самоврядний край в Словаччині і область Боршод-Абауй-Земплен в Угорщині). 

Сонячна енергія використовується за допомогою активних сонячних систем для вироблення 

тепла або електрики. Геотермальна енергія також має високий потенціал. Геотермальні води у 

цих районах знаходяться у діапазоні від 45°С до 130°С, тому вони особливо придатні для 

обігріву. Особливо важливим серед них є Кошицький басейн (Дурков) з потенціалом близько 

300 МВт. Проводиться підготовка для використання енергії для опалення міста Кошице з 

підключенням до міської центральної системи теплопостачання. Біомаса має дуже значний 

потенціал в обох регіонах. Вона складається з сировини рослинного і тваринного походження, 

придатної для отримання енергії. Біомаса розглядається нейтральною з точки зору викидів CO2 

оскільки при її спалюванні виділяється стільки ж СО2, скільки нею отримано при зростанні. Як 

Кошицький край, так і область Боршод-Абауй-Земплен мають помірний потенціал вітрової 

енергії (600 ГВт/р) в порівнянні з приморськими країнами. Є декілька відповідних місць в цій 

країні для встановлення вітряних турбін, де швидкість вітру в середньому складає 5 м/сек67. 

Зниження споживання енергії та більш широке використання відновлюваних джерел енергії 

актуальне і у Пряшівському краї. У Пряшівському краї спостерігається зростаючий інтерес до 

відновлюваних джерел енергії, екологічно чистих технологій та енергоефективності. Цей регіон 

сповнений рішучості грати активну роль у заохоченні міст і муніципалітетів приєднатися до 

Пакту мерів з метою реалізації довгострокової і сталої енергетичної політики в регіоні. 

Важливість таких енергетичних/кліматичних альянсів набуває актуальності, особливо в світлі 

швидкого розвитку і технологій з низьким рівнем викиду вуглецю. У 2014 році Європейський 
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інвестиційний банк (ЄІБ) надав кредит на суму 25 мільйонів євро для фінансування розвитку 

громадської інфраструктури в Пряшівському краї. Кошти ЄІБ будуть сприяти реалізації стратегії 

регіонального розвитку Пряшівського краю; ЄІБ підтримає інвестиційну підготовку 

енергоефективності та використання відновлюваних джерел енергії в громадському житловому 

фонді регіону через механізм фінансування ЄС ELENA. Зокрема, фінансовані проекти 

спрямовані на модернізацію регіональної дорожньої мережі, розвиток освіти, інфраструктуру 

закладів соціального захисту та об'єктів культури, а також зміцнення заходів з 

енергозбереження та запобігання паводків. За фінансової підтримки ELENA (1,09 млн євро) 

Пряшівський край матиме можливість підготувати інвестиції, використовуючи інноваційні 

контрактні механізми, зокрема "енерго-контрактація", які будуть застосовуватись для 

рефінансування інвестицій за рахунок економії витрат на енергію. Підтримка також допоможе 

муніципалітетам в краї з метою підвищення енергоефективності їх будівель (школи і т.д.) і 

вуличного освітлення68. 

Згідно результатів дослідження під назвою «Дослідження оцінки фактичного енергетичного 

потенціалу відновлюваних джерел енергії з Румунії", виконаним Міністерством економіки, 

енергетичний потенціал повіту Сату-Маре є високим, особливо гідроенергетичний, 

геотермальний і потенціал біомаси. Важливе підземне водосховище у повіті можна 

використати при бурінні. За даними того ж дослідження, щодо визначення кращого місця 

розміщення для розвитку нетрадиційного виробництва електричної енергії, вони у повіті Сату-

Маре можуть бути розміщені в зоні III і IV сонячної радіації, які представляють хороший і 

задовільний потенціал, з інтенсивністю сонячного випромінювання від 1200 до 1300 кВт/м2/рік. 

Проекти, які будуть розроблені з використанням цього типу джерела енергії, можуть включати 

в себе створення фотогальванічних парків на землях сільськогосподарського призначення або 

установку фотоелектричних панелей на приватних будівлях69. 

Закарпатська область посіла перше місце в рейтингу енергоефективності України (Рейтинг 

енергоефективності України 2013), результати якого були представлені на Форумі 

відновлюваних джерел енергії та енергоефективності. Загальна ефективність споживання 

енергії в Закарпаття склала 64,3% від рівня ЄС. Крім того, Закарпатська область є одним з 6 

регіонів України, де виконується спеціальний пілотний проект з розробки стратегії 

енергоефективності. В нього залучено 4 міста - Мукачево, Свалява, Ужгород, Хуст. Для 

реалізації цього проекту в пілотних містах та в області в цілому були розроблені стратегія 

(програма) енергоефективності на 2015-2020 роки та технічна документація. Проте, цей регіон є 

одним з небагатьох регіонів України, які отримують енергію від генеруючих джерел, 

розташованих на території інших регіонів. Тому більше, ніж 90% потреб в електроенергії регіону 

забезпечуються Бурштинською ТЕС, яка розташована в Івано-Франківській області. Шляхом 

ранжування за показником енергоефективності та використання відновлюваних джерел енергії 

Рейтингу енергоефективності України 2013 року Івано-Франківська область була визначена як 

регіон із «середнім показником енергоефективності» (регіон знаходиться на 11-му місці, його 

показник становив 58% від рівня ЄС), Показник енергоефективності в регіоні на 3,8% вище, ніж в 

середньому по Україні. При оцінці брались до уваги 4 галузі – промисловість, сільське 

господарство, послуги, житловий сектор. Найбільшу питому вагу споживання енергії 

спостерігається в домашніх господарствах. Згідно рейтингу енергоефективності та використання 
                                                           
68

 Програма соціально-економічного розвитку Пряшівського самоврядного краю на період 2008-2015, 
http://www.eib.org/infocentre/press/releases/all/2015/2015-080-eib-continued-to-support-slovakias-growth-
prospects-with-eur-556-million-in-2014.htm  
69

 Дослідження оцінки фактичного енергетичного потенціалу відновлюваних джерел енергії з Румунії 

http://www.eib.org/infocentre/press/releases/all/2015/2015-080-eib-continued-to-support-slovakias-growth-prospects-with-eur-556-million-in-2014.htm
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відновлюваних джерел енергії Рейтингу енергоефективності України 2013 року Чернівецька 

область є одним з провідних регіонів з точки зору ефективного споживання енергії (регіон 

знаходиться на 5-му місці). Показник енергетичної ефективності в регіоні на 8,5% вище, ніж в 

середньому по Україні і становить 62,7% від рівня ЄС70. 

 

10.2.3 Доступність регіонів, розвиток сталих та безпечних для клімату транспортних та 

комунікаційних мереж і систем (ТЗ 7) 

 

Доступність, транспорт 

Розвиток транспортної інфраструктури є одним з найбільш важливих елементів зв'язку між 

країнами, забезпечуючи сотні можливостей для транскордонного співробітництва. 

 

Схема 26: Мережа доріг загального користування у регіоні УГ-СЛ-РУ-УК (2014) 
Джерело: http://openmaps.eu/rastermaposmt, http://www.openstreetmap.org/#map=8/48.962/22.662 

Що стосується автомагістралей і основних доріг, за останні десять років значні поліпшення 

були зроблені і наступними кроками планується усунути відсутні ланки (наприклад, на 

автостраді D1 в Словаччині) і вузькі місця, а також поліпшити якість інфраструктури. Це 

особливо важливо для регіонів України через низьку щільності доріг загального користування. 

                                                           
70

 Рейтинг енергоефективності України 2013 року, Євростат, Стратегія енергоефективності України 2015-
2020 

Опис 

 

 

Мережа доріг у регіонах УГ-СЛ-РУ-УК  

 

 

Ключові дороги Трансєвропейської мережі 

 

 

Загальні дороги Трансєвропейської мережі 

 

 

Головні дороги  

 

 

Другорядні дороги  

 

 

Допоміжні дороги  

 

 

Інші кордони ЄС 

 

 

Кордони шенгенської зони 

 

 

Кордон України 

 

 

Області, регіони 

 

 

Центр області/повіту 

 

 

Кордони, регіони, міста  

 

 

0-24 
0-24; тільки авто 

 

 

7-19; тільки авто 

 

8-16; тільки авто 

 

Тип пункту пропуску 

 

 

Пряшівський 

Івано-Франківська 

Закарпатська 

Чернівецька 

Сучава 

Ніредьгаза 
Мішкольц 

Кошицький 

Сату-Маре 

Сату- 
Маре 

Бая-Маре 
Сучава 

Чернівці 

Івано-Франківськ 

Ужгород Кошице 

Пряшів 

http://openmaps.eu/rastermaposmt
http://www.openstreetmap.org/#map=8/48.962/22.662
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Область/повіт 
Довжина 

національних доріг 
% прийнятної 

території 

Довжина 
залізничних 

доріг 

% 
прийнятної 
території 

% площі 
прийнятної 
території 

Соболч-Сотмар-Берег 2156 11,6 391 7,3 7,2 

Боршод-Абауй-Земплен 2585 13,9 510 8,5 8,7 

Області Угорщини 4741 25,5 901 25,5 15,9 

Угорщина 31692  7570   

Кошицький 2379 12,8 706 13,1 8,1 

Пряшівський 3161 17,0 420 7,8 10,8 

Області Словаччини 5540 29,7 1126 28,7 18,9 

Словаччина 18044  3600   

Марамуреш 1783 9,6 207 3,8 7,6 

Сату-Маре 1714 9,2 218 4,0 5,3 

Сучава 2991 16,0 526 9,8 10,3 

Повіти Румунії 6489 34,8 951 17,6 23,2 

Румунія 84185  10777   

Закарпатська 636 3,4 604 11,2 15,4 

Івано-Франківська 818 4,4 1384 25,7 16,8 

Чернівецька 414 2,2 423 7,8 9,8 

Області України 1868 10,0 2411 44,7 42,0 

Україна 22239  21700   

Прийнятна територія 18638  5389   

Таблиця 6: Довжина та частка національних доріг та залізниць в порівнянні до території (2012, км, %) 
Джерело: ЦОСТУ, ОССР, ДССУ, НІС 

Щільність дорожньої мережі (на основі даних 2012) в регіонах Угорщини, Словаччини та Румунії 

складає 350 км дороги на 1000 км2. Щільність дорожньої мережі трохи нижче в повіті 

Марамуреш, де величина складає 283 км / 1000 км2. Щільність дорожньої мережі українських 

областей набагато нижче цих значень: у всіх трьох регіонах показник щільності дорожньої 

мережі складає 50-60 км дороги / 1000 км2. Якщо глянути на дороги між центрами 

прикордонних областей/регіонів, ми можемо побачити незадовільні дані щодо середньої 

швидкості, яка коливається в діапазоні між 58,1 і 95,3 км/год. 

 Ніредьгаза Мішкольц Кошице Пряшів Бая-Маре Сату-Маре Сучава Ужгород І.-Франківськ Чернівці 

Ніредьгаза  95,3 км/г 59,0 км/г 65,4 км/г 64,4 км/г 65,0 км/г 66,5 км/г 67,4 км/г 66,0 км/г 61,8 км/г 

Мішкольц 116 км  59,9 км/г 70,2 км/г 78,3 км/г 70,4 км/г 72,0 км/г 65,3 км/г 73,6 км/г 68,1 км/г 

Кошице 123 км 87 км  75,5 км/г 78,3 км/г 65,1 км/г 72,7 км/г 60,4 км/г 63,8 км/г 64,5 км/г 

Пряшів 157 км 124 км 37 км  79,7 км/г 83,2 км/г 73,6 км/г 63,3 км/г 65,2 км/г 65,6 км/г 

Бая-Маре 162 км 269 км 346 км 381 км  61,6 км/г 67,0 км/г 64,4 км/г 58,2 км/г 58,3 км/г 

Сату-Маре 104 км 603 км 228 км 323 км 60 км  66,9 км/г 65,0 км/г 64,7 км/г 60,0 км/г 

Сучава 491 км 598 км 675 км 710 км 346 км 388 км  58,1 км/г 65,3 км/г 65,2 км/г 

Ужгород 93 км 149 км 97 км 116 км 176 км 143 км 420 км  64,5 км/г 65,1 км/г 

Івано-Франківськ 341 км 448 км 350 км 375 км 252 км 273 км 222 км 257 км  62,3 км/г 

Чернівці 442 км 549 км 491 км 516 км 314 км 351 км 83 км 398 км 136 км  

Таблиця 7: Відстань та середня швидкість між центрами областей і повітів 
Джерело: maps.google.com  
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Інфраструктурні відмінності також простежуються у залізничному сполученні. Залізничні колії є 

більш доступними/щільними в південно-західній частині прикордонного регіону, особливо в 

регіонах Словаччини, Угорщини і в повіті Сату-Маре в Румунії. Відсутнє залізничне сполучення 

між Чернівецькою областю та повітом Сучава, а також між повітами Марамуреш і Сучава. 

Транскордонне залізничне сполучення частково не задіяно через тривалий час подорожі і 

частково неадекватні графіки. 

 

Карта 27: Залізничні колії та пункти пропуску у регіоні УГ-СЛ-РУ-УК (2014) 
Джерело: http://openmaps.eu/rastermaposmt, http://www.openstreetmap.org/#map=8/48.962/22.662, 

http://www.openrailwaymap.org/ 

 

В Угорщині повільний рух, погані дорожні умови, вузькі місця і відсутність інтермодальних 

вузлів можна спостерігати щодня. В області Боршод-Абауй-Земплен рух з півночі на південь і у 

зворотному напрямку перевантажує деякі ділянки дорожньої мережі (п’ятий транспортний 

коридор трансєвропейської транспортної мережі - ТТМ). Функціонують 4 залізничні пункти 

прикордонного контролю (залізничне сполучення Мішкольц-Кошице має міжнародне 

значення). Залізничний транспорт не підтримує щоденну мобільність. Невикористовуваний 

аеропорт у місті Мезйокйовешд міг би бути хорошим варіантом для міжнародних рейсів. 

Трансєвропейський п’ятий транспортний коридор (автомагістраль М3) перетинає область 

Соболч-Сотмар-Берег. Є залізничне сполучення з Україною (Захонь є найбільшим логістичним 

центром в Центральній і Східній Європі, Еперєшке) і з Румунією (Тіборсалаш). Транспортний 

сектор є основним джерелом забруднення повітря. Тут проходить одинадцятий маршрут 

Залізничні колії та пункти пропуску у регіоні УГ-СЛ-РУ-УК (2014) 

 

 

Види залізничних колій  
Ключові дороги ТрансЄвро мережі 

 

 

Загальні дороги ТрансЄвро мережі 

 

 

 

Стандартна (вузька) колія 

 

 

Широка колія 

 

 

Кордон України 

 

 

Області, регіони 

 

 

Центр області/повіту 

 

 

Кордони, регіони, міста  

 

 

Широка колія 

 

 

Подвійна колія 

 

Стандартна (вузька) колія 

 

Тип пункту пропуску за шириною колії 

 

 

Пряшівський 

Івано-Франківська 

Закарпатська 

Чернівецька 

Сучава 

Ніредьгаза 
Мішкольц 

Кошицький 

Сату-Маре 

Сату-Маре 

Сучава 

Чернівці 

Івано-Франківськ 

Кошице 

Пряшів 

Важлива під’їзна колія 

 

 

 

Головна колія 

 

 

Широка (головна) колія 

 

 

Інші кордони ЄС  

 

 

Шенгенська зона 

 

 

Вантажно-пасажирський 

 

Тільки вантажний 

 

Тип ширококолійного пункту пропуску  

 

 

Ужгород 

Бая-Маре 

http://openmaps.eu/rastermaposmt
http://www.openstreetmap.org/#map=8/48.962/22.662
http://www.openrailwaymap.org/
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ЄвроВело. Недоліками транспортної системи є: автомагістраль М49, 2х2-смугова головна 

дорога 4, поромні переправи, і електрички71. 

У Словаччині інвестиції повинні заповнити прогалини і відсутніх ланках інфраструктурі як на 

національному рівні, так і в прикордонному регіоні з акцентом на сталу, екологічно чисту та 

економічно ефективну транспортну інфраструктуру з огляду на наступні факти: низька якість 

інфраструктури дорожньої мережі, залізничний транспорт, інтермодальні перевезення, 

неефективні послуги громадського транспорту, незручний інтегрований транспорт. 

Трансєвропейські транспортні коридори проходять через регіон, не створюючи реальних 

сполучень з півночі на південь між двома сусідніми країнами. У східній частині прикордонної 

території існує реальна необхідність в поєднанні головних транспортних мереж з півночі на 

південь. У попередні роки, спостерігається скорочення залізничних перевезень замість 

збільшення. Проте, щоденні контакти, зміцнення ділової та інституційної співпраці посилить 

інтеграцію транспортних сполучень загального користування, подібно мережам, створеним 

навколо Відня в рамках ініціативи Центропе. Значна частина прикордонної території страждає 

від відсутності належних транспортних сполучень, які перешкоджають поліпшенню об’єктів 

логістики. Хороші логістичні об'єкти могли б бути краще використані на комплексній основі і 

шляхом створення транскордонних інтермодальних логістичних зон. Пряшівський 

самоврядний край володіє 17,5% дорожньої мережі Словацької Республіки. Серед доріг 19,8% 

є головними, 16,5% другорядними, 60,8% допоміжними. Частка автомагістралей складає всього 

2,6%. Автомагістраль D1 є найбільшою автомагістраллю, що з’єднує територію Словаччини зі 

сходу на захід і утворює магістральну вісь дорожньої мережі. Автомагістраль D1 є частиною 

мультимодального коридору за маршрутом Братислава - Жиліна - Ужгород, який значно сприяє 

покращенню доступності, особливо зв'язкам з Україною. Дорожня інфраструктура в 

Пряшівському краї характеризується відносно високою щільністю, але з відносно низькою 

часткою більш високого класу доріг. Пряшівський край займає четверте місце за щільністю 

дорожньої мережі в регіоні у Словаччині. Низька щільність дорожньої мережі в регіоні в 

районах Кежмарок, Гуменне та Сніна, який в значній мірі залежить від топографії. Через 

великий обсяг транзиту вантажів між Польщею та Угорщиною в регіоні, необхідно повернутися 

до завершення швидкісної автомагістралі R4, яка буде обслуговувати міжнародні транзитні 

перевезення в цьому напрямку і покращити взаємну доступність міст Кошице і Пряшів з 

Мішкольця, Будапешта і Жешува. Мережа залізничний доріг є недостатньою, вона складається 

з 420 км залізничних шляхів і 41 км Татранської електрифікованої залізниці. Щільність 

залізничної мережі в регіоні в милях на 1000 квадратних кілометрів становить 46.75 км. 

Середня щільність залізничних доріг в Словаччині складає 73,26 км на 1 000 км2 і Пряшів має 

найнижче значення цього показника в Словаччині. Залізничне сполучення відсутнє в північно-

східній частині області в районах Стропков і Свідника. Щодо повітряного сполучення 

Пряшівський край має домінуючу роль з міжнародним аеропортом Попрад-Татри. Що 

стосується Кошицького краю аеропорт Кошице є державним пасажирським аеропортом для 

внутрішніх і міжнародних повітряних перевезень. Він забезпечує регулярні та нерегулярні 

повітряні перевезення. Паспортний і митний контроль доступний цілодобово. Поточний стан 

аеропорту з огляду на збільшення завантаження не є задовільним, і найближчим часом 

аеропорт готується до розширення, зокрема, будівництво нових потужностей для зупинки і 

стоянки повітряних суден в аеропорту Кошице. Термінал для пасажирів є внутрішнім 

одноповерховим кондиціонованим об'єктом; частина терміналу сполучена з існуючою 
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 Концепція територіального розвитку області Боршод-Абауй-Земплен -2013, Концепція регіонального 
розвитку області Соболч-Сотмар-Берег – 2012 
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автомобільною транспортною мережею. Міжнародний аеропорт Кошице знаходиться у 6 км на 

південь від міста Кошице і знаходиться в 10 хвилинах від міста Кошице, в 30 хвилинах від міста 

Пряшів і 20 хвилин від кордону з Угорщиною. Протяжність дорожньої мережі в Кошицькому 

краї складає 2,379 тисяч км. На край приходиться 13,26% дорожньої мережі Словаччини. 

Кошицький край володіє тільки 10,3% автомагістралей Словаччини. З точки зору протяжності 

доріг Кошицький край можна порівняти з іншими регіонами, але він має більш високу частку 

нижнього класу доріг (2-го і 3-го класу). У Кошицькому краї 586 км доріг II класу і 1421 км доріг 

III класу, і є коротка ділянка автомагістралі. Щільність дорожньої мережі по відношенню до 

розміру області в Кошицькому краї нижча, ніж в середньому в Словаччині. Тенденція в останні 

десятиліття, субурбанизація, є основною проблемою міського транспорту. Це збільшує потребу 

в індивідуальних видах транспорту, що, в свою чергу завантажить дороги і завдає негативного 

впливу на довкілля. 40% викидів CO2 і 70% викидів інших забруднюючих речовин походять від 

міського транспорту. Найгірша якість 2-го класу доріг знаходиться в Кошицькому районі, 

районах Рожнява, Спішська-Нова Весь і Ґелниця. Із 1,379.46 км загальної протяжності доріг 3-го 

класу 260 км є в незадовільному стані і 17,4 км (1,26%) в несправному стані. Інфраструктура 

залізничного транспорту в Кошицькому краї характеризується досить високою щільністю 

мережі із застарілими технологіями; технічна база залізничної інфраструктури не в достатній 

мірі підготовлена до зміни умов і структури ринку транспортних послуг. Така ситуація в 

основному склалась через низький технічний рівень і якість технічної бази залізниці і її 

запущений стан технічного обслуговування і недостатнє відновлення. Основа мережа 

залізничної інфраструктури складається з так званого словацького трикутника, чиї сторони 

утворюють лінію: Кошице-Жиліна-Братислава і Братислава-Зволен-Кошице. Решта шляхів 

доповнюють або з'єднують основні коридори, і є залізничним сполученням місцевого і 

регіонального значення. Залізнична мережа управляється Словацькою залізницею (Železnice 

Slovenskej Republiky). В Кошицькому краї відсутня залізниця із вузькою колією (крім 

розважальної дитячої залізниці в м Кошице). Широка колія проходить з України через Матовце 

до села Ганіска в Кошицькму районі. Вона був побудована для транспортування сировини з 

Закарпаття на завод ЮЕС Стіл Кошице (US Steel Ltd). Конструктивна довжина залізничних 

шляхів, що експлуатуються в Кошицькому краї, є найбільшою - 706 км, що становить 20% від 

загальної протяжності залізниць на території Словаччини (3592 км). Змішаний транспортний 

термінал в Добре розташований на п’ятому Пан-Європейському залізничному коридорі 

(Венеція-Братислава-Жиліна-Кошице-Чієрна над Тисою-Львів та недалеко від пересадочної 

станції в Чієрна над Тисою, на кордоні з Україною і Угорщиною), пропонує, крім стандартних, 

також додаткові послуги по переведенню вагонів з широкої колії до нормальної колії і навпаки. 

У Кошицькому краї 60% залізничних зупинок знаходяться в поганому стані (немає ні залів 

очікування, ні туалету, ні даху над головою, вони спустошені, забруднені). Цей факт значною 

мірою впливає на пасажирів при виборі типу громадського транспорту (поїзд, автобус). Це в 

основному зупинки і станції без працівників у зв'язку зі скасуванням продажу проїзних 

документів або скорочення персоналу. Істотний вплив на малу чисельність працівників на 

залізниці має місце зупинки поїзда за межами населених пунктів, у селах без шляхів під’їзду і 

освітлення72. 

Румунія посідає останнє місце в Європі по довжині автомагістралей на 100.000 жителів. 

Автотранспортна мережа в основному (90%) складається з двосмугової дороги, яка обумовлює 

високий ризик нещасних випадків, в 4 рази вище, ніж на автомагістралі. Критичний стан 
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дорожньо-транспортної інфраструктури веде до низького рівня зв’язку між основними 

економічними і міських центрами, а також з іншими інтермодальних транспортних вузлами, 

такими як порти і аеропорти. Беручи до уваги існуючі недоліки, продовження автомагістралей 

необхідно для того, щоб завершити формування дорожніх мереж, розташованих у зоні 

центральної ТТМ, навіть шляхом відновлення, модернізації та розширення національних доріг, 

а також будівництва кільцевих доріг навколо населених пунктів. Що стосується залізничного 

транспорту, протяжність електрозалізниць складала 4,020 км, що становить лише 37,3% від 

загальної протяжності залізниць, в той час як щільність залізничних шляхів на 1000 кв км була 

тільки 45,2% (Джерело: НІС, 2012). Парк вагонів застарів (має понад 35 років експлуатації), і 

його використання є неефективним (з частотою використання близько 55%). Північно-східний 

регіон Румунії може характеризуватися зниженим рівнем модернізації повіту і комунальних 

доріг, міських населених пунктів, які не зв'язані головними чи другорядними дорогами або 

залізницею до ТТМ. Північно-Західний регіон Румунії є відносно ізольованим регіоном по 

відношенню до загальноєвропейських транспортних коридорів і центральної мережі ТТМ, 

відсутні автомагістралі, швидкісні шляхи і швидке залізничне сполучення, щоб забезпечити 

зв'язок між міськими центрами і іншими регіонами і країнами, а також приєднання до ТТМ, 

знижений рівень модернізації дорожньої мережі, особливо повітових і місцевих/комунальних 

доріг і залізниць, а також відсутність інтермодальних терміналів для вантажного транспорту, 

низький рівень доступності в деяких районах країни призводить до низького рівня 

привабливості, зниження рівня інвестицій, а також слабо розвинена мережа автомобільних 

доріг повіту з незадовільною якістю. Частка немодернізованих повітових доріг (доріг з 

щебеневим покриттям і грунтових доріг) в порівнянні із загальної кількістю повітових доріг як і 

раніше висока (частка грунтових доріг складала 25% в 2012 році). Відсутній легкий доступу до 

трансєвропейських транспортних коридорів, і, отже, міст, що має наслідком недостатню 

мобільність значної частини робочої сили із сільської місцевості. Через розташування Сату-

Маре на окраїні тут не забезпечується прямого доступу до основних транспортних коридорів. 

До недоліків цього повіту можна віднести відсутність у міста Сату-Маре кільцевої дороги 

(головний транспортний вузол повіту), автомагістралей, другорядні національні та повітові 

дороги перебувають в поганому стані. Залізнична інфраструктура знаходиться в дуже поганому 

стані, не вистачає інтермодальних транспортних центрів та інших об'єктів і регулярних 

міжнародних рейсів (тільки внутрішні рейси в Бухарест, виконувані оператором ТАРОМ). Щодо 

транскордонного сполучення то кордон Північно-Західного регіону Румунії з Угорщиною 

становить 265 км, де є 4 автомобільні пункти пропуску (пасажирські і вантажні) і 2 залізничні 

пункти перетину кордону. Незважаючи на те, що середня відстань між пунктами перетину 

кордонів становить 45 км, багато населених пунктів прикордонного регіону мають обмежений 

доступ до цих пунктів через відсутність сполучення, непридатний стан доріг або розрив 

транспортних мереж. У програмний період 2007-2013 фінансувалось будівництво ряду 10 нових 

транскордонних доріг, але вони не можуть бути використані до приєднання Румунії до 

Шенгенського простору. Пункти пропуску Борш-Антанд і Петеа-Ченгершіма є одними з 

найбільш часто використовуваних на угорському кордоні, обслуговуючи біля 25% від 

дорожнього руху вздовж кордону (15.000 автомобілів на виїзд і 11.000 транспортних засобів на 

в’їзд до Угорщину щодня, з яких біля 40% складають вантажівки). Транскордонна мобільність в 

даний час ускладнена відсутністю зв'язку з трансєвропейськими транспортними коридорами, 

призупиненням робіт по будівництву автостради Трансільванії і відсутність електрифікації 

вздовж доріг на трансєвропейських транспортних коридорах. Швидкість автомобільного та 

залізничного руху є найменшою між муніципалітетами Сату-Маре та Ньїредьхази, на цьому 

маршруті середня швидкість складає 57,3 км/год на дорозі і 29 км/год на залізниці. 
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Протяжність кордону між Північно-Західним регіоном і сусідніми областями України становить 

250 км (185 км наземних і 65 км річкових на річці Тиса). На 162 км лінії кордону, що належить 

повіту Марамуреш є 3 пункти перетину кордону, з яких один забезпечує залізничне сполучення 

з Україною. З повіту Сату-Маре в Україну є пункт перетину кордону Халмеу - Дякове 

(автомобільний, вантажний і залізничний), який розбудовується в рамках великомасштабного 

проекту ЄІСП на 7 мільйонів євро (проект розвитку пункту перетину кордону Халмеу-Дякове, що 

фінансується ПТКС Угорщина-Словаччина-Румунія-Україна 2007-2013 роки). Перевезенню 

людей і вантажів через зовнішні кордони Європейського Союзу на даний час перешкоджає 

недостатня кількість пунктів перетину кордонів і їх недостатня модернізація, яка є проблемою в 

основному для жителів повіту Марамуреш. У той же час, можна відзначити погану якість доріг і 

відмінності між залізничними коліями. Залізниці з прикордонного регіону також забезпечують 

сполучення із Словаччиною та Польщею. Вірогідність відкриття нових пунктів перетину кордону 

з Україною залишається невисокою до підписання Україною угоди про партнерство з ЄС в 

рамках Східного партнерства, що також забезпечить доступ України до європейського 

економічного простору73. 

Закарпатська область розташована на південному заході України і є географічним центром 

Європи. Основними перевагами транспортного простору Закарпаття є: (I) вигідне географічне і 

економічне розташування на перетин кордонів з Угорщиною, Словаччиною, Польщею та 

Румунією; (іі) наявність потужного транспортного вузла Чоп-Мукачево-Батєво-Ужгород 

(залізниче-, автомобільне-, повітряне сполучення, а в перспективі – водне сполучення); (III) 

проходження 5 (Критського) міжнародного транспортного коридору (Трієст-Любляна-

Будапешт-Братислава-Чоп-Львів); (IV) можливості зареєструватись на підставі закону України 

"Про спеціальну економічну зону "Закарпаття" і «Про спеціальний режим інвестиційної 

діяльності у Закарпатській області". Таким чином, область є важливим транспортним 

коридором між Європою і Азією. Стратегічною метою є розвиток і створення прикордонної 

транспортної інфраструктури за рахунок повного і ефективного використання існуючих і 

потенційних транспортних потужностей Закарпатської області. Транспортний потенціалу 

регіону складає 52 мільйонів тон експортних, імпортних і транзитних вантажів на рік. 

Вантажообіг транспортних підприємств в 2013 році склав 6763.6 млн. т./км. і збільшився в 

порівнянні з 2012 на 12,4%. Пасажиропоток в 2013 році знизився в порівнянні з 2012 на 8,5% і 

склав 1319.9 млн пас/км. Протяжність автомобільних доріг в регіоні становить 3347,8 км, в тому 

числі 1100.4 км. - національних доріг і 2247,4 -. місцевих дороги, з яких тільки 340 км 

відносяться до доріг I і II категорій. Не менш важливим в регіоні є залізничний транспорт, який 

обслуговує 42% вантажообігу і 40% пасажирообороту. Його інфраструктура менш розвинена. 

Експлуатаційна довжина залізниць в області становить 604,4 км. Одним із пріоритетів «Стратегії 

регіонального розвитку Закарпаття до 2015 року" є "Розвиток туристично-рекреаційного 

сектору» в регіоні. Необхідно відновити залізничне сполучення з села Ділове через румунське 

місто Сігету-Мармацієй в село Тересва. Це з'єднає залізничні системи Закарпаття, Львівської та 

Івано-Франківській областей і створить доступ до багатьох міст Румунії. Таким чином, на основі 

сучасних вимог міжнародного ринку транспортних послуг необхідно прикласти зусилля щодо 

поліпшення прикордонної транспортної інфраструктури, яка в першу чергу буде мати 

позитивний вплив на економіку прикордонних регіонів. Івано-Франківська область 

розташована на південному заході України і має вигідне географічне і транзитне розташування. 

Завдяки розгалуженій мережі шляхів регіоні пов'язаний з багатьма важливими економічними 

регіонами України та сусідніх країнами в Європі, він знаходиться в районі міжнародних 
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транспортних коридорів, на перетині європейських маршрутів. На півночі регіону проходить 

європейський маршрут E50 (Франція - Росія), автомагістраль Е40 (Венеція - Київ) і Е85 

(Балтійське море - Чорне море). Транспортна система регіону представлена залізничним, 

автомобільним, повітряним транспортом і включає в себе 496 км залізничних шляхів, 4172,6 км 

доріг з твердим покриттям та 60,3 км тролейбусних ліній. Автомобільним транспортом 

перевезено найбільшу питому вагу вантажів, але в останні роки частка залізничного транспорту 

зростає. Аналогічна ситуація спостерігається в секторі пасажирських перевезень. Приблизний 

річний вантажообіг по залізниці і автомобільному транспорті склав 12,5 млн тон (залізничним - 

3,3 млн т., автомобільним транспортом - 9,2 млн. т.) і річний пасажиропотік - 99,3 млн 

пасажирів (залізничний транспорт - 6,3 мільйона, автомобільний транспорт (автобус) - 73 млн 

пасажирів, тролейбус - 20 мільйонів пасажирів). Оскільки Івано-Франківська область стратегічно 

орієнтована на розвиток туризму, важливою перспективою і необхідністю цієї підсистеми є 

поліпшення міжміських автобусних і залізничних перевезень в регіоні, а також підписання угод 

з міжнародними авіакомпаніями, щоб забезпечити дешеві авіаперевезення з країн ЄС. На 

додаток до цього, транспортна система на території регіону повинна бути реформована. 

Чернівецька область відноситься до транзитної області з огляду на прикордонне розташування 

регіону. Чернівецька область має вигідне транспортно-географічне розташування, густу мережу 

залізничних і автомобільних доріг, трубопроводів та ліній електрозв’язку. Обласний центр має 

зручне залізничне сполучення з європейськими столицями: Бухарест, Софія, Белград, і Москва. 

Транспортна система Чернівецькій області є важливим інструментом для досягнення 

соціальних, економічних, політичних та інших цілей, що забезпечує підвищення якості життя. 

Вивчення сучасного стану розвитку регіональної транспортної системи та її функціонування 

показує, що вона має значний потенціал і резерви потужностей для обслуговування як 

внутрішніх, так і міжнародних перевезень, але її якість не відповідає міжнародним стандартам. 

Стан транспортної підсистеми Чернівецької області можна охарактеризувати як незадовільний, 

незважаючи на те, що область межує з двома країнами - Молдовою та Румунією. Мережа 

автомобільних доріг загального користування в регіоні складається з 2885.5 км доріг, з яких 

117,3 км (4,1%) є національні дороги і 95,6 км (3,3%) - міжнародні дороги. Щільність 

автомобільних доріг в Чернівецькій області становить 0,36 км на 1 м2, що вище середнього 

національного рівня (0,28 км на 1 м2). На користь низького технічного рівня доріг говорить той 

факт, що тільки 0,4% всіх доріг (а саме 10,3 км) обладнані лініями електрозв’язку. Тротуари є 

лише на 18.5% доріг. Загальна протяжність дорожньої розмітки становить всього 1261 км, тобто 

43,7% від загальної протяжності доріг. На додаток до цього, деякі мости, що з'єднують населені 

пункти, знаходяться в аварійному стані (від часу повені в 2008, 2010). Для того, щоб вирішити 

численні проблеми, пов'язані з транспортною інфраструктурою, необхідно проаналізувати стан 

доріг і мостів у регіоні, відновити дороги національного та місцевого значення, забезпечити 

високошвидкісне залізничне сполучення і авіасполучення, нанести дорожнє маркування74. 

Використанням громадського транспорту для перетину кордонів, на думку учасників семінарів 

зацікавлених сторін, з не є легким процесом. Транскордонні послуги громадського транспорту 

загалом практично відсутні. Відсутня транспортна компанія, що пропонує свої транскордонні 

послуги без пересадок. Рейсовий громадський транспорт зупиняється на кордоні, а згодом 

рухаються у зворотному напрямку. Пасажири повинні перетнути кордон пішки і скористатись 

іншим перевізником, хоча розклади руху не узгоджені. Терміни перетину кордону в/з України 

непередбачувані, що робить ще більш незручним використання послуг громадського 

транспорту. 
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Мережі і системи інформаційно-комунікаційних технологій 

Як правило, використання інформаційно-комунікаційних технологій (ІКТ) є незначним і 

слаборозвиненим на програмній території. Інформаційна взаємопов’язаність регіону низька. 

Використання і якість телекомунікаційних послуг розвинені слабо, особливо в бідніших і 

гірських районах. Є місцеві видання традиційних засобів масової інформації (газети, радіо і 

телевізійні канали, інтернет-портали), хоча немає ніякої спільної комунікаційної платформи для 

жителів програмної території (за винятком веб-сайту Програми з інформацією про проекти). 

Існуючі традиції і інфраструктура традиційних медіа-каналів в поєднанні з використанняv 

сучасних ІКТ в прикордонній зоні може створити умови для створення більш практичної та 

корисної, а не традиційної, загальної комунікаційної платформи. 

В Угорщині рівень інформаційно-комунікаційної інфраструктури та обладнання відстає в 

сільській місцевості і обумовлює недоліки в діяльності підприємств і науково-дослідній 

діяльності. В областях Боршод-Абауй-Земплен та Соболч-Сотмар-Берег кількість 

господарюючих суб'єктів з використанням ІКТ-інструментів є незначним. Наявність комп'ютеру 

в домашніх господарствах угорського прикордоння в порівнянні з європейським рівнем в 

середньому 68% - складає менше 50%, що відстає від середнього показника ЄС27. Рівень 

комп'ютерного проникнення в сільських районах і домашніх господарствах з жителями у віці 

понад 60 років, як правило, низький. Рівень проникнення широкосмугового доступу в Інтернет 

(кількість абонентів на 100 жителів) в 2013 році був 22,9% для Угорщини, що означає, 

приблизно 2,3 мільйона абонентів (в середньому по ЄС – 28,8%). Використання мобільного 

Інтернету, як і раніше, набагато нижче рівня ЄС75. 

У Словаччині інвестиції повинні заповнити прогалини і відсутні ланки ІКТ з огляду на наступні 

обставини: низьке проникнення інтернету, недостатній рівень державних послуг і міжнародної 

сумісності послуг, дефіцит сумісності процесів і ефективності послуг державного управління. 

Щодо питання розвитку ІКТ у Пряшівському краї, використання ІКТ в процесі планування і 

прийняття рішень має бути удосконалено, недостатнім є взаємозв'язок інформаційних систем в 

регіоні. Словаччина належить до групи 19 країн, які відповідають вимогам для комфортного 

використання поточних послуг ІКТ. Дуже позитивна новина полягає в тому, що місто Кошице 

зайняло 13 місце в оцінці якості зв'язку міст і відноситься до топ 38 міст, які надають послуги 

майбутнього. Проте, не дивлячись на прекрасне розташування словацьких міст в Кошицькому 

краї наявні регіональні відмінності в якості і охопленні широкосмуговим зв'язком. Найбільш 

поширеними технологіями зв’язку в Кошицькому краї є оптико-волокнистий кабель (44,87%). 

Оптичні мережі будуються великими операторами (Orange і T-COM), але і фінансово потужними 

альтернативними і місцевими операторами, таких як Антик в місті Кошице. У порівнянні з 

іншими регіонами, оптичне волокно є найбільш передовим у Кошицькому краї. В інших 

регіонах домінує DSL-з'єднання, яке використовує існуючу телефонну мережу для передачі 

даних з високою швидкістю. У Кошицькому краї в значній мірі також використовується DSL-

з'єднання (28,44%), але значно менше, ніж оптоволокно. Наступною найбільш поширеною 

технологією є доступ за технологією FWA - WiFi, WiMAX (18,11%). Вона використовується в 

великих містах, де є точки доступу для користувачів з портативних пристроїв з функцією Wi-Fi. 

За кількістю точок доступу Кошицький край знаходиться на 4-му місце в Словаччині після 

Братислави, Банської Бистриці і Жиліни, незважаючи на те, що Кошице є другим за величиною 

містом в Словаччині. Щодо кількості місць, де є точки доступу, Кошицький край знаходиться на 
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останньому місці. Мобільний інтернет забезпечує бездротовий доступ через портативні 

пристрої (мобільний телефон, ноутбук). 3G зв'язок в Словаччині надають оператори мобільного 

зв'язку Orange, T-COM і O2. Широкосмуговий доступ в Інтернет має 404 муніципалітет (91,82%) з 

440 міст і сіл в Кошицькому краї. Немає доступу у 36 населених пунктах. Що стосується способу 

підключення, то найбільш часто застосовуються мобільне підключення 3G/HSxPA, доступу по 

мережі WLAN (WiFi), так як ця технологія об'єднує всі міста. DSL також широко поширений; цей 

зв'язок не доступним тільки у Медзев. Що стосується населених пунктів, найбільш поширеними 

є підключення: фіксованого радіодоступу WLAN (Wi-Fi) і FWA (WiMax), мобільний доступ OFDM і 

DSL. Оптична мережа побудована тільки в 4-х містах: Кошице, Міхаловце, Спішська-Нова Весь і 

Требішов. Єдиний муніципалітет, де доступна оптична мережа є Сміжани. Кабельне 

телебачення використовується тільки в 3-х містах: Кошице, Міхаловце і Спішська Нова Весь. 

Інформаційні системи, які застосовуються в Кошицькому самоврядному краї діють в значній 

мірі автономно, без взаємного обміну загальними даними. Найбільш розвинені системи 

внутрішнього управління, що охоплюють економічної галузі, здійснюється на основі SAP. В 

рамках проекту VUCNET була побудована безпечна інфраструктура зв'язку, що дозволяє 

централізувати існуючих інформаційні системи організацій, створених Кошицьким 

самоврядним краєм, для якої Департамент ІКТ забезпечує доступ і підтримку користувачів. 

Підтримка користувачів регіональної інформаційної системи забезпечується Службою 

допомоги і Кол-центром в Департаменті ІКТ, який реєструє і вирішує проблеми76. 

Північно-східний регіон Румунії можна охарактеризувати низьким відсотком осель обладнаних 

ПК або ноутбуками (54% від загальної кількості осель не мали ІТ-обладнання в 2013 році), 

низьким рівнем проникнення Інтернет-послуг в оселі (51% осель мають доступ до мережі 

Інтернет, 42% населення ніколи не користувалися Інтернетом у 2013 році). Північно-західний 

регіон займає друге місце на національному рівні за загальної кількості телефонних 

підключень, після регіону Бухарест-Ілфов. Підключення охоплюють дротовий, мобільний 

зв’язок, а також підключення до Інтернету. Три основні оператори 3G Інтернету заявляють про 

те, що вони мають покриття над більшістю території Північно-Західного регіону, тільки деякі 

гірські або сільські райони поки не охоплені. Що стосується доступу підприємств до ІКТ у 2009 

році Північно-Західний регіон займав 6-е місце серед регіонів за часткою персоналу, що 

використовує ПК і ПК, підключених до Інтернету, на значній відстані від регіону Бухарест-Ілфов. 

Тільки 34,2% компаній (відмінних від мікро-компаній) з Північно-Західного регіону мали веб-

сайти, на значній відстані від регіону Бухарест-Ілфов. У 2009 році Північно-Західний регіон 

зайняв друге місце за рівнем використання ІКТ МСП у Північній Трансільванії. Тому 83,59% фірм 

регіону користувались комп'ютерами, 78,91% користувались електронною поштою, і 79% 

Інтернетом. Стосовно доступу до Інтернету в 2011 році, 43,3% сімей з Румунії мали доступ до 

домашнього Інтернету, і більшість з них (78,6%) були сконцентровані в міських районах. У 2011 

році, Північно-Західний регіон займав 4-е місце, з 45,0%, за часткою домогосподарств з 

домашніми комп'ютерами, після регіону Бухарест-Ілфов, Західного і Центрального регіонів. 

Мала місце тенденція до зменшення цього показника в порівнянні з 2010 роком, коли 50,5% 

домашніх господарств мали комп'ютери. У 2011 році, Північно-Західний регіон займав 3-е місце 

за підключенням домогосподарств до Інтернету, з невеликим збільшенням після 2010 року, 

після регіону Бухарест-Ілфов і західних регіонів. У 2011 році найчастіше підключення до 

Інтернету в Північно-Західному регіоні відбувалось за технологією DSL (ADSL, SHDSL і т.д.) або 
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інші широкосмугові підключення (кабельне телебачення, UMTS), з 12,8%. Тільки 9,9% 

підключень були GPRS (вузькосмугові) і 9,3% через модем або ISDN. Населення регіону не 

заохочує он-лайн покупки, так що в Північно-Західному регіоні, в 2010 році тільки 4,3% 

населення у віці 16-74 років здійснило замовлення або покупку он-лайн. У 2011 році Північно-

Західний регіон зайняв 6-е місце із загального числа 8, з 10,1%. Значна частина гірських районів 

не покривається 3G-мережею для передачі даних. У повіті Сучава, спостерігається зростаючий 

тренд по наявності ПК і їх проникненням, зі збільшенням середньої частки обсягу продажів 

більше, ніж на 50%, проте залишаючи рівень проникнення (17,1 ПК/100 співробітників в кінці 

2006 року), нижче середнього по ЄС15 (прибл. 40 ПК/100 жителів). Водночас, електронний 

банкінг зафіксував вражаючий процес розвитку, так як банки розробили свої програми для 

онлайнових платежів, а також збільшення використання банківських карт. У Північно-Східному 

регіоні є відмічається збільшення кількості компаній-постачальників апаратного обладнання та 

програмного забезпечення, а також компаній обробки даних і бази даних77. 

В Україні якість телекомунікаційних послуг, особливо в гірських районах, залишає бажати 

кращого, кількість інституціональних і комерційних інформаційних систем і мереж недостатня, і 

має місце неузгодженість і відсутність багатьох державних стандартів в інформаційному 

секторі. Доступ в Інтернет і розвиток мережі Інтернет є проблематичними. Щільність фіксованих 

телефонних ліній в Закарпатській області є найнижчою в Україні (14,8 телефонів на 100 осіб). 

Комунікаційна індустрія в Закарпатській області є важливою частиною інфраструктури регіону 

та знаходиться на даному етапі розвитку в періоді суттєвих змін. З появою цифрових технологій 

якість телефонних та інтернет-послуг покращилась. На сьогодні велика мережа провайдерів 

Інтернет-послуг працює в регіоні. Суттєва реформа відбувається в поштового зв'язку. Велика 

мережа провайдерів мобільного зв'язку привела до скорочення послуг фіксованого зв'язку. 

Доходи поштового сервісу і зв'язку в 2013 році склали 166.50 млн доларів США. Найбільшу 

питому вагу доходів отримує сектор мобільного (стільникового) зв'язку - 100.82 млн доларів 

США (майже 61% від усіх послуг). Є біля 10 провайдерів Інтернет-послуг в Закарпатській області, 

серед них "Укртелеком", "Експрес", "Севлюш.НЕТ" та інші. Кількість операторів послуг 

мобільного зв'язку в регіоні становить близько 7. Найбільші компанії, що надають послуги 

мобільного зв'язку «МТС», «Київстар», «Лайф» та інші. В Івано-Франківській області розвиток 

сектора ІКТ визначається високим рівнем конкуренції і зниження попиту на послуги мобільного 

через перенасичення на ринку. Кількість абонентів мобільного зв'язку в Івано-Франківській 

області перевищує кількість громадян. Щільність покриття мобільною мережею в міських 

районах залежить від щільності базових станцій і становить приблизно від 20 до 500 метрів. 

Щільність покриття мобільної мережі на околицях міст і в сільській місцевості може складати 

близько 1500 - 2000 метрів. Майже 99% всіх адміністративних одиниць Івано-Франківської 

області забезпечені зв'язком GSM-стандарту. Виняток становлять райони зі складною 

географічною структурою. Зв'язок CDMA-стандарту охоплює 75% території регіону. 

Забезпечення стаціонарними телефонами станом на 04.01.2014 року становить 53 одиниць на 

кожні 100 сімей в міських районах і 24 одиниці на кожні 100 сімей в сільських районах Івано-

Франківської області. 90% жителів міст і 30% сіл забезпечені високошвидкісним кабельним 

інтернетом. Відсутність високошвидкісного кабельного доступу в Інтернет компенсується 

інтернет-доступом, який надають оператори мобільного зв'язку. Однією з проблем у розвитку 

підсистеми зв'язку в регіоні є складність надання високошвидкісного кабельного Інтернету в 

гірських районах. В Чернівецькій області в 2013 році було зареєстровано 30 компаній, що 
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працюють в секторі зв'язку та медіа. У 2003 році база систем мобільного зв'язку охоплювала 

понад 1,2 мільйона абонентів. Згідно підрахунків це 1348 мобільні телефони на 1000 жителів. У 

2014 році кількість Інтернет-абонентів збільшилася на 15,0% і становить 53,2 тис. Є проблеми із 

забезпеченням підключення різними операторами мобільного зв'язку у віддалених селах 

регіону (зокрема, в деяких селах є тільки один оператор). В даний час в сільській місцевості ПАТ 

«Укртелеком» займає монопольне становище по наданню інтернет-послуг, використовуються 

також Інтернет-послуги операторів мобільного зв'язку78. 

Використання ІКТ та рівень розвитку цифрового суспільства є ключовими для створення умов 

гармонійного зростання. Аналіз цієї сфери - так само, як в деяких інших нетрадиційних сферах - 

утруднюється обмеженістю надійних даних з відповідного географічного рівня79. 

 

10.2.4 Спільні виклики у сфері безпеки та охорони (TЗ 8) 

 

Паводки 

В області Боршод-Абауй-Земплен переважна більшість (більш ніж три чверті) водозборів 

природного водотоку знаходиться за кордоном, тому якість води транскордонних річок (Тиса, 

Бодрог, Шайо, Гернад, Бодва) значним чином залежить від природних факторів і 

антропогенного втручання у сусідніх країнах. Верхня частина річки Тиси та її притоки мають 

особливо швидкі потоки. Часто, через значні опади прикордонні заміри можуть вказувати 

підйом рівня води до декількох метрів в один день в будь-який час року. Відсутня постійна 

системи захисту від паводків в долині річок Шайо і Гернад, вона захищена затоками і 

відкритими ділянками, які чередують один одного. Регіон верхньої Тиси знаходиться під 

загрозою паводків. В середньому паводки мають місце на річці Тиса приблизно кожні 1,5-2 

роки, більш сильні паводки – кожні 5-6 років, надзвичайні паводки – кожні 10-12 років. 

Особливо вразливі території з огляду на паводки і внутрішні води цє Бодрогкюз і Тактакюк, що 

впливає на можливості обробки землі і розвитку населених пунктів80. Що стосується екологічної 

безпеки області, захист від паводків є найбільш важливим фактором ризику в області Соболч-

Сотмар-Берег. Загрозу паводку в області є надзвичайно високою відповідно до національних та 

міжнародних стандартів. Істотний вплив на паводки в області мають наступні особливості: 

русло річки Тиса складається із ряду заглиблень, які під час паводків зумовлюють застоювання і 

зберігання в них води і що має наслідком сповільнене проходження води і утримання значних 

рівнів паводків. Як наслідок, паводкові ситуації на річці Тиса знаходяться під сильним впливом 

її приток; проходженням паводків і змінами рівня води річки Дунай. Щорічний піковий рівень 

води може спостерігатися навесні і у зимові місяці. Подальший розвиток національного плану 

Вашархей відіграє важливу роль у вирішенні загрозливих ситуацій; за його сприяння рівень 

ризику паводків може бути значно знижений81. 
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У Кошицькому краї паводки можуть виникати протягом року. Навесні і влітку паводки 

трапляються найчастіше внаслідок поєднання опадів і танення снігу. Влітку і восени вони 

трапляються через конвективні шторми, а також регіональні опади. У зимовий час це 

відбувається внаслідок раптового танення снігу або замерзання річок. Під час паводків в період 

з січня по серпень 2010 року в Кошицькому краї загалом 170 сіл відчули наслідки в 

Требішовському, Кошицькому та Міхайловецьких районах. Невипрямлені русла річок, 

пошкоджені дамби і захисні споруди і т.д. збільшують ризики шкоди від паводків, або навіть 

можуть посилити потенційну небезпеку поводку. Проблемою, що пов'язана з існуючою 

ситуацією з паводками, є також фінансування водних робіт, які виконуються в загальних 

інтересах. Ситуація не покращилася навіть після зміни підвідомчості щодо водних питань з 

сектора сільського господарства в Міністерство охорони навколишнього середовища в 2003 

році. Однак відбулась істотна зміна з прийняттям законодавства (Закон № 364/2004 про воду і 

Закон № 666/2004 про захист від паводку), яке визначає системи фінансування управління 

водотоками і відведенням вод і визначає, за що сплачують користувачі води, а за що - держава. 

Для забезпечення зниження ризику паводків, уряд у 2011 році затвердив розпорядженням 

№556/2010 від 27.08.2010 року підготовку проекту Програма відновлення ландшафту і 

комплексного управління річковим басейном для обраного району країни. У Кошицькому краї в 

проект залучено муніципалітети Мала Лодіна і Свініца в Кошицькому районі (водозбірна площі 

річки Горнад), і район міста Кошице Тагановце. Кошицький самоврядний край та Агентство 

регіонального розвитку Кошице у співпраці з Пряшівським самоврядним краєм, Словацьким 

підприємством по управлінню водними ресурсами Вода і Словацький гідрометеорологічний 

інститут реалізують проект «Поліпшення управління паводками і планування захисту від 

паводків в басейні річки Горнад в Словаччині". Основною метою проекту є покращення 

міського планування і зниження економічних втрат через повені в басейні Горнад (в 

Кошицькому самоврядному краї територія від водосховища Ружин і на південь до кордону з 

Угорщиною) 82. 

Надзвичайно сильні дощі та наступні повені, а також тривалі періоди посухи в результаті 

глобального потепління атмосфери, як правило, збільшують частоту виникнення паводків на 

території східної Словаччини. Поводки в Східній Словаччині, викликані екстремальними 

опадами під час місцевих штормів, як правило, належать до найбільш руйнівних в Словацькій 

Республіці. Це вимагає кардинальних змін у доступу до води в країні з потребою збільшити 

можливості для її зберігання для уповільнення стікання, особливо в періоди з рясними 

опадами, і створити запаси води на випадок засушливих періодів. Особливою проблемою 

Східної Словаччини, зокрема, Пряшівського краю, є велика небезпека паводків. У 1993 - 2005 

роки критичні ситуації внаслідок паводків в регіоні були зафіксована до 10 разів, і понад 50 

людей загинули. На думку експертів, підвищення загрози паводків в Східній Словаччині 

пов’язано, зокрема, з неправильного підходом до земельного і лісового управління. Зокрема, в 

східній низовині, Кошице, басейні річок Горнад і Попрад і Спішсько-Шарішському межигір’ї 

переважають великі масиви орних земель з мінімальними еко-стабілізуючими елементами 

ландшафтної структури. Площі лісів і постійних пасовищ мають найбільш важливу роль для 

забезпечення здатності утримувати воду і екологічної стабільності країни. Сучасний стан 

більшості річок і їх водозбірних площ можна охарактеризувати з точки зору заходів по захисту 

від паводків наступним чином: значне зниження природної здатності утримувати воду 

річковими басейнами і збільшення швидкості проходження поверхневих вод в країні, тим 

самим збільшуючи ризик і частоту паводків, ріст ерозії і, отже, зниження родючості ґрунтів 
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(особливо в гірських і передгірних районах), а також відбулося істотне зниження екологічних 

функцій водотоки і, таким чином, деградація природних водних і водно-болотних екосистем. З 

огляду на той факт, що здатність утримувати воду в країні має прямий вплив на зону можливого 

затоплення, необхідно вирішити це питання комплексно в басейні річки в цілому. На сьогодні, 

однак, важливою частиною попередження паводків і управління потоками залишаються: 

будівництво водосховищ, дамб для захисту від паводків, насосних станцій для внутрішніх вод і 

дренажних каналів. Особливу роль у пом'якшення наслідків паводків у східній Словаччині 

відіграють греблі, такі як Домаша і Вігорлат (Земплінська Ширава), Старіна і сухий польдер 

Беша. Невід'ємною частиною заходів по управлінню паводками є також забезпечення 

скоординованого підходу у захисті від паводків з сусідніми країнами по транскордонним 

водам83. 

У Північно-Західному регіоні Румунії (повіти Марамуреш і Сату-Маре) найчастіше паводки 

трапляються навесні внаслідок танення снігу і поряд з рясними весняними зливами, але і влітку 

внаслідок проливних злив. Незважаючи на проведення деяких гідротехнічних робіт для захисту 

від паводків, значна кількість територій як і раніше страждають від такого роду небезпек. 

Найбільш це стосується наступних районів: рівнина Ецедеа, нижня частина р. Сомеш і рівнина 

річок Кріш, а саме: повіти Сату Маре, Марамуреш і Бистриця-Несеуд. Повені в цих повітах 

трапляються щороку з різною майновою шкодою. Значна частина регіону, в тому числі і 

згаданих три повіти, є частиною гідрографічного басейну річки Тиса, з українськими, 

словацькими та угорськими сусідніми територіями, басейн представляє один з найбільших 

ризиків паводку на європейському рівні. Більшість паводків була викликана експлуатацією 

лісів84. Повіт Сучава з точки зору паводків представляє зону ризику на площі 51.756 га в 

районах, через які проходить головні річки повіту (Сучава, Молдова, Сірет), а також в гірських 

районах між плато Драгомирна і Обчина Маре, через які проходять невеликі річки повіту, що 

впадають головним чином в річку Сучава85. 

В Україні Тиса та її притоки у Закарпатській області вказують на необхідність комплексного 

підходу до вирішення проблеми екологічних факторів. Значний вплив на походження і 

формування паводків мала діяльність людини, що привело до зменшення на великих ділянках 

площі зрілих лісів і зміна їх видового складу, розвиток і результати економічної діяльності в 

районах, що знаходяться під загрозою повені. Діяльність, пов'язана із захистом від повеней в 

Закарпаття почалася в 18-м столітті. Деякі з них мають бути реконструйовані і відремонтовані. 

Дамби різної висоти не утворюють єдиного комплексу, який міг би забезпечити надійний захист 

від повеней; їх конструкція не відповідає сучасним технічним вимогам. Проблема також 

полягає в тому, що нинішній стан інфраструктури і гідротехнічних протипаводкових споруд в 

Закарпатській області не захищає населення, промислові об'єкти і сільськогосподарські землі 

від шкідливої дії води86. 

Загальним явищем є те, що частота і рівень паводків постійно зростає. Зростання цих 

показників може бути чітко показано на річці Тиса, яка є найбільшою річкою в регіоні (рівень 

повені було піднято навіть після 21 місяцю для 3 станцій відбору проб на більш, ніж 50 

сантиметрів): 
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Станція відбору проб 
води на річці Тиса 

Стандартний 
рівень для 

паводку 
(2010) 

Стандартний 
рівень для 

паводку  
(2013) 

Різниця від 
2010 до 2013 

(см) 

Стандартний 
рівень для 

паводку 
(2014) 

Різниця від 
2013 до 2014 

(см) 

Тисабейч 120,96 122,74 +178 122,74 0 

Тур- перший 117,32 118,89 +157 118,89 0 

Тиводар 114,69 116,60 +191 116,6 0 

Самош – перший 111,99 113,43 +144 113,43 0 

Вашарошнамень 111,83 113,08 +125 113,08 0 

Красна-перша  111,56 112,86 +130 112,86 0 

Лоня 108,50 110,20 +170 110,2 0 

Захонь 106,17 106,84 +67 106,84 0 

Домбрад 102,62 103,86 +124 103,86 0 

Тисаберцел 100,30 101,26 +96 101,85 +59 

Головний канал Лоня – 
перша 

99,20 100,18 +98 100,82 +64 

Бодрог – перша 98,49 99,43 +94 99,35 -8 

Міст Токай 98,49 98,50 +1 99,3 +80 

Таблиця 8: Порівняння показників для рівнів паводків  

Джерело: Іштван Дойка: Ситуація з повенями у верхній Тисі у світлі нових стандартів рівнів паводків (2010),  

розпорядження 16/2013. (III.12.) (Угорщина), розпорядження 74/2014 (XII.23.)  

Повені в угорській і українській водозбірній площі Верхньої Тиси стали все більш і більш 

інтенсивними у порівнянні з усіма попередніми повенями за останні 20 років, і були зроблені 

значні поліпшення у контролі за паводками. Розрахунки по моделюванню і з врахуванням 

покращень вказують, що рівень води може зрости майже на 20% до 2050 року. Зміна клімату 

впливає на всі річки в програмній території, і може бути успішно подолана тільки у співпраці з 

усіма зацікавленими країнами. 

 

Водні ресурси, водозбори  

Річка Тиса є основним водотоком водної мережі в області Боршод-Абауй-Земплен, яка 

потрапляє на територію в районі Зампленогард і залишає її в районі Тисоволк. Річки області 

відносяться до басейну річки Тиса. Річка Шайо – перш, ніж вона впадає в Тису, збирає воду з 

річок Гернад і Бодва. Річка Бодрог впадає в річку Тису в районі Токай. Область багата 

поверхневими водами і важливими водними ресурсами, але рівень річок (струмків) є дуже 

нерівномірним з огляду на розподіл дощових опадів. Крім природних водойм, в цьому районі 

важливу роль відіграють наступні основні водойми: Озеро Гамор, резервуар в Лазбейрц і 

водосховище Рокоца. Питна вода і промислова вода постачаються карстовими водними 

джерелами (наприклад, джерело Синва, джерела Тапольца). Джерела термальної води гір 

Бюкк і Земплен створили основи курортної культури в регіоні. Є термальні свердловини, які 

створили курорти в Богач, Мезекевешд, Мішкольц-Тапольца, Шайохідвейг і Шарошпатак 

(Вейгардо). Водопостачання сільської місцевості забезпечується за рахунок підземних вод і 

грунтового шару вод (наприклад, артезіанські свердловини). Надмірне використання цінних 
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карстових водних ресурсів є серйозною екологічною проблемою на багато десятиліть, 

незважаючи на те, що дощова погода останні кілька років заповнила найбільші карстові гірські 

водосховища. Крім того, ще одним важливим завданням є розвиток територій, без каналізації і 

зменшення забруднення в результаті неправильного використання добрив і пестицидів87. В 

області Соболч-Сотмар-Берег довжина річок складає 329,5 км, з яких на річку Тису припадає 

250 км (потрапляє в Угорщину з України в районі Тисабейч і виходить в районі Тисадоб), на 

річку Самош – 49,5 км і річку Тур – 30 км. Інші великі річки Красна і Головний канал Лоня 

(Основний Східний канал). З точки зору управління, річки характеризуються наступними 

сприятливими умовами: є вільні водні ресурси, які можуть бути використані уздовж всіх річок 

області. Якість поверхневих і ґрунтових вод краще, ніж в середньому по країні, хоча важливо 

підкреслити, що якість води сильно залежить від якості річки в сусідній країні, звідки вона 

походить. Якість води у притоках, що беруть свій початок за кордоном – річки Самош, Красна і 

Тур - коливається в широкому діапазоні, залежно від кількості та джерел забруднення 

(промислові, гірничодобувні, побутові відходи) іншої країни. Площа водних ресурсів забезпечує 

водний попит місцевої промисловості і сільського господарства. В цілому в області знаходяться 

32 термальні свердловини, деякі з яких з високим вмістом йодиду, броміду і фтору88. 

У Пряшівському краї є верхні ділянки основного річок Горнад, Торис, Топля, Ондава і 

Лаборець, які поки що не зазнають значного антропогенного впливу. Винятком є річка Попрад, 

весь річковий басейн якої знаходиться в Словаччині, в Пряшівському краї, і на її 137 

кілометровій ділянці, яка проходить в Польщі. Крім того, в Пряшівському краї знаходяться два 

водосховища, Старина і особливо Велька Домаша значно гідрологічно, але і якісно впливають 

на потоки, в яких вони лежать. Басейн річки Попрад включає в себе дуже важливу область гір 

Високих Татр, де знаходяться одинадцять водних потоків, які використовуються для постачання 

всієї області питною водою. Якість води цих потоків, які є найбільш важливими лівими 

притоками річки Попрад, є належною, і підходить після очищення для вживання. Їх недоліком є 

низька мінералізація, а також мікробіологічні властивості. Вниз за течією після лікувального, 

оздоровчого та спортивного комплексу є ознаки забруднення приток і це забруднення 

переноситься до річки Попрад. Значна частина ресурсів підземних вод в Пряшівському краї, 

відповідно до наказу Міністерства охорони здоров'я Словацької Республіки № 151/2004 від 20 

березня 2004 року про вимоги до питної води та контроль якості питної води, є задовільними, 

не потребує очищення. Проте, є місця з підземними водами з проблемною та/або загрозливою 

якістю води, серед яких деякі джерела навіть не рекомендовані Службою охорони здоров'я для 

вживання. Ці місця включають: 

 Річковий осад на річці Ціроха від Сніни і до гирла річки і річка Лаборець від Гуменного з 
продовженням в Кошицькому краї, що містять підвищені концентрації заліза та 
марганцю, масляних субстанцій і агресивного двоокису вуглецю, 

 річкові осад на річці Ондава від Домаша з продовженням за межі Пряшівського краю, 
неочищені поверхневі води річки Ондава, що характеризуються збільшеними 
показниками перш за все активних речовин і амонію, і далі – заліза і марганцю, 

 річкові осад на річці Попрад, з водою, як правило, з високим вмістом заліза, марганцю, 
масляних субстанцій і більш високої температури, 

 підземні води в алювіальних нашаруваннях річки Топля демонструють належну якість. 
Проте, тут підвищений рівень кислотності, хлоридів, органічних речовин і коліформних 
бактерій. 
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Деякі з перерахованих компонентів у водах алювіальних відкладень річок, особливо в 

низинних районах, мають природне походження (залізо, марганець, діоксид вуглецю, сполуки 

амонію, а також сульфати і хлориди). Більша частина цих ресурсів розташовані в рівнинній 

долини, і використовуються головним чином у сільському господарстві. Існують в області також 

промисловість, населені пункти, дороги, залізниці та потоки, від яких водні джерела, як 

правило, забруднені89. 

Річки Закарпатської області географічно розташовані і належать до басейну однієї з найбільших 

приток річки Дунай - річки Тиса, яка є основою водного шляху в області. Загальна протяжність 

річки Тиси становить 967 км, українська частина - 262 км. Загальна площа басейну має 157 

тисяч кілометрів (на території України -. 11,3 тисячі км). Річка утворюється при злитті Білої і 

Чорної Тиси поблизу міста Рахів, Закарпаття. Основні притоки: Апшинець, Косово, Тересва, 

Дербачка, Теребля, Боржава. Річки Прут і Дністер протікають або по території Івано-

Франківської або Чернівецької областей. Річка Прут є лівою притокою Дунаю. Річка бере свій 

початок з джерела на схилі гори Говерла. Довжина річки становить 967 км (в Україні - 272 км), 

площа басейну - 27 500 км². Основні притоки на території України є: Пістинька, Рибниця, 

Черемош, Товмачик, Чорнява. Річка Дністер, яка є 3-ю за довжиною ріка в Україні та 9 – в 

Європі, протікає через територію України (в Івано-Франківській та Чернівецькій областях) та 

Молдові, і впадає в Чорне море, утворюючи Дністровський лиман. Середньорічна витрата води 

в гирлі складає 300 кубометрів в секунду. Основні притоки на території України є: Стрий, Свіча, 

Лімниця, Збруч, Смотрич, Ушиця. З досвіду минулих років, забруднення транскордонних річок 

викликане недостатністю систем збору твердих відходів і очистки стічних вод і є існуючою 

проблемою90. 

Природні і техногенні катастрофи, надзвичайних ситуацій  

В області Боршод-Абауй-Земплен важливість подолання стихійних лих збільшилась після 

паводків 2006 та 2010 років. У 2010 році річка Бодва прорвала дамбу в районі міста Еделень, 

завдаючи величезної шкоди місцевим мешканцям; у 2010 році, паводки траплялись один за 

одним на річці Шайо і двох її притоках, Бодві і Гернад, а тому дамби в області мали б бути 

укріплені і захищені вздовж 630 км; але, незважаючи на це, міста Фельшожольца і Еделень 

були затоплені. Надмірна кількість снігу та опадів може легко привести до стихійних лих 

оскільки проблеми управління та захисту від таких ситуацій не повністю вирішені91. Як уже 

згадувалося раніше область Соболч-Сотмар-Берег має надзвичайно високу загрозу паводків 

відповідно до національних і міжнародних стандартів в результаті особливостей області, які 

мають істотний вплив на паводки та її залежність від суміжних країн, звідки річки походять і 

куди згодом прямують. Техногенні катастрофи не є типовими для обох угорських областей. У 

разі стихійних лих і надзвичайних ситуацій, обласні відділи Національного управління захисту 

від надзвичайних ситуацій надають допомогу92. В області Боршод-Абауй-Земплен громадські 

рятівні загони були організовані для підтримки завдань національного органу. 

Словаччина в даний час не стикається ані з катастрофами, ані з її ризиками. За останній час 

деякі райони Словаччини постраждали від паводків, викликаних підвищеної штормовою 

активністю. Для цього з боку Словацької республіки зроблено значні зусилля для стабілізації 
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ситуації і відшкодування завданої шкоди. Словацька Республіка має спеціальний механізм для 

боротьби з наслідками стихійних лих, що передбачений відповідними правовими актами 

(Закон Національної ради Словацької Республіки з питань цивільного захисту населення, 

Концепція організації і розвитку цивільного захисту до 2015 року, Закон про державне 

управління в кризових ситуаціях, крім війни чи ворожого акту, Закон про комплексну 

рятувальну систему, Закон про пожежний захист, Закон про гірський рятувальний загін, Закон 

про захист від паводків та інші оперативні документи, в тому числі Аналіз надзвичайних 

ситуацій краю, План захисту населення, План евакуації, План матеріально-технічного 

оснащення підрозділів цивільного захисту, документація з радіаційних, хімічних та біологічних 

заходів). 

Транскордонну актуальність пожеж у Закарпатській області відносно прийнятних регіонів 

Словаччини можна показати на системі раннього оповіщення (EWS) населення регіонів, де є 

ризик надзвичайних ситуацій, яка створена НУО «Агентство з інвестицій, інновацій та розвитку» 

спільно з Міністерством внутрішніх справ Словаччини і Департаментом надзвичайних ситуацій 

Закарпатської обласної адміністрації. Фінансову підтримку проекту надає програма ПКС ЄІСП 

Угорщина-Словаччина-Румунія-Україна 2007-2013 р. Цей проект спрямований на поглиблення 

та активізацію транскордонного співробітництва між двома регіонами: Закарпаттям (Україна) та 

Кошицький краєм (Словаччина) в готовності до надзвичайних ситуацій, викликаних паводками, 

пожежами та іншими стихійними лихами. Основна мета проекту полягає у створенні спільної 

систему раннього попередження по річкам Уж, Тиса, Латориця і Бодрог для того, щоб знизити 

ризик смертності, економічних, фінансових збитків і іншої шкоди під час паводків у вказаних 

річкових басейнах. Цей проект буде мати позитивний вплив у 27 українських містах із 

загальним населенням 331.500 чоловік і в 31 муніципалітетах Словаччини – де проживає 32,126 

жителів. Заходи проекту включають в себе: закупівлю обладнання системи раннього 

попередження (СРП); укладення договору підряду для виконання робіт по монтажу СРП; 

підвищення інформованості громадськості у цій сфері; управління та адміністрування 

новоствореної системи. Зі створенням СРП, будуть створені умови для охорони території та 

зменшення можливих наслідків стихійних лих, забезпечуючи готовність підрозділів з 

надзвичайних ситуацій та інфраструктури для своєчасної евакуації людей і тварин, вивезення 

майна. У Закарпатській області 25 нових сирен для населення будуть управлятися з 

контрольного офісу в Ужгороді. 35 нових сирен в Словаччині будуть управлятись з існуючого 

центру СРП в Кошице. Після завершення проекту, поточна робота новостворених СРП буде 

оплачуватись за рахунок словацьких та українських партнерів незалежно один від одного. 

Робота спільного обладнання буде оплачуватись на основі двосторонньої угоди, яка буде 

підписана після завершення проекту93. 

У румунських повітах управління надзвичайними ситуаціями в даний час здійснюється 

Генеральною інспекцією з надзвичайних ситуацій (ГІНС) і її структурними підрозділами на 

територіальному рівні. 15,5% із загальної кількості підрозділів розміщені в регіоні. Частка 

виїздів за телефонними викликами в регіоні складає 42,35% а для порівняння на національному 

рівні вона складає 38.15%. Із загальної кількості 31.958 пожеж, зареєстрованих на 

національному рівні в 2011 році, 3972 були зареєстровані в Північно-Західному регіоні, 

найбільше в повіті Біхор і менше в повіті Сату-Маре. У 2011 році в Північно-Західному регіоні 

МСЕР та МСЕРД94 залучався у 22.053 випадках. В регіоні підрозділи МСЕР та МСЕРД забезпечені 
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двома реанімобліями швидкої допомоги типу МСЕР та МСЕРД, 31 машиною швидкої допомоги 

типу В і 8 – типу С. Найбільш оснащеними є повіти Біхор (12 бригад) і Клуж (11 бригад), в той час 

як повіт Сату-Маре має тільки 3 бригади, а Шалай - 2. В останніх двох повітах кількість виїздів 

також низька. У Північно-Західному регіоні знаходяться загалом 84 державних служб і 

приватних ВСНС95, які створені у відповідності до чинного закону. Кількість служб з регіоні вище 

середнього національного показника у 16 ВСНС в повіті Бистриця-Несеуд (22), Марамуреш (19) і 

в Сату-Маре (17) і нижче середнього показника по країні в Клуж і Біхор (у кожному по 12 

служб), Шалай (3). Обладнання для надання екстреної допомоги в регіоні розподілено 

нерівномірно, і його стан не є задовільним, понад 60% з нього застаріле. Крім того, недостатня 

координація послуг, що надаються регіональною лікарнею швидкої медичної допомоги, і 

аварійно-рятувальними підрозділами районних лікарень та службами з надзвичайних ситуацій 

(МСЕР та МСЕРД, ВСНС, гірничорятувальними службами тощо). І, нарешті, відсутні 

централізовані кол-центри по надзвичайним ситуаціям, а тому завдання по забезпеченню 

певного мінімального стандарту поведінки при надзвичайних ситуаціях в регіоні не може бути 

виконано, що в свою чергу обумовлює зростання регіональних територіальних відмінностей96. 

Закарпатська область має кордон з Словаччиною, Угорщиною, Румунією та Польщею. Таке 

розташування і особливості ландшафту регіону дозволити оцінити такі можливі надзвичайні 

ситуації, які є потенційно небезпечними для прикордонних регіонів. Говорячи про пожежі, ми 

можемо зробити висновок, що вони є завжди небезпечними для територій прикордонних 

країн, особливо коли кордон проходить по території лісів. З огляду на це румунський Гірський 

природний парк Марамуреш, який межує з Карпатським національним природним парком, 

знаходиться у зоні ризику у випадку виникнення пожежі на території України, і навпаки. Але, 

більшість з прикордонних районів обох країн знаходиться під захистом річки Тиса, які 

відокремлює країни і служить природним кордоном. Аналогічний природний механізм 

запобігання пожежі є і на кордоні з Угорщиною. Словацько-український кордон менш вкритий 

лісами, а тому, ймовірність поширення вогню також менша. Виняток становлять північні 

кордони Закарпаття, де знаходиться Ужанський національний природний парк. Зі словацької 

сторони область межує з Національним парком «Полонини», а з польського - з Бещадським 

національним парком. Цей лісовий район може сприяти поширенню лісових пожеж, якщо 

пожежа станеться на території будь-якої з трьох прикордонних країн. У Закарпатській області у 

2014 році мали місце 4 надзвичайні ситуації. Згідно даних статистики, Закарпатська область є 

одним з регіонів з найвищим рівнем небезпеки. Таким чином, надзвичайні ситуації в регіоні 

трапляються головним чином через природні фактори. Це обумовлено географічним 

розташуванням регіону - розташовані в гірській місцевості і в басейні річки Тиса, населенні 

пункти області зазнають частих паводків, снігових лавин, землетрусів. Одним із основних 

завдань є вдосконалення системи оповіщення про надзвичайні ситуації та механізму 

запобігання надзвичайним ситуаціям. Згідно з інформацією, наданою Державною службою 

України з надзвичайних ситуацій, 2 надзвичайні ситуації природного походження було 

зареєстровано в Івано-Франківській області у 2014 році, що є менше, ніж у 2013 році. Під час 

надзвичайної ситуації постраждало 19 осіб. Крім того, було зареєстровано 1865 пожеж, що на 

200 пожеж більше, ніж у 2003 році. В цілому, Івано-Франківська область є одним з п'яти 

регіонів з найменшою кількістю надзвичайних ситуацій в Україні. За останній рік в Чернівецькій 

області було зареєстровано тільки один випадок надзвичайної ситуації. Це була обставина 

                                                           
95

 Волонтерська служба із надзвичайних ситуацій  
96

 План розвитку північно-західного регіону на 2014-2020 роки та база Генеральної інспекції з 
надзвичайних ситуацій (ГІНС) 



178 
 

природного походження. Таким чином, Чернівецька область є одним з найбільш безпечних 

регіонів України. За 2014 рік мали місце 1271 ситуація надзвичайного характеру, що менше, ніж 

у минулому році (1384). Через географічне розташування в регіоні існує ризик паводків. В 

Україні в останні роки кількість пожеж в Закарпатській області значно зросла. Це може бути 

обумовлено цілим рядом проблем в цій галузі: неузгодженість систем протипожежного захисту 

та вимог закону, технологічна відсталість протипожежного обладнання, недостатня 

поінформованість громадськості про заходи безпеки і т.д97. 

 

Злочинність 

Аналізуючи кількість зареєстрованих злочинів на прикордонних територіях, спостерігається 

тенденція до їх зменшення в областях Угорщини, Словаччини і Румунії. Однак кількість злочинів 

значно збільшилася з 2012 по 2013 рік у всіх трьох областях України (в Закарпатській області 

показник збільшився на 79%, в Івано-Франківській – на 56%, а в Чернівецькій – на 46%). 

 

Діаграма 28: Кількість зареєстрованих злочинів (2007-2013) 
Джерело: ЦОСТУ, ОССР, ДССУ, НІС 

 

Кількість зареєстрованих злочинів на 1000 жителів знаходиться нижче середнього по країні у 

всіх 4 прикордонних регіонах. У 2013 році їх кількість є найвищою в румунських повітах (бл. 

1.150 злочинів), за якими слідують області України (570-820 злочинів), Угорщини (близько 360 

злочинів) і Словаччини (120-180 злочинів). 

. 
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Діаграма 29: Кількість зареєстрованих злочинів на 1000 населення 2007-2013 
Джерело: ЦОСТУ, ОССР, ДССУ, НІС 

На карті нижче показано зв'язок між величиною ВВП на душу населення, і кількістю 

зареєстрованих злочинів на 1000 жителів - в областях з великим ВВП на душу населення 

кількість злочинів на 1000 жителів менше; румунські повіти виділяються своїми надзвичайно 

високими показниками. 

 

 
Малюнок 30: Економічний розвиток і злочинність на території Програми УГ-СЛ-РУ-УК (2011) 

Джерело: ЦОСТУ, ОССР, ДССУ, НІС 
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Малюнок 31: Охорона здоров’я та очікувана тривалість життя при народженні (2011)  

Джерело: ЦОСТУ, ОССР, ДССУ, НІС 

 
Інфраструктура охорони здоров'я, публічні послуги з охорони здоров'я і служби соціального 

забезпечення  

В Угорщині існує велика потреба в розвитку інфраструктури з охорони здоров'я та служб 

охорони здоров'я (особливо для людей, які перебувають у несприятливих умовах). Кількість 

лікарняних ліжок на 10000 жителів є відносно високою в області Боршод-Абауй-Земплен. Так 

як район з точки зору системи охорони здоров'я не знаходиться у гіршому стані, ніж середнє по 

країні, припускаємо, що основа поганого стану здоров'я населення пов'язана з рівнем 

інформованості про здоров'я. Доступність і якість медичних послуг в області показують 

регіональні відмінності, перш за все, через структури невеликих сіл. Ситуація стимулює 

розвиток послуг, що надаються для невеликих громад і необхідно враховувати потреби 

невеликих муніципальних проектів (наприклад, створення міжмуніципальної лікарської 

служби). В області Соболч-Сотмар-Берег є 5 лікарень, 16 амбулаторій, але стан здоров'я 

населення є гіршим, ніж середній показник по країні98. 

Стан здоров'я населення Словаччини не є відмінним. Це обумовлено особливостями способу 

життя, погіршення стану довкілля в деяких регіонах, безробіття, соціальна ситуація і 

неприйнятні умов проживання частини населення (маргінальних груп, ромів). Це 

ускладнюється відсутністю освіти у цих верств населення, економічним застоєм та економічною 

кризою і неінтегрованістю ромів. Словацька система охорони здоров'я має постійні проблеми 

надмірного використання амбулаторної допомоги, нерозвиненою стаціонарної лікарняної 

допомоги, віддаючи перевагу інституційній охороні здоров'я в економічно слаборозвинених 

регіонах. На значні фінансові потреби системи охорони здоров'я впливає незадовільна 

енергоефективність, пов'язана з поганим станом будівель, де знаходиться медичне 
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обладнання. Охорона здоров'я, незважаючи на фінансові недоліки, що загрожують стабільності 

системи, її доступності і якості, виконує свою місію і завдання. У галузі охорони здоров'я 

спостерігається зміна законодавства і права власності, збільшення фінансового навантаження 

на витрати на охорону здоров'я на населення, зниження доступності медичних послуг, 

збільшення витрат на медичних працівників, але без підвищення їх доходів. У Пряшівському 

самоврядному краї рівень надання медичної допомоги в обласних лікарнях не є достатнім. 

Загальна кількість закладів медичної допомоги в Кошицькому краї є достатньо. Менше 

забезпечені такими закладами в основному південні і північні райони округу Требішов і 

південні райони округів Рожнява і Міхаловце. Надання загальних терапевничних послуг для 

дорослих, для дітей і підлітків, гінекологічних та стоматологічних послуг розділено по 

територіальному принципу на медичні округи. Це поділ було проведено у 2008 році На даний 

час кількість установ для загальної амбулаторно-поліклінічної допомоги вистачає. Відповідно 

до Постанови Уряду № 640/2008 про мінімальну мережу закладів охорони здоров'я та з точки 

зору аналізу Міністерства охорони здоров'я, який проведено протягом 2009 року мінімальна 

мережа закладів першої медичної допомоги в Кошицькому краї є завеликою. Спеціалізована 

медична допомога зосереджена головним чином в містах районного значення і районних 

центрах. Їх зосередження в невеликих населених пунктах в основному залежить від кількості 

населення. На сьогодні фактична кількість установ спеціалізованої амбулаторно-поліклінічної 

допомоги є належною99. 

У Північно-Східному регіоні Румунії рівень бідності серед румунських регіонів є найвищим – 

найвищий рівень бідного населення з Румунії (23% у 2011 році). Існують відмінності у наданні 

медичної допомоги у містах і селах (56,9% жителів проживають в сільській місцевості і 

обслуговуються 11,6% від загальної кількості медичних працівників в 2012 році, також 37 лікарів 

на 10.000 жителів в міських районах і 4 лікарі на 10.000 жителів в сільській місцевості в 2012 

році). Медичні установи не мають спеціалізованого обладнання, особливо в невеликих містах. 

У Північно-Західному регіоні Румунії бідність і соціальна ізоляція є явищами, які особливо 

характерні в ромських громадах, в тому числі у міський сегрегаціях в деяких районах великих 

міст. Хоча служби невідкладної допомоги отримали кошти від ряду європейських фінансових 

фондів для придбання відповідного обладнання, більшість будівель та їх обладнання 

знаходяться в запущеному стані. Незадовільний рівень освіти, охорони здоров'я та соціальної 

інфраструктури перешкоджає соціальній інтеграції та розвитку людського капіталу. Медичні 

послуги надаються в поганих умовах і не пристосовані до потреб пацієнтів. У багатьох випадках 

повітові лікарні невідкладної допомоги не мають сучасного обладнання. Крім медичних послуг, 

необхідні також інвестиції в послуги соціальної забезпечення. Послуги медичного і соціального 

забезпечення переважно зосереджені в міських районах. Феномен бідності досягає тривожних 

показників, рівень бідності та соціальної ізоляції досягає 40,3% (відносна бідність) у 2011 році. 

Кількість ліжко-місць у повіті Сату-Маре на 1000 жителів значно нижча середнього 

національного та регіонального показника; кількість лікарів загальної практики на 1000 жителів 

(1,42) значно нижча за національний (2,3) і середній регіональний (2,62) показник – в 2009 році, 

низький рівень очікуваної тривалості життя показує погіршення ефективності системи охорони 

здоров'я в повіті, як і раніше низький рівень розвитку інфраструктури охорони здоров'я, 

міграцію кваліфікованого медичного персоналу. Послуги соціального забезпечення переважно 
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зосереджені в адміністративному центрі повіту, а у сільських районах спостерігається 

недостатність закладів/пунктів охорони здоров'я100. 

У Закарпатській області станом на січень 2015 мережа лікувально-профілактичних закладів 

нараховує 25 обласних лікарень, 11 центрів первинної медичної допомоги, 15 районних 

лікарень та 7 муніципальних лікарень, 3 районні поліклініки, 1 муніципальну поліклініку, 1 

районний диспансер, 2 районні стоматологічні поліклініки, 278 амбулаторій загальної практики 

та сімейної медицини та 285 фельдшерсько-акушерських пункти. Відбувається реформа 

закладів первинної медичної допомоги у заклади сімейної медицини. Сферу охорони здоров'я 

необхідно модернізувати і реформувати на основі європейських стандартів страхової 

медицини; медичне обладнання в закладах охорони здоров'я має бути замінено на сучасне. 

Регіон також відомий своїми численними санаторіями, наданням послуг з медичної 

реабілітації. В Івано-Франківській області мережа регіональних закладів охорони здоров'я 

включає в себе обласні лікарні, 7 обласних і районних дитячих лікарень і центрів, 2 інфекційні 

лікарні, 2 онкологічні диспансери, 6 акушерських лікарень, 7 центрів профілактики 

туберкульозу, 3 психіатричні лікарні, 6 стоматологічних лікарень, 267 поліклінік, а також 

мережу амбулаторій та фельдшерсько-акушерських пунктів. В області є також багато санаторіїв 

і здравниць. Але є багато проблем у сфері державної охорони здоров'я в області. Для 

забезпечення якісних медичних послуг, існуюче застаріле медичне обладнання має бути 

оновлено, медичні установи повинні бути модернізовані, повинна бути впроваджені сучасні 

технології зберігання даних. В Чернівецькій області знаходиться 40 закладів охорони здоров'я 

(лікарні, поліклініки, амбулаторії, акушерські пункти, центри профілактики туберкульозу, 

психіатричні лікарні, стоматологічні лікарні і т.д.), 258 поліклініки, а також мережа амбулаторій 

та фельдшерсько-акушерських пунктів101. В області є також багато санаторіїв і здравниць. Як і в 

багатьох медичних закладах Україні, наявне обладнання також потребує модернізації. 

 

Хвороби 

На кінець 2011 року Угорщина повідомила Регіональне бюро ВООЗ для Європи і Європейський 

центру з контролю і профілактиці захворювань про загалом 2 115 випадків ВІЛ-інфекції, 656 

випадків СНІД та 327 смертей серед хворих на СНІД. За 2011 рік було зареєстровано 162 нових 

випадки ВІЛ-інфекції, 32 нових випадків захворювання на СНІД та 12 випадків смерті серед 

хворих на СНІД. Частка нововиявлених випадків ВІЛ-інфекції в 2011 році склала 1,6 на 100 000 

населення. Більшість (94%) серед нових випадків ВІЛ-інфекції були особи чоловічої статі. 

Тестування на ВІЛ є обов'язковим для донорів крові та тканин. Загалом 1070 людей, що живуть 

з ВІЛ, знаходились на обліку в 2010 році. Кількість людей, які отримують антиретровірусну 

терапію (АРТ), зросла з 279 в 2002 році до 630 у грудні 2010 року. Один заклад в країні 

забезпечує АРТ102. До 2010 року в області Боршод-Абауй-Земплен кількість людей, хворих на 

туберкульоз, подвоїлась порівняно з попередніми роками у зв'язку з соціальним становищем 

людей в області (рівень безробіття вдвічі перевищує середній показник по країні, високою є 

частка бездомних людей). В області Соболч-Сотмар-Берег кількість людей з діагнозом 

туберкульоз також викликає тривогу; в області спостерігається найбільша частка хворих на 

                                                           
100

 План розвитку північно-західного регіону на період 2014-2020 
101

 На основі відомостей ДССУ  
102

 Інформація Європейського Регіонального офісу ВООЗ та Європейського центру з попредження і 
контролю за хворобами 



183 
 

туберкульоз в країні. Основними факторами поширення туберкульозу є крайня бідність з 

одного боку, а з іншого боку – високий рівень міграції в основному з Румунії та України. З 2012 

року перевірка легенів є обов'язковою на всіх території області Боршод-Абауй-Земплен, в 

декількох селах і області Соболч-Сотмар-Берег. 

У словацьких регіонах частка ВІЛ-інфікованих залишається низькою і незначною. Це також 

відноситься до групи високого ризику споживачів ін'єкційних наркотиків. Однак в 2008 році 

було зафіксовано невелику кількість досліджуваних з цієї групи населення, тести визначили 

трьох ВІЛ-інфікованих споживачів наркотиків. Смертність населення в останнє десятиліття 

характеризується як позитивними, так і негативними тенденціями. Зокрема, це рівень 

смертності серед пріоритетних груп захворювань, включаючи серцево-судинні захворювання, 

рак, захворювання дихальних шляхів, захворювань системи травлення і хвороби від зовнішніх 

причин. Епідеміологічна ситуація в Словаччині підтвердила, що захворюваність на туберкульоз 

все ще знаходиться під контролем. Словаччина в європейському контексті країна з невеликим 

або середнім виникненням захворювання туберкульозу. За даними Національного інституту 

туберкульозу, хвороб легенів і грудної хірургії в Вишнє Гадь, який обробляє дані для 

національного реєстру, в 2013 році зареєстровано в цілому 401 випадків туберкульозу (256 

чоловіків і 145 жінок). У порівнянні з 2012 є збільшення на 56 випадків. Кількість нових 

захворювань складала 341. У 60 випадках це був рецидив туберкульозу. Найбільш поширеною 

формою є туберкульоз легенів (344 випадків). У 57 випадках це була позалегенева форма, 

найбільш часто туберкульоз хребта (17 випадків), туберкульозний плеврит (11 випадків), 

туберкульоз сечові-статевих органів (6 випадків), або туберкульоз лімфатичних вузлів (7 

випадків). Територією з найвищою часткою цього захворювання є Пряшівський край. Найнижча 

поширеність реєструється в регіоні Трнава. У дитячому віці (до 14 років) туберкульозу мав місце 

в 38 випадках. У 2013 році 7 хворих померли від туберкульозу, 27 випадків були зареєстровані 

як смерть пацієнта з туберкульозом. Відповідно до географічним розподілу в Словацькій 

Республіці райони з найвищою часткою туберкульозу є східні райони Словаччини (записи 2009 

року) - Пряшівський край з показником 17.72 випадки / 100000 жителів, а потім Кошицький 

край з 16,88 випадків / 100000 жителів. У цих районах на хворобу впливає високий рівень 

безробіття, туберкульоз залишається серйозною соціальною проблемою. Словацька Республіка 

належить в останні роки для держав-членів Європейського союзу з найнижчим рівнем 

поширеності ВІЛ-інфекції. Проте, з початку 21-го століття спостерігається тенденція до 

зростання показника нових випадків ВІЛ-інфекції. У 2013 році був зафіксований найвищий 

показник за всю історію протягом одного календарного року (83 випадки, захворюваність 1,5 

випадки ВІЛ-інфекції на 100 000 жителів Словацької Республіки) в порівнянні з 2012 (50 

випадків, захворюваність 0,9 на 100 000 жителів), тобто зростання кількості випадків 

захворювання на 66%. У першій половині 2014 року тенденція виявлення нових випадків 

захворювання на ВІЛ-інфекції не продовжувала зростати. Навпаки спостерігалось незначне 

зниження в порівнянні з аналогічним періодом минулого року. З 01.01.2014 по 30.06.2014 було 

поставлено діагноз і епідеміологічно виявлено 37 нових випадків захворювання на ВІЛ-

інфекцію. У трьох випадках було поставлено синдром набутого імунодефіциту (СНІД), про 

випадки смерті ВІЛ-хворого не повідомлялося. Всі випадки мали місце серед словацьких 

громадян, серед іноземців ВІЛ-інфекції не виявлено. З моменту запуску системи моніторингу 

захворюваності на ВІЛ/СНІД в СР з 1985 року по 30.06.2014 було зареєстровано 676 випадків 

інфікування вірусом імунодефіциту людини серед словацьких громадян і іноземців. З 549 

хворих громадян Словацької Республіки налічувалося 472 чоловіків і 77 жінок. У 77 осіб (66 

чоловіків, 11 жінок) ВІЛ-інфекція перейшла в стадію СНІДу, зареєстровано 51 смерть ВІЛ-
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інфікованих осіб (41 з них на стадії СНІДу). Більшість захворювань на ВІЛ-інфекцію в Словаччині 

була зафіксована в групі чоловіків, що мають статеві контакти з чоловіками і набуття інфекції 

через гомосексуальні статеві відносини мало місце в 64,5% випадках. Гетеросексуальний 

контакт передає 24,0% інфекцій, 2,2% - через вживання ін'єкційних наркотиків (більшість з 12 

захворювань були набуті за межами Словацької Республіки), 0,2% - при переливанні крові 

(один випадок захворювання за межами Словацької Республіки в 1986 році) і в 9,1% випадках 

метод передачі не було зазначено. Більшість ВІЛ-інфікованих людей живуть у великих містах, а 

найвища сукупна захворюваність на ВІЛ-інфекції здавна в Братиславському краї103. 

Серед факторів, які призводять до епідемічної ситуації є відсутність стабільності, стрес, 

фінансові проблеми, втрата роботи, збільшення числа людей, які страждають від алкоголізму і 

наркоманії. Поширення показника ВІЛ/СНІДу в Закарпатській області залишається найнижчим 

в Україні. Станом на 1 жовтня 2014 року цей показник склав 27,8 на 100 тисяч жителів регіону. У 

порівнянні з цим, середній показник, що відображає ситуацію з ВІЛ в Україні склав 323,7 на 100 

тисяч жителів. Станом на 1 листопада 2014 року було зареєстровано 357 ВІЛ-інфікованих, в 

тому числі 88 хворих на СНІД (7,2 на 100 тисяч жителів). Крім того, є 34 дитини, народжені від 

ВІЛ-інфікованих матерів, в 28 з яких діагноз ВІЛ ще не підтверджений. За 10 місяців 2014 року в 

Закарпатській області зафіксовано 61 новий випадок захворювання на ВІЛ-інфекцією (4,9 на 100 

тисяч жителів). СНІД було діагностовано у 36 осіб (2,9 на 100 тисяч жителів). За 9 місяців 2014 

року в порівнянні з відповідним періодом 2013 року епідеміологічна ситуація в регіоні 

змінилася. Негативним є та обставина, що поширення СНІДу викликає ускладнення в 

епідемічній ситуації з туберкульозом, оскільки туберкульоз є загальним наслідком СНІДу. У 

2014 році 115 осіб померли від туберкульозу. Середнє число інфікованих туберкульозом в 

регіоні не перевищує 60 на 100 тисяч жителів. Що стосується алкоголю і наркотиків, згідно зі 

статистикою західні області України належать, до регіонів з низьким рівнем алкогольної і 

наркотичної залежності. Тому число хворих з психічними розладами, викликаних вживанням 

алкоголю в Закарпатській області становить 1300 (близько 106 на 100 тисяч жителів). Це в 2 

рази менше, ніж, наприклад, у Київській області, яка є лідером в Україні за цим показником. 

Показник поширення ВІЛ/СНІДу в Івано-Франківській області в два рази вище, ніж в Закарпатті: 

58,0 на 100 тисяч жителів. Але, тим не менше, область відноситься до регіонів з низьким рівнем 

ВІЛ-інфекції в Україні. За час дослідження епідемії було виявлено 1022 ВІЛ-інфікованих. Станом 

на 01.01.2013 року обласним центром попередження СНІДу зареєстровано 669 ВІЛ-інфікованих, 

в тому числі 168 хворих на СНІД. В останні роки спостерігається зростання кількості ВІЛ-

інфікованих в області. Епідемія ВІЛ/СНІДу торкається найбільш працездатних та 

репродуктивних верств населення області. Більшість випадків зараження ВІЛ-інфекцією в 

області було зареєстровано у осіб у віці 25-49 років. Що стосується туберкульозу область також 

відноситься до регіонів з низьким рівнем захворюваності. Кількість інфікованих туберкульозом 

осіб варіює від 60 до 80 осіб на 100 тисяч жителів. За показниками алкогольної і наркотичної 

залежності, Івано-Франківська область відноситься до регіонів з невеликою кількістю 

наркозалежних осіб. Дійсно, область розглядається як найбільш безпечна і сприятлива область 

в Україні (в першу чергу через низький рівень злочинності). Показник поширення ВІЛ/СНІДу в 

Чернівецькій області становить 82,4 на 100 тисяч жителів. Чернівецька область відноситься до 

регіонів з низьким рівнем ВІЛ-інфекції та низької смертністю від захворювань, пов'язаних з 

СНІДом. Перший випадок захворювання на ВІЛ зареєстровано в 1994 році і до сьогодні було 

офіційно зареєстровано 1260 випадків зараження на ВІЛ (в Україні - 255 975), в тому числі 292 
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випадків СНІДу (в Україні - 71 221), 141 випадок смерті від СНІДу (в Україні - 33 672), 223 дітей, 

народжених ВІЛ-інфікованими жінками (в Україні - 42 655). За рівнем туберкульозу, область 

відноситься до регіонів з найменшою кількістю інфікованих людей - менше, ніж 60 на 100 тисяч 

жителів. Аналогічна ситуація спостерігається і в сфері профілактики алкогольної та наркотичної 

залежності – Чернівецька область є одним з найбільш "здорових" регіонів. Наприклад, 

кількість пацієнтів з психічними розладами, викликаними вживанням алкоголю в області склала 

636 осіб (близько 70 на 100 тисяч жителів), що є найнижчим в Україні104. 

Контрабанда та тіньовий ринок 

Щодо контрабанди і тіньового ринку, то східні області Угорщини, які включають в себе області 

Соболч-Сотмар-Берег та Боршод-Абауй-Земплен, крім Хойду-Біхар, потерпають більше всіх, 

але в основному це обмежується сигаретною продукцією. Більшість іноземних товарів з 

України. Найбільш потерпає від цих явищ території у східній частині області Соболч-Сотмар-

Берег поблизу кордону, особливо такі муніципалітети, як Матесалка, Нірбатор або Кішварда, де 

в основному поширюються білоруські товари. Вже багато років тут спостерігається найвищий 

відсоток незаконної торгівлі сигаретами. 

У словацьких областях криза привела до того, що люди стали біднішими, але попит на певні 

товари, наприклад, лікарські засоби, залишився на тому самому рівні, тому люди шукають 

шляхи, як їх дешевше придбати, спонукаючи контрабанду. До недавнього часу торгівля 

нелегальними товарами в основному зосереджувалась на предметах розкоші, особливо на 

жіночих аксесуарах, ювелірних виробах і годинниках. Сьогодні, однак, бідність поширюється на 

предмети побуту, зокрема, на згадувані вище фармацевтичні препарати, косметику, 

електроніку, запасні частини і навіть продукти харчування. Щодо незаконної торгівлі, то це 

найбільш поширена в світі незаконна торгівля лікарськими засобами, нелегальна проституція, а 

також незаконні вирубки лісу та торгівля тваринними, торгівля алкоголем, порушення 

авторських прав, торгівля паливом і т.д. Контрабанда сигарет через словацько-український 

кордон призводить не тільки до великих податковими збитків, але і збільшує ризики для 

здоров'я, враховуючи сумнівне походження невідомого вмісту тютюну. Заходи на 

національному, європейському і міжнародному рівнях повинні зменшити стимули для 

контрабанди, покращити координацію і використання ресурсів, обміну інформацією й 

заохочувати країни походження в боротьбі з контрабандою сигарет. Боротьба з ланцюгом 

посередників має бути посилена, як і відповідальність за контрабанду. «Сіра» торгівля 

товарами в Словаччині постійно процвітає. Митницею введено посилений контроль митних 

органів, особливо на зовнішніх кордонах Європейського Союзу. На ринку Словаччини особливо 

відчувається проблема з акцизними товарами, зокрема: тютюном, алкоголем і мінеральними 

маслами. В основному незаконна торгівля зосереджена на торгівлі тютюном і продуктах його 

переробки. Вони імпортуються в основному з країн колишнього Радянського Союзу. На другому 

місці для «сірих» торгівців є торгівля алкогольними виробами, а третім найприбутковішим 

видом їх діяльності є ввезення живих диких тварин, які знаходяться під загрозою знищення. 

Ціна однієї тварини визначається різними факторами, такими як: походження, природа і 

рідкість тварини або труднощі транспортування. Вартість однієї імпортної тварини може сягати 

до 5 тисяч євро. Словаччина, незважаючи на швидкий розвиток «сірого» ринку, не експортує 

«сірі» товари закордон. Також, Словаччина стає транзитною країною. Оцінка загальної вартості 

товарів, щорічно ввезених контрабандою в Словаччину, не оприлюднена. Товари, які 
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 На основі даних ДССУ  
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нелегально ввозяться в Словаччину із-за кордону, торгуються на чорному ринку. Нелегальна 

торгівля процвітає у Словаччині, вона не має одного центру. Товари, які обкладаються 

надмірними зборами і за умови порушення митного законодавства, конфіскуються на користь 

держави , а згодом - реалізуються105. 

Частка продажу незаконно ввезених в Румунію сигарет складає 10-15%. Більша частина з 

контрабандних сигарет поступає із сусідньої Молдови та України, проходячи в значній мірі 

через повіти поблизу кордону згідно з повідомленням від компанії Новел Рісеч (Novel 

Research). Сам факт існування і збільшення контрабанди може бути результатом як економічної 

кризи, так і недостатністю заходів, прийнятих для боротьби з контрабандистами. Кажуть, що 

багато людей надають перевагу більш дешевим контрабандним сигаретам, оскільки вони не 

мають достатньо грошей, щоб сплатити за законні товари. Історичний максимум частки 

контрабандних сигарет у загальних обсягах продажу становив 36,2%. Ця цифра була 

зареєстрована в січні 2010 року після підвищення акцизів на тютюнові вироби. Румунія 

залишається раєм для контрабандних сигарет і митники вилучають мільйони пакетів щороку. 

Злочинні угруповання і бідні громадяни, які проживають поблизу кордонів з країнами, де ціни 

нижчі - Сербія, Молдова та Україна – використовують контрабанду як спосіб заробити на 

щоденне життя. Румунія належить до значного джерела торгівлі людьми в країнах Східної 

Європи. Румунські чоловіки, жінки і діти піддаються примусовій праці в сільському 

господарстві, побутовому обслуговуванні, готелях та виробництвах, а також примусовому 

жебрацтву та крадіжках в європейських країнах, і примусовій проституції. Діти, ймовірно, 

представляють собою щонайменше одну третину жертв торгівлі людьми Румунії106. 

Через сприятливе розташування Закарпатської, Івано-Франківської та Чернівецької областей 

на кордоні з європейськими країнами, ці регіони стикаються з багатьма проблемами 

незаконної торгівлі. Нелегальними є різні сфери економіки регіонів: валютний ринок, ринок 

землі, алкоголь, паливний ринок, ринок тютюнових виробів і т.д. Через політичну ситуації в 

Україні, в першу чергу коливання валютних курсів, обсяг торгівлі на чорному ринку і 

контрабанди тільки росте. Нестабільна економічна ситуація в регіонах стимулює збільшення 

тіньового ринку валюти. Державна прикордонна служба здійснює комплексні запобіжні заходи 

по досягненню цілей по боротьбі з контрабандою і корупцією у регіонах. 

 

 

 

  

                                                           
105

 Джерело: www.aktuality.sk, www.euractiv.sk, www.hnonline.sk  
106

 Звіт з торгівлі людьми в Румунії, 2013, а також: http://www.balkaninsight.com/en/article/cigarette-
smuggling-remains-high-in-romania,  

http://www.aktuality.sk/
http://www.euractiv.sk/
http://www.hnonline.sk/
http://www.balkaninsight.com/en/article/cigarette-smuggling-remains-high-in-romania
http://www.balkaninsight.com/en/article/cigarette-smuggling-remains-high-in-romania
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10.3 Комунікаційний план 

10.3.1 Комунікаційна стратегія  

 

10.3.1.1 Завдання та цільові групи  

 

Загальною метою Комунікаційної стратегії є інформаційне забезпечення про принципи, 

підтримку з боку ЄС, цілі, результати і вплив Програми відповідно до інформаційних та 

комунікаційних потреб для внутрішніх акторів, що беруть участь в реалізації Програми, а також 

для зовнішніх акторів, які користуються реалізацією Програми, а також для широкої 

громадськості. 

Конкретні цілі комунікаційної стратегії: 

 Забезпечення відкритості і прозорості використання коштів ЄС 

 Просування можливостей Програми 

 Допомога в успішній реалізації (надання консультативної допомоги для бенефіціарів, 

надання інформації для потенційних заявників, надання інформацію для зацікавлених 

сторін Програми) 

 Забезпечення внутрішнього зв'язку для ефективної реалізації Програми (між 

бенефіціарами та органами реалізації на європейському, національному, регіональному 

і місцевому рівнях) 

 Підтримка органів управління Програмою у набутті всебічних знань і навичок в 

реалізації і управління проектами транскордонного співробітництва 

 Підтримка зв'язку між партнерами і налагодження довгострокових партнерських 

відносин 

 Зворотній зв'язок від громадськості і бенефіціарів 

 Просування корисності і результатів Програми, досягнутих шляхом реалізації 

транскордонних проектів 

 Підвищення обізнаності про Програму, ЄС і національну підтримку. 

Основні цільові групи Програми були визначені з урахуванням інформаційних потреб і 

комунікаційних каналів, зокрема: 

 Потенційні заявники 

 Кінцеві бенефіціари, що отримують користь від проектів 

 Органи Програми 

 Державні відомства і установи 

 Засоби масової інформації та широка громадськість 

 Мережі, єврорегіони, асоціації, ЄС і транснаціональні інститути 

 Інші Програми, що фінансуються ЄС і діють на програмній території 
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10.3.1.2 Відповідальні органи Програми  

 

Орган Завдання 

Керуючий орган  Реалізує інформаційний та комунікаційний плани відповідно до статті 79 
Правил реалізації проектів ТКС ЄІС №897/2014. 

 Доповідає Комісії щороку про план комунікації відповідно до статті 79 (4) 
Правил реалізації проектів ТКС ЄІС №897/2014 та розробляє річний 
інформаційно-комунікаційний план, який буде реалізовано, і 
представляє їх Комісії не пізніше 15 лютого 

 Забезпечення доступу на веб-сайті Програми до списку обраних для 
фінансування проектів, відповідно до статті 44 Правил реалізації проектів 
ТКС ЄІС №897/2014  

Спільний 
технічний 
секретаріат 

 Розробляє загальну систему публічних відносин, пов'язаних з програмою 

 Розробляє загальну корпоративну ідентичність для Програми для 
використання у всіх засобах комунікації. 

 Розробляє загальний Комунікаційний план на весь період реалізації 
Програми, який має бути відправлений до Комісії протягом чотирьох 
місяців з дати затвердження операційної програми. 

 Розробка інформаційних матеріалів для поширення (на електронних і 
паперових носіях) 

 Створює, підтримує і оновлює інтернет-сайт 

 Організовує інформаційні заходи з партнерами з програмної області 

 Підтримує необхідні зв'язки із ЗМІ 

 Відповідає на будь-який інформаційний запит. 

 Організовує основну інформаційну кампанію з поширення інформації 
про початок Програми, навіть в разі відсутності остаточної редакції 
Комунікаційного плану 

 Організовує щонайменше один основний інформаційний захід в рік 

 Поширює перелік одержувачів, назви затверджених операцій і обсяг 
фінансування, виділеного для цих операцій. 

Представництва 
СТС  

Поширює інформацію про заходи в рамках СОП для забезпечення нею всіх, 
хто може бути в ній зацікавлений 

Спільний 
моніторинговий 
комітет 

Перевіряє і затверджує щорічну інформацію та комунікаційні плани у 
відповідності до статті 79 Правил реалізації проектів ТКС ЄІС №897/2014 

 

10.3.1.3 Моніторинг 

 

Спільний моніторинговий комітет Програми повинен бути проінформований Керуючим 

органом / Спільним технічним секретаріатом про хід реалізації Комунікаційного плану, Плану 

зв'язку, проведених інформаційних і рекламних заходах і використаних засобах зв'язку. 

Спільний моніторинговий комітет має завдання розглянути та затвердити річні інформаційні та 

комунікаційні плани, про які йдеться в статті 79 Правил реалізації проектів ТКС ЄІС №897/2014. 

Основною метою оцінки буде вивчення, наскільки ефективними були інформаційні та 
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комунікаційні заходи з точки зору візуалізації і розуміння СОП, а також ролі ЄС. З іншого боку 

моніторинг буде використаний для того, щоб оцінити прогрес в реалізації Комунікаційного 

плану, забезпечуючи досягнення його завдань. 

 

10.3.1.4 Канали і засоби 

Широкий спектр комунікаційних технологій буде використано для реалізації Програми. 

 Інтернет і електронні інструменти 

Веб-сайт Програми буде основним засобом комунікації для Програми, який 

забезпечить надання останньої інформації, доступ, оновлену інформацію про основні 

програмні документи, законтрактовані проекти і контакти органів Програми. Деякі 

Програми мають інструменти пошуку партнерів на своїх сайтах, де проектні ідеї можуть 

бути розміщені для того, щоб знайти потенційних партнерів. Система моніторингу 

Програми ІМІС 2014-2020 буде ґрунтуватися на інформаційній системі управління, яка 

дозволяє збір даних і моніторинг на всіх рівнях. Система повинна надавати 

компетентним органам (СМК, КО, СТС, Національним органам і т.д.) практичний 

інструмент для виконання ними своїх завдань і має також сприяти розвитку комунікації і 

обміну інформацією між країнами-учасницями. Система буде підтримувати як 

проектний цикл, так і реалізацію Програми. Соціальні мережі, мультимедійні 

презентації можуть бути також використані в якості інформаційних каналів і 

інструментів. 

 Управління заходами 

В ході реалізації Програми будуть організовані різні типи регіональних або місцевих 

зустрічей. Стартова конференція відкриє Програму і надасть загальну інформацію про 

Програму на національному рівні. Після неї відбудуться форуми пошуку партнерів, 

конференції, семінари, День європейського співробітництва, ярмарки, інформаційні 

дні, семінари, тренінги, що надають інформацію для всіх майбутніх учасників, 

бенефіціарів та зацікавлених сторін і органів Програми. Метою форумів пошуку 

партнерів є надання допомоги потенційним заявникам у розробці їх проектів і пошук 

партнерів. Щороку принаймні один великий захід буде проведено для поширення 

досягнень і виділяючи ключові ідеї і кращі практики Програми. Заключна конференції в 

кінці Програми приділить основну увагу результатам СОП. 

 Прямий зв'язок 

Електронні інформаційні бюлетені будуть інформувати цільову аудиторію про останні 

новини Програми, її досягнення і розвиток, а прямі поштові розсилки нададуть 

можливість передати поточну інформацію від першоджерела до конкретних цільових 

груп. Представництва (по одному в кожній з країн-учасниць) будуть поширювати 

інформацію про заходи в рамках СОП, щоб надати її тим, кого вона може зацікавити. 

СТС поряд із представництвами буде надавати фахові консультації для всіх потенційних і 

кінцевих бенефіціарів з усіх питань Програми. «Гарячі» телефонні лінії будуть працювати 

поряд із електронною поштою для письмового спілкування і разом із публікацією частих 

запитань на веб-сайті для підвищення прозорості реалізації. Комунікаційні 

рекомендації для проектів будуть доступні, аналогічно рекомендаціям в поточній 
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програмі ПКС ЄІСП УГ-СЛ-РУ-УК 2007-2013. Комунікаційні рекомендації і збірники для 

проектів буде містити положення з вимогами про візуалізацію, загальні вимоги, 

спеціальні вимоги, макети, рекламні банери, заходи, закупівлі, використання логотипу 

програми і ЄС. Бенефіціари будуть виконувати свої інформаційні та рекламні заходи 

відповідно до підписаного грантового контракту. 

 Відносини із засобами масової інформації 

Заходи для преси (прес-реліз, прес-конференція, інші заходи для преси) та інші 

видання (брошури, листівки, інформаційні бюлетені) допоможуть реалізувати 

Програму. Допускається придбання рекламної площі для поширення Програму серед 

громадськості. 

 Рекламні продукти 

Рекламні предмети, як-от: кружка, парасолька, блокнот, USB-флешка, папка, сумка, 

ручка, офісне обладнання, футболки і т.д., будуть використовуватися в цілях 

покращення візуалізації Програми. 

 Імідж і бренд 

Перегляд візуальної ідентичності поточної Програми (2007-2013) буде проведено і за 

його результатами, може бути змінений візуальний вигляд Програми. Переглянуті 

складові елементи візуальної ідентичності (логотип, певні кольори і т.д.) будуть згодом 

використовуватись на кожному окремому паперовому або електронному документі, 

який підготовлений в рамках і для цілей Програми, крім логотипу ЄС. Новий 

Програмний слоган може бути створений і використаний разом з конкретними 

візуальними елементами. 

10.3.1.5 Заплановані результати комунікаційних заходів 

 

Успішна і ефективна реалізація комунікаційних заходів органами Програми істотно вплине на і 

підвищить результативність Програми. Заходи будуть забезпечувати візуаліацію, прозорість, 

швидкість внутрішнього і зовнішнього обміну інформацією, широку промоцію і належне 

впізнання Програми. 

Оцінка комунікаційного плану і стратегії продемонструє їх результати і вплив на Програму. 

Оцінка плану стане основою комунікаційного плану і стратегії на наступний програмний період. 
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10.3.2 Орієнтовний щорічний інформаційний і комунікаційний план на перший рік (2016) 

 

Інформаційно-
комунікаційний захід 

Мета Спосіб/інструменти Строки 
Результати і 
індикатори 

Ступінь візуалізації  

Переглянутий імідж і бренд 
на 2014-2020 

Отримати переглянутий імідж 
Програми 

Елементи візуальної 
ідентичності Програми  

До середини 
2016 

Готовий 1 імідж 
програми  

Статистика веб-сайту  

Розробка веб-сайту 
Програми 

Мати робочий повноцінний 
веб-сайт 

Інтернет і електронні 
засоби (веб-сайт) 

До 3-го 
кварталу 2016 

Створено 1 веб-сайт 
Програми  

Статистика веб-сайту 

Створення представництв 
на 2014-2020 

Мати можливість поширювати 
інформацію про заходи в 
рамках СОП для надання 
інформації всім зацікавленим 
сторонам 

Безпосередній зв’язок 
(представництва) 

 
2-га половина 
2016 

4 представництва 
створені (по одному 
в кожній країні) 

Кількість звернень від осіб, 
електронних листів та 
дзвінків  

Організація Стартової 
конференції  

Надати загальну інформацію 
про Програму 

Управління заходами 
(офіційне відкриття) 
Зв’язки зі ЗМІ  

2-га половина 
2016 

1 Стартова 
конференція 

Прес-реліз, веб-сайт 

Організація важливої 
інформаційної кампанії про 
початок Програми  

Надати загальну інформацію 
про Програму на 
національному/регіонального 
та місцевому рівнях  

Управління заходами 
(інфодні) 
Зв’язки зі ЗМІ 

 
2-га половина 
2016 

Реалізована 1 
інформаційна 
кампанія 

Прес-реліз, веб-сайт 

Підготовка рекомендацій 
по комунікації для проектів 

Узгодження заходів по 
візуалізації проектів з 
вимогами по комунікації 

Безпосередній зв’язок 
(рекомендації) 

2-га половина 

2016 
Готові 1 
рекомендації для 
проектів по 
комунікації  

Не стосується 

Підготовка роздаткових 
інформаційних матеріалів  

Мати наявними роздаткові 
матеріали (у електронній і 
друкованій формах) 

Безпосередній зв’язок 
(інформаційні 
матеріали) 

2-га половина 

2016 
Готові роздаткові 
матеріали  

Не стосується 

Оголошення першого 
конкурсу заявок 

Розпочати ефективний період 
реалізації  

Управління заходами 
Безпосередній зв’язок 
Зв’язки зі ЗМІ 

2-га половина 

2016 
Оголошено 1 
конкурс заявок 

Прес-реліз, веб-сайт 

Організація інформаційних 
заходів (інфодні, форуми 
пошуку партнерів тощо) 

Надати інформацію 
потенційним заявникам 
Програми 

Управління заходами 
(інфодні) 

2-га половина 

2016 
Організовані 
інформаційні заходи 

Прес-реліз, веб-сайт 
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Інформаційно-
комунікаційний захід 

Мета Спосіб/інструменти Строки 
Результати і 
індикатори 

Ступінь візуалізації  

Електроні бюлетені  Поінформувати цільову 
аудиторію про останній 
новини Програми  

Безпосередній зв’язок 
(електронний бюлетень) 

З 2-ої 
половини 
2016 

Розповсюджено 1 1 
електронний 
бюлетень 

Кількість електронних 
адрес для відправлення  

Підготовка рекламних 
продуктів  

Покращити візуалізацію 
Програми  

Рекламна продукція Кінець 2016 Існує 1 план по 
дизайну і видам 
промоційних 
матеріалам 

Не стосується 

Підготовка щорічного 
інформаційно-
комунікаційного плану на 
2017 рік 

Підготуватись до наступного 
року  

План Кінець 2016 1 редакція 
Щорічного 
інформаційно-
комунікаційного 
плану на 2017 рік 

Не стосується 

Постійне оновлення веб-
сайту Програми 

Забезпечити поширення 
оновленої інформації  

Інтернет і електронні 
засоби (веб-сайт) 

Весь рік 1 оновлений веб-
сайт Програми  

Статистика веб-сайту 

Підтримка необхідних 
контактів з ЗМІ 

Підтримувати належні 
відносини зі ЗМІ 

Зв’язки зі ЗМІ  
(прес-реліз, 
повідомлення для 
преси/конференція) 

Весь рік Належні відносини зі 
ЗМІ 

Прес-реліз, статистика веб-
сайту, участь журналістів на 
заходах 
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1 Introduction 

The Hungary-Slovakia-Romania-Ukraine ENI Cross-border Cooperation Programme will be 

implemented during the programming period 2014-2020 of the European Union. The Joint 

Operational Programme (JOP) is based on the joint planning effort of all four participating countries 

and aimed to provide a framework for the activities which will lead to a more intense cooperation 

between the regions of Ukraine and the regions of Member States sharing common border. 

The elaboration of the JOP was governed and controlled by the Joint Task Force. The programming 

process was coordinated by the Managing Authority and the Joint Technical Secretariat. 

The content of the present Joint Operational Programme was elaborated based on the requirements 

of Article 4 of the COMMISSION IMPLEMENTING REGULATION (EU) No 897/2014 of 18 August 2014 

laying down specific provisions for the implementation of cross-border cooperation programmes 

financed under Regulation (EU) No 232/2014 of the European Parliament and the Council 

establishing a European Neighbourhood Instrument. 

 

This Programme Document is the result of a thorough planning process that started in the middle of 

2014, with the participation of numerous stakeholders, the support of the Joint Technical Secretariat 

and external consultants. The elaboration of the JOP was governed and controlled by the Joint Task 

Force composed of central governmental organisations and representatives of the eligible regions in 

each participating country. The programming process was coordinated by the Managing Authority 

and the Joint Technical Secretariat. Final decisions were made by the Joint Task Force. 

 

The programming process included numerous consultations and actions to involve every important 

stakeholder in the preparation of the programme and consisted of the following main phases: 

 

As a first step of the programming process (Phase 2: Preliminary selection of focus areas) the 

planning activity started with the evaluation of the projects of the period 2007-2013 and was 

followed by the preliminary selection of the focus areas in order to ensure that the strategic focus of 

the Joint Operational Programme is in line with the relevant ENI guidelines. Also, prior to the 

selection procedure an initial needs analysis was implemented based on the results of a preliminary 

desk research of strategic documents, a detailed stakeholder survey on the area’s specific needs 

involving the key stakeholders of the targeted cross-border regions as county and city councils, 

chambers, ministries, development agencies and departments, non-profit organisations, significant 

regional and local institutions and current lead partners, as well as the experiences of the previous 

cross-border programmes. A co-creation workshop was the forum where the members of the joint 

implementing bodies– based on the results of the initial needs analysis - could discuss in details the 

possible elements of preliminary focus areas. As part of this task of the planning activities, the 

1. Inception 
phase 

2. 
Preliminary 
selection of 
focus areas 

3. Detailed 
situation 

analysis and 
SWOT 

4. Designing 
the strategy 

of the 
cooperation 
programme 

5. 
Formulating 

the JOP 
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evaluation of current projects was carried out by overviewing the information (provided by the JTS) 

on the projects funded in the current period, a group interview with JTS, individual interviews with 

selected beneficiaries, as well as by analysing the key findings of the ROM report of projects funded 

in the current period. The final decision on focus areas was made by the Joint Task Force. 

Subsequently, in the next phase (Phase 3: Preparation of the situation analysis of the programme 

area, conducting SWOT analysis) all relevant information regarding the border area was collected, 

structured and analysed, then challenges, potentials and barriers of cross-border cooperation were 

identified as well. The situation analysis assessed the possible areas, scale and existing networks 

suitable for future cross border cooperation in the field of the focus areas. Special emphasis was 

taken to collect and utilize the experiences of the previous cross border programmes. Based on the 

results of situation analysis focus area specific SWOT analysis was elaborated during the workshops. 

To deliver the specific activities related to this task, individual interviews were carried out with 

relevant key partners on EU, national, regional/county level (altogether 34 interviews: 2 on EU level, 

12 on country/national level, and 20 on regional/county level). Also, co-creation workshops 

(altogether 4) were implemented in each participating country to discuss key findings, challenges, 

barriers and potentials on county level. Based on the results of these workshops, an interactive 

workshop was carried out with participants from all 4 participating countries where - based on the 

outputs of national workshops - the key common challenges and potentials concerning the selected 

Thematic Objectives were determined. 

The next step was the elaboration of the strategy (Phase 4: Laying down the strategy of the future 

cross-border cooperation programme). Special focus was given to the result oriented approach in 

order to address joint problems of the border region and to build on common potentials forming the 

basis of mutual beneficiary partnerships. A workshop with the participation of relevant county 

councils, chambers and key regional institutions in the area was conducted in order to validate 

current state assessment and future vision according to the focus areas. 

The formulation of the JOP (Phase 5: Formulating the Joint Operational Programme) was 

implemented by incorporating all the existing information connected to the programme. This 

planning phase also contained participatory, interactive methods in order to ensure the consensus 

based final document. Consultations were held with JTF, the Implementation Working Group, key 

institutions, ex ante and SEA experts on the content of the JOP including specific objectives, 

indicators, planned activities, selection criteria and financial allocations. In addition, a workshop with 

ex ante and SEA evaluators was implemented to discuss their findings and suggestions. After 

finalizing the JOP, approvals of JTF, MA and NAs, a public consultations process was implemented by 

publishing thus making available the actual version of the JOP on the web. The result of the public 

consultation was incorporated into the final JOP. 

National regional and local authorities, regional development agencies, chambers of commerce, 

nature parks and protected areas management bodies, cultural institutions, educational institutions, 

tourism associations, scientific institutes/research centres/universities, local business associations, 

and civil society organisations were involved as stakeholders and provided valuable contribution 

during the whole programming process. 
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2 Definition of the programme area 

2.1 Participating countries and the Programme area 

Participating countries of the Hungary-Slovakia-Romania-Ukraine ENI Cross-border Cooperation 

Programme 2014-2020 include EU Member States of Hungary, Slovakia, Romania and Ukraine as 

Partner Country. The programme area of the Hungary-Slovakia-Romania-Ukraine ENI Cross-border 

Cooperation Programme 2014-2020 includes the core regions and adjoining regions as described 

below. 

2.2 Core regions 

The following 7territorial units(referred to in Article 8(1) of Regulation (EU) No 232/2014) are 

included in the programme area as core regions: 

1. Szabolcs-Szatmár-Bereg County, Hungary (NUTS III) 

2. Košický Region, Slovakia (NUTS III) 

3. Prešovský Region, Slovakia (NUTS III) 

4. Maramureş County, Romania (NUTS III) 

5. Satu-Mare County, Romania (NUTS III) 

6. Ivano-Frankivska Region, Ukraine 

7. Zakarpatska Region, Ukraine 

 

2.3 Adjoining regions 

The following regions are participating in the implementation of the programme as adjoining regions: 

1. Borsod-Abaúj-Zemplén County, Hungary (NUTS III) 

2. Suceava County, Romania, (NUTS III) 

3. Chernivetska Region, Ukraine 

Justification of the participation of the adjoining regions: 

 Borsod-Abaúj-Zemplén County, Hungary(adjoining region with full participation rights) 

Borsod-Abaúj-Zemplén County meets the requirements of inclusion set out in the Programming 

Document the following ways: 

- Involving the county is important because of its achieved experiences and willingness gained 

and showed in the current HUSKROUA ENPI CBC Programme 2007-2013 where Borsod-

Abaúj-Zemplén participates as an adjoining region with full participation. Borsod-Abaúj-

Zemplén County had successfully participated through projects in the HUSKROUA ENPI CBC 

programme by providing Lead Partners in 5 projects and Project Partners in 12 projects. The 

current experience shows that partners from the core area are eager to collaborate with 

actors from this active region as they possess valuable experiences. 

- The county brings substantial added value for the core regions thanks to its capacities as 

follows: there are several regional and local authorities located in the county; the most 

important higher educational centre of the Hungarian part of the programme area, the 

University of Miskolc is located here with technical, industrial, economics, law, arts, 
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healthcare and music faculties to meet the challenges of the constantly changing 

environment; the county host more than 20 R&D centres and economic zones for investors 

and there is also an airport in Miskolc operating on regional level. There is a high proportion 

of accommodation capacity compared to the participating regions, and a world heritage site 

as a remarkable tourism attraction. Also with its 52 museums (the highest number compared 

to regions in the eligible area) and 1492 protected buildings and monuments the county 

could make a valuable contribution to the local culture of the cross-border area. Thanks to 

the valuable experience and capacities, the county can provide knowledge transfer, 

exchanges of experiences in a wide range, and contribute to the tourism of the cross-border 

area with its transboundary natural and cultural heritages during the preparation and 

implementation of CBC projects. 

- The caves of Aggtelek Karst overarching the border between Hungary and Slovakia 

(concerning Borsod-Abaúj-Zemplén County and Košický region) is a transboundary UNESCO 

world heritage natural site which holds common challenges and potentials for the involved 

areas. 

- The vast majority of the catchment areas of Borsod-Abaúj-Zemplén County’s natural waters 

are abroad, so the water quality of the transboundary rivers (Bodrog, Sajó, Hernád, and 

Bódva) heavily depends on the natural factors and human interventions of the neighbouring 

Slovakia. All 4 rivers of the county rise in Slovakia; Bódva and Hernád are the tributaries of 

Sajó, Bodrog and Sajó are significant tributaries of Tisza. Hernád is a border river for 10 

kilometres long along the Hungarian-Slovak border. The location of the catchment areas 

form close natural and geographical ties among Košický, Prešovský and Borsod-Abaúj-

Zemplén. 

- Due to the geographical proximity of the county and the directions of the movement of 

people, epidemiology could be one of the important areas of cooperation. 

- Borsod-Abaúj-Zemplén County is very close to the border; though it has not got common 

border section with Ukraine. It stretches between Košický region and Szabolcs-Szatmár-Bereg 

County functioning as a geographical, economic, socio- and cultural “bridge”. Moreover 

there is a strong functional territorial attachment to the rest of the programme area caused 

by physical geographical features and road/transport network. 

- Although Borsod-Abaúj-Zemplén County is very close to Ukraine, they have not got other 

opportunity for cooperation in other CBC programmes; therefore the HUSKROUA ENI CBC 

programme offers the only opportunity for cross-border cooperation with Ukraine. 

 

As detailed above, Borsod-Abaúj-Zemplén County, based on its former participation in the 

HUSKROUA ENPI Cross-border Cooperation Programme 2007-2013 has already brought and 

therefore it will bring further substantial added value for the core eligible area, therefore its 

participation is essential for achieving a more complete CBC impact in the core eligible area; thus it 

will take part in the programme as an adjoining region with full participation rights. 
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 Suceava County, Romania(adjoining region with limited1 participation rights) 

The participation of Suceava County will bring added value to the core area of the programme taking 

into account the followings: 

- There is already important experience gained during the programming and implementation 

of the currently running cross-border cooperation programmes 2007-2013 on which the 

cross-border cooperation in the framework of European Neighbourhood Instrument could be 

built on: the Hungary-Slovakia-Romania-Ukraine ENPI Cross-border Cooperation Programme 

2007-2013 and the Romania-Ukraine-Republic of Moldova CBC Programme 2007-2013. 

- Suceava County is located in the North of Romania, in the Northern area of the North-East 

Development Region and in the East side of the eligible area of the programme and in this 

way it is a direct part of the historical Romanian-Ukrainian border. 

- Suceava County has the highest number of inhabitants and number of SME’s and it’s the 

largest county on the Romanian eligible side of the programme area. The capital of the 

county is Suceava, one of the former capitals of the historical Moldova-region of Romania. 

- One of the most important university of Romania -“Stefan cel Mare University” with 13 

research and development and excellence centres - is located in Suceava County. Suceava is 

the most advanced Romanian eligible county in research and development projects with 333 

projects ongoing. Also, Suceava is the biggest employer in research and development and has 

the biggest direct expenses in this field on the Romanian eligible side of the programme 

area.The capital of the county, Suceava is one of the oldest cities from Romania and the 

former capital of the historical Moldova region of Romania. As a result the city and the 

county have a large number of historic, architectural and cultural sites. Suceava County has 

the highest number of churches on the Romanian side of the eligible area. Seven of these 

painted monasteries were placed on the UNESCO’s World Heritage List in 1993. Suceava 

County has more than 30 museums which is the second highest number in the eligible area 

after Borsod-Abaúj-Zemplén County. We strongly believe that museums, monasteries placed 

on UNESCO’s World Heritage List, $tefan cel Mare University and other reasons above 

mentioned could be exploited and bring added value to the development of tourism, culture 

and historical heritage of the cross-border area. 

- In Suceava County there are working single units from the North of Romanian for treatment 

and incineration of industrial wastes, model of technological development and innovation. 

- Regulation (EU) No 1315/2013 of the European Parliament and of the Council on Union 

guidelines for the development of trans-European transport network named Suceava as 

road-railway terminal. Suceava County has the second highest length of national public roads 

from the eligible area. Furthermore, in Suceava County an international airport operates. 

- Regarding the local transport, the Suceava Municipality has already implemented the first 

pilot project for on-line information management regarding the transport by road, and this 

experience that can be shared with the partners from the programme area. 

- Suceava County is located in the Eastern Carpathian Mountains so that the landscape is very 

varied and the area offers a lot of natural resources and attractions. Also, due to the 

                                                            
1 Limited participation rights for Suceava County mean that the projects from the adjoining region has to have Hungarian or 
Slovak partners in the partnership, projects are restricted to Thematic Objective 6 and 7, and LIP projects cannot be 
implemented by them. 
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geographical location of the region, fields of cooperation could be activities connected to the 

mountains like participation in mountain rescue networks. In Suceava County there are 28 

natural protected areas; in Romania, Suceava County has the largest surface covered by 

forest (more than 52% of his territory); also the county has a higher density regarding the 

hydrographical network, therefore the necessity of cross-border activities for prevention of 

fire, floods and pollution is very important. 

As detailed above Suceava County will bring substantial added value for the core eligible area and its 

participation is essential to achieve a more complete CBC impact in the core eligible area; thus it will 

participate in the programme as an adjoining region with limited participation rights. 

 

 Chernivetska Region, Ukraine(adjoining region with limited2 participation rights) 

The participation of Chernivetska Region will bring added value to the core area of the programme 

taking into account the followings: 

- Chernivetska Region has already gained significant experience in effective preparation and 

implementation of joint projects within the fulfilment of cross-border cooperation 

programmes which were financed by the European Union in 2007 – 2013 through the 

European Neighbourhood and Partnership Instrument. As demonstration there are 16 cross-

border initiatives with total budget of 9,11 million euro with main partner from Chernivetska 

Region financed by joint operational programme “Romania –Ukraine – Moldova Republic 

2007-2013”, and 2 large-scale projects with budget for Ukrainian partner of 7.5 million euro, 

initiated by Chernivetska Region within the mentioned program. This successful experience 

of the good project management creates additional opportunities to the cooperation with EU 

members-countries, especially in the context of EU-Ukraine Association Agreement 

implementation. 

- Though the participation of Chernivetska Region was limited in previous joint operational 

programme “Hungary – Slovakia – Romania –Ukraine 2007-2013”, region representatives 

were involved in preparation of 10 project proposals that were submitted to call for 

proposals with the participation of organizations from all represented countries, however, 

they were not selected for funding. 

- The number of participating organizations from Chernivetska Region in many project 

proposals shows mutual interest from Hungarian, Slovak and Romanian partners and 

representatives of Chernivetska Region in the implementation of joint cross-border initiatives 

in tourism, culture, institutional cooperation, support the small and medium-sized 

enterprises, etc. In particular, the bright example of cooperation in the cultural sphere is the 

International Music and Ethnographic Festival “Bukovyna Meetings” which is hold annually in 

Hungary Slovakia, Romania and Ukraine involving music and dancing groups from many 

countries.  

- Such cooperation gains additional attention in the context of EU Strategy for Danube region 

implementation, which involves number of EU member-states, including Hungary, Slovakia, 

Romania. Chernivetska Region participation in a status of additional region of joint 

operational programme “Hungary–Slovakia–Romania–Ukraine” of the European 

                                                            
2
Limited participation rights for Chernivetska county mean that the projects from the adjoining region has to have 

Hungarian or Slovak partners in the partnership, projects are restricted to Thematic Objective 6 and 7, and LIP projects 
cannot be implemented by them. 
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Neighbourhood Instrument 2014-2020 will be good basis for a joint project initiatives, 

establishing closer relations and introduction of new forms of cross-border cooperation in a 

context of new Danube transnational programs 2014-2020.” 

- Due to the geographical location of the region, fields of cooperation could be activities 

connected to the mountains like participation in mountain rescue networks. 

As detailed above Chernivetska Region will bring substantial added value for the core eligible area 

and its participation is essential to achieve a more complete CBC impact in the core eligible area; thus 

it will participate in the programme as an adjoining region with limited participation rights. 

2.4 Major social, economic or cultural centres 

Taking into account Article 8(3) of Regulation (EU) No 232/2014, besides the core and adjoining 

regions the following centres are identified and conditions for their participation in the programme 

are as follows: 

National or regional authorities or organisations located in the capital cities will be included in the 

Programme, in the specific cases when the involvement of these authorities and organisation is 

essential for the implementation or sustainability of the actions. In these cases, the authorities and 

organisations are allowed to participate in projects in the role of lead beneficiary or project partner. 

The project activities carried out by these authorities and organisations can be carried out in the 

major social, economic or cultural centres, but the results of these activities must always be to the 

benefit of the border region.  

The national and regional capitals concerned are:  

 Budapest (Hungary) 

 Debrecen (Hungary) 

 Eger (Hungary) 

 Bratislava (Slovakia) 

 Bucharest (Romania) 

 Cluj Napoca (Romania) 

 Kiev (Ukraine) 

 
The major social, economic or cultural centres listed above might be revised in duly justified cases, by 
decision of the Joint Monitoring Committee, to reflect the changes in the decentralisation of the 
administration systems occurring during the implementation of the programme in any of the four 
countries. Such revision shall not affect the purpose and thematic scope of the involvement.  
The above mentioned major social, economic or cultural centres are involved in all priorities of the 
programme. The following table identifies for each programme priority the type of authorities and 
organisations that may participate from these territories.  
Further details on the rules or limitations for the participation major social, economic or cultural 
centres will be defined in the calls for project proposals. 
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Priority Type of authorities and organisations 

TO3: Priority 1: Promoting 
local culture and history along 
with tourism functions 

National or regional authorities responsible for the preservation of cultural and 
historic heritage 

National or regional public sector organisations responsible for the 
development or management of cultural and historic heritage sites 

National or regional authorities and public sector organisations responsible for 
tourism development and tourism management  

Church administrative bodies 

TO6: Priority 1: Sustainable 
use of the environment in the 
cross border area - 
preservation of natural 
resources, actions to reduce 
GHG emission and pollution 
of rivers   

National or regional authorities and public sector organisations responsible for 
policy making, regulation or management in the field of waste, waste water 
and water quality 

National or regional authorities and public sector organisations responsible for 
policy making, regulation or management in the field of water, nature 
protection, natural heritage and biodiversity 

National or regional authorities and public sector organisations responsible for 
policy making, regulation or management in the field of energy 

Major energy supplier companies delivering services in the border regions 

TO7 Priority 1: Development 
of transport infrastructure to 
improve the mobility of 
persons and goods 

National or regional authorities and public sector organisations responsible for 
policy making, regulation or management in the field of transport 

National and regional public sector organisations responsible for the 
development or maintenance of roads, railways, bicycle paths or other 
transport infrastructure elements 

National authorities responsible for the development or operation of border 
crossing infrastructure or border management systems 

Public transport service provider companies delivering service in the border 
region 

TO7 Priority 2: Development 
of ICT infrastructure and 
information sharing  

National or regional authorities and public sector organisations responsible for 
policy making, regulation, development or management in the field of ICT 
networks and information sharing  

TO8 Priority 1: Support to 
joint activities for the 
prevention of natural and 
man-made disasters as well as 
joint action during emergency 
situations 

National or regional authorities and public sector organisations responsible for 
policy making, regulation, development or management in the field of disaster 
management and flood prevention  

TO8 Priority 2: Support to the 
development of health 

National or regional authorities and public sector organisations responsible for 
policy making, regulation, development or management in the field of 
healthcare, health prevention and human epidemiology 

Church administrative bodies 
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The authorities and organisations located in the major economic, cultural and social centres of the 
eligible countries will contribute to the achievements of the programme as follows: 
 

 the cooperation within projects will be more fluent taking into account the extent of the 
centralisation of the governance; 

 the exclusive knowledge, experience and competences in the specific field possessed by the 
national authorities (authority with local/regional offices or central/national public sector 
body without local/regional offices) in the capitals will provide added value to the project 
implementation in the border regions even if there is a local/regional structural unit of the 
authority exists in the border region. 

 in case of central/national public sector authorities without local/regional offices it is 
essential to involve the headquarters of the organisation to enable the project requiring the 
specific knowledge, experience and competences that is needed for the successful 
implementation of the project. 

 in cases when only the headquarters of these organisations located in the respective centres 
are entitled to carry out the specific activities of the preparation, implementation or 
sustainability of the programme actions, their involvement is essential for the 
implementation of these actions.  

 

The modalities for the participation of the centres will be defined at the level of calls for proposals. 
 
 

2.5 Map of the programme area 

 
Figure 1: Eligible core area and the major centres involved of the HUSKROUA ENI CBC Programme 2014-2020 
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Figure 2:The eligible core area distinguishing between the territorial units by their nature (core or adjoining) of the 

HUSKROUA ENI CBC Programme 2014-2020 

 

2.6 Intention to make use of Article 10(5) of Regulation (EU) No 232/2014 
The Programme does not intend to make use of Article 10(5) of Regulation (EU) No 232/2014 under 
the conditions set out in the programming document as it is not relevant for the Programme. 
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3 Analysis of the programme area 

The analysis of the programme area was prepared according to the directions and areas that have 

been defined based on the outcomes, findings and standpoints of stakeholders in the course of the 

planning process (statistical analysis, document analysis, key findings of ROM evaluations, individual 

and group interviews with key stakeholders, questionnaire for initial orientation and pre-selection of 

Thematic Objectives and Priorities in ENI Cross Border Cooperation Programme between Hungary, 

Slovakia, Romania and Ukraine 2014-2020). 

Initially, after summarising the aspects arisen of the different information sources 4 versions were 

recommended for discussion regarding the possible structure of thematic objectives.  The decision of 

the Joint Task Force regarding the Thematic Objectives and their contents will be detailed in Chapters 

4.3 and 4.4. 

3.1 General introduction of the area 
 

Altogether more than 8 million inhabitants of nearly 83.000 km2 (almost equals the whole territory of 

Hungary) is covered by the programme containing 10 counties/regions (HU: 2 counties, SK: 2 regions, 

RO: 3 counties, UA: 3 regions). People affected representing 9,7% of the inhabitants of the 

participating countries. The 3 biggest areas regarding population are the three Ukrainian regions with 

3,5 million inhabitants altogether. The most populated region is Ivano-Frankivska in Ukraine with 1.5 

million inhabitants representing 17,5% of the cross-border area’s population. The county with the 

smallest population is Satu-Mare in Romania dwelled by 361.000 people representing 4,5% of the 

cross-border area’s population. The Ukrainian regions represent almost the half of the eligible area 

(41,9%) with 44,6% share of population, while the Member States have a balanced share of territory 

(between 15,9% and 23,2%) and population (between 15,5% and 20,1%). 

The population generally shows a heterogeneous picture. Concerning the eligible area  proportion of 

people aged 0-14 is 19,4%, people aged between 15-64 is 65%, and people over 65 years is 15,6%. 

According to age groups the lowest proportion of active population can be seen in Zakarpatska and 

Chernivetska (around 53%, which is below the average value of the eligible area) when all other areas 

has a proportion around 69%. Ageing of the population (ageing index) is the lowest in the Slovak 

regions (60,8%) all other regions and counties have much higher values, between 80- 90%. 

Dependency ratio is the highest in the Ukrainian regions with Chernivetska leading (37,2 %), in 

Košický and Prešovský regions and in Satu-Mare county it is much more favourable (around 17%). 

The Slovak regions are in a much better situation regarding ageing of the society and dependency of 

elderly; the rest of the eligible regions and counties face with serious problems in this field. In the 

eligible area the density of the population is typically lower than the population density in the 

countries; Košický region again is the only exception. 

Except the Hungarian counties and two of the Romanian counties (Maramureş and Satu Mare) the 

natural change of population has a positive value meaning that the number of births is higher than 

the number of deaths. As a result, the population is growing in the eligible area, on the other hand 

migration balance is characterised by emigration, except Košický region. 

Roma communities, as a minority, are a relevant issue according to the Roma Strategies in all four 

countries, but the social status of Roma communities has not got cross-border relevance; their 

situation cannot be handled in the framework of the cross-border cooperation programme.  
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According to the GDP the cross-border area can be characterised by relatively low economic 

performance. The values show significant intra-regional disparities: Košický produces the biggest 

part, 24.4% of the total GDP of the eligible area; the economic performance of the Romanian and 

Ukrainian regions is well below the average. Only a few of the regions reached the pre-crisis levels. In 

the cross-border area the GDP per capita values of the regions are well under the national average. 

The number of corporations and unincorporated enterprises in the cross-border area is more than 

150 thousand, but the distribution of businesses is uneven. Business density is far below the national 

averages and the values show certain intraregional disparities. The border regions can be 

characterised by mostly small businesses being present as employers. 

Activity/participation rate in the eligible area tends to increase very slowly except for the Romanian 

counties. This positive trend could be strengthened and accelerated by the programme activities. 

Employment rate in the cross-border region varies between 48% and 62,5% in 2012 and shows 

increasing trends in all areas except for Suceava. Though the increasing rates for the eligible area, the 

values are still very low. Unemployment rate is characterised by a much dispersed range between 

4,1% (Maramureş County) and 19,7% (Košický region), though these values do not reflect the real 

situation due to different data calculation methodologies. Regardless the calculation methodology 

according to the results of interviews and workshops unemployment has a great impact on the 

labour market. Untapped human resources could be somehow tackled by the activities of the 

programme and motivate people to participate in the local economy; new ways of cooperation itself 

enhance the possibilities for participation in the labour market. 

For details of the general introduction of the eligible area please see Chapter 11.1.1. 

 

3.2 Local culture and preservation of historical heritage (TO3) 
 

Cultural heritage is an important common asset of the region forming the basis for tourism 

development. 

There are 7 UNESCO world heritage cultural sites in the cross border area that represent unique 

value. 2 of the UNESCO sites possess cross-border location and represent physical cross-border 

relevance (Tokaj Wine Region, Wooden Churches). The famous, popular and also world heritage 

religious sites in all of the eligible counties and regions that could be exploited in the development of 

the region’s tourism and could help to attract tourists to less known but worth to visit places. Besides 

the cultural heritage sites, 2 UNESCO world heritage natural sites are located in the eligible area 

which are also transboundary: Caves of Aggtelek Karst (HU-SK, Aggtelek is situated in the adjoining 

region of Borsod-Abaúj-Zemplén) and Slovak Karst and Primeval Beech Forests of the Carpathians 

(SK-UA). These cultural and natural sites represent a unique value for tourism in the region and could 

help to attract tourists to less known but worth to visit places in the eligible area. 

The high number of museums (214) and almost 17 thousand protected buildings and monuments 

could serve as a good base for the cultural and touristic development of the cross-border area. 

Borsod-Abaúj-Zemplén with its 52 museums (the highest number compared to regions in the eligible 

area) and 1492 protected buildings and monuments, the county could make a valuable contribution 

to the development of the local culture and historical heritage of the cross-border area. 
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Regarding tourism, the number of visitors is uneven in the eligible area: the western part of the 

programme area hosts more visitors (Prešovský and Košický regions and Borsod-Abaúj-Zemplén 

County).  This statement also valid for the capacity of public accommodation establishments which 

are lower than 55/100 km2 in the eastern part of the eligible area, while in the western part of the 

border area the values of capacity start from 185/100 km2 and even above 290/100 km2 in the 

Prešovský region. The enhancement of the number of foreign tourists can provide untapped 

opportunities, as now the proportion of foreign tourist in all affected counties and regions is lower 

than the national averages, in Ukraine their proportion compared to the population is insignificant – 

for what the reason  may include the lower permeability of the border compared to the other 

countries concerned. The average length of stay shows regional disparities; it is twice longer in 

Ukraine (max. 7,7 nights) than in the Member States (max. 3,2 nights). 

The information system in tourism needs development in order to make connections to the national 

and European information systems in all participating countries. There are similar touristic sites that 

could be connected in the framework of the cross-border cooperation. The eligible region is rich in 

local products that could be marketed in tourism. The revision of the existing structures and 

currently running projects in this field is necessary to exploit the favourable situation. The area is rich 

in local, national and even international cultural events that tourism could build on; therefore the 

eligible area has many opportunities to attract many tourists from all over the world. Websites on 

touristic information is numerous and their structure sometimes difficult to follow; online 

information in English or in the languages of the neighbouring countries (Ukrainian, Slovak, and 

Romanian) is not always available. Cooperation among tourist organisations in the cross-border area 

is not typical. However, there are numerous of tourism organisation operating in each country along 

the respected border section, and there were initiatives also in the currently running ENPI CBC 

programme to develop common touristic products and cooperate in tourism across the borders, this 

is an area that could be much more developed. In order to have smooth and successful cooperation, 

the major cultural and economic centres in connection with tourism should be involved. 

For details of the analysis regarding “Local culture and preservation of historical heritage” please see 

Chapter 11.1.2. 

 

3.3 Environmental protection, climate change mitigation and adaptation (TO6) 
 

Climate change as a worldwide issue is a significant factor influencing the future development of the 

eligible area. Regarding Member States, from the perspective of aggregate potential impact of 

climate change 3 out of the 7 regions (Prešov, Satu Mare, Suceava) face low negative impacts, 

Maramureş, Szabolcs-Szatmár-Bereg and Košice face medium negative impact, while Borsod-Abaúj-

Zemplén is in the worst category (highest negative impact) according to the EPSON Climate Report. 

Unfortunately, regarding capacity to climate change adaptation, the eligible area does not exhibit an 

optimistic situation: all the Romanian counties are characterised by the lowest overall capacity to 

climate change adaptation – in fact, they are amongst the lowest 25% of all European and CBC 

NUTS3 regions, while the Hungarian counties and Slovak regions have just a slightly better situation 

by having low overall capacity to adapt. According to the indicator of ‘vulnerability to climate change’ 

Borsod-Abaúj-Zemplén County is characterized by highest negative impacts, Maramureş, Satu Mare, 

Szabolcs-Szatmár-Bereg and Košice exhibit medium level of negative impacts, and only Prešov, 

Suceava can face low negative impacts. According to the vulnerability and adaptivity indicators of the 
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regions, problems caused by unusual and extreme weather conditions will increase and tackling 

them will be a common issue especially in the areas of cross-border relevance (e.g. catchment areas 

in the other country, common affected areas). 

There are 2 UNESCO world heritage natural sites located in the eligible area which are transboundary 

as well: Caves of Aggtelek Karst (HU-SK, Aggtelek is situated in the adjoining region of Borsod-Abaúj-

Zemplén) and Slovak Karst and Primeval Beech Forests of the Carpathians (SK-UA). Landscapes and 

the forests are also situated across the borders, therefore their management, the protection of the 

environment, the natural heritage and biodiversity should be a common task. 

Protected natural areas (especially Natura 2000 sites) in the cross-border area (in the Member 

States) involve numerous sites primarily in the northern part of the eligible area (Košický and 

Prešovský regions and in Borsod-Abaúj-Zemplén County) and smaller but not least important sites in 

Szabolcs-Szatmár-Bereg, Maramureş and Suceava counties concerning the area of the Western- and 

Eastern-Carpathians. The extension of protected habitats surely do not stop at the borders in reality 

and the Ukrainian part of the Eastern-Carpathian Mountains must involve other sites including areas 

of similar characters as the Natura2000 sites according to the European Union’s directives. 

Rivers in the cross-border area belong to the catchment area of Tisza River. The Tisza river basin is the 

largest sub-basin of the Danube covering almost 20 % of its territory. It comprises an area of 160 000 

square kilometres in South-East Europe shared by five countries (Hungary, Romania, Serbia, Slovakia 

and Ukraine) out of which four are part of the eligible area (affected counties are: Borsod-Abaúj-

Zemplén County, Szabolcs-Szatmár-Bereg County, Satu Mare County, Maramureş County, Košický 

region and Prešovský Region).  

The Tisza flows from near Rakhiv (Zakarpatska Region) in Ukraine, from the confluence of the White 

Tisa and Black Tisa. From there, the Tisza flows west, roughly following Ukraine's borders with 

Romania until Tiachiv, then continues flowing in Ukraine, then enters Hungary at Tiszabecs, flows as a 

border river until Szatmárcseke on the border of Ukraine and Hungary as an inner river till reaches 

Eperjeske, flows again as a border river till Tiszabezdéd, flows again as a border river on the Slovak-

Hungarian border between Záhony and Velké Trakany, and continues flowing to the south-west in 

Hungary. 

Then it traverses Hungary from north to south. There are more than 20 bigger rivers as tributaries of 

Tisza in the eligible cross-border area. Quality of rivers varies, but most of the rivers have to face 

pollution problems. The quality of surface waters is determined by the fact that they originate from 

beyond the country's borders. 

Forests represent 7,2% of the territory of the eligible area. Within the region the largest areas of 

protected natural areas are situated in Maramureş (24,5% of the county’s territory) Borsod-Abaúj-

Zemplén (15% of the county’s territory) and Zakarpatska (11.5% of the region’s own territory). 

Altogether there are 20 national parks (HU: 3, SK: 7, UA: 10),numerous nature parks and protected 

landscape areas in the eligible area. The protection and management of the unique flora and fauna 

of these vast and partly connected and cross-border areas can only be effective with the 

participation of all involved and affected parties.  

Waste handling shows a heterogeneous picture of the eligible area again. Regarding wastewater, the 

proportion of treated municipal wastewater is 100% only in the Hungarian counties, the other 

counties and regions of the eligible area are lagging behind with the proportion between 60-80%. 

The proportion of households connected regular waste disposal system is at least about 90% in the 

Hungarian and Romanian areas, and the Slovak regions have significantly lower rates around 60%. 



20 
 

Average values in both cases show the need for development in this field. Solid waste collection 

problems have a negative impact on the quality of the environment, which can be perceived 

especially in case of the contamination of rivers. As the eligible area is an integrated catchment basin 

with lots of rivers, interweaving solid waste should be handled commonly to achieve visible impact.  

The water resources of the eligible area are at risk of contamination in almost every county. Although 

there were and are initiatives to reduce the above-mentioned risk, therefore the management of the 

water resources of the cross-border area can only be achieved through cross-border initiatives. 

Regarding endangered and invasive species in the eligible area a great diversity of endangered 

species are listed and protected also in the frame of natural parks and protected areas. The threats 

and pressure on habitats, wild flora and fauna could derive from close infrastructure development, 

extension and development of human settlements, over exploitation of natural forests conducing to 

ecological disproportions in the catchment area, poaching of some species because of hunting or 

economic interest. The reduction of the high diversity of hardwood forests in the flood area is 

significant. 

Energy efficiency is becoming a more and more important question regarding the management of 

energy, renewable energy and self-sufficiency. There are energy efficiency initiatives in the eligible 

area, but the counties’ share of renewable energy sources still has a minimal role in the current 

energy structure. Using alternative sources of energy conversion, is very expensive, as the rate of 

return is long and does not work without a support system. Initiatives like biomass power plants that 

utilise forestry waste, other wooden waste deriving from forest management and furniture industry, 

crop wastes and plantations installed for energy purposes are popular in the eligible area primarily 

because of the high proportion of the forested areas. The regions try to reduce the consumption of 

housing and household energy and also the deriving expenditure. Important renewable energy 

source could be geothermal, solar and wind energy. Besides the investment activities for 

modernising the energy sector, awareness raising activities could help a lot in the framework of a 

small scale cross-border programme. 

For details of the analysis regarding “Environmental protection, climate change mitigation and 

adaptation” please see Chapter 11.1.3. 

 

3.4 Accessibility to the regions, development of sustainable and climate-proof 

transport and communication networks and systems (TO7) 
 

Regarding the motorways and main roads, in the past ten years improvements have been 

accomplished and further developments are planned, because the elimination of missing links and 

bottlenecks is necessary, as well as the improvement of the quality of infrastructure. It is especially 

important regarding the Ukrainian regions because of the low public road density which is far below 

than the values in the Member States: in all three Ukrainian regions concerned the value for road 

density is 50-60km road per 1000 km2, while in the Member States it is 350 km road per 1000 km2 

on average. If we take a look at the roads between the counties/regions' seats of the cross-border 

area, we can see an unpleasant average speed which varies between 58.1 and 95.3 km/hour. Even if 

the density of roads would be suitable, the state and quality of roads need to be developed to take 

the advantages of the existing opportunities. 
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Infrastructural inequalities are also traceable concerning the railway lines. Railway lines are more 

accessible/dense in the southwest part of the cross-border region especially in the Slovak and the 

Hungarian areas and in Satu-Mare in Romania. There is no rail connection between Chernivetska 

Region and Suceava County and also between Maramureş and Suceava counties. Cross-border 

railway connections are partly underused because of the long traffic time and the partly inadequate 

schedules; railway traffic does not support daily mobility. The quality of infrastructure regarding 

railway transport services in passenger transport is low. 

The number of border crossing points was found to be convenient, but the infrastructure (road and 

border crossing stations) needs development in order to ensure smooth and comfortable crossings; 

rapidity and predictability and also permeability in the first place is a need for the population of the 

border area. 

According to the opinion of the participants at the stakeholder workshops, crossing the borders by 

using public transport services is not an easy process, as they. Cross-border public transport services 

basically hardly exist. There is no transport company offering services across the border without 

changes. Public transport lines rest then turn back when reaching the borders. Passengers have to 

cross the border on foot and take another service meanwhile the timetables are not harmonised. The 

timeframe of crossing the border to/from Ukraine is unpredictable which makes the usage of public 

transport services more inconvenient. 

The situation of bicycle routes and traffic improved in the programme area as a result of the 2007-
2013 programming period, but there are still missing tween sections, therefore these constructions 
would facilitate the everyday life concerning transport and tourism in the cross-border area. 

Generally the usage of ICT technologies is low and underdeveloped in the programme area. Info-

communication interconnectivity of the region is insufficient. The usage and quality of 

telecommunication services is underdeveloped especially in the poorer and the mountainous 

regions. There are local appearances of traditional media (newspapers, radio and TV stations, online 

portals) though there is no common communication platform for the inhabitants of the programme 

area (except the website of the 2007-2013 ENI CBC Programme in connection with the projects). 

Though the usage of the modern ICT technologies is sometimes difficult, the existing methods and 

infrastructure of the traditional media channels could be a base for a common communication 

platform in the cross-border region. 

For details of the analysis regarding “Accessibility to the regions, development of sustainable and 

climate-proof transport and communication networks and systems” please see Chapter 11.1.4. 

 

3.5 Common challenges in the field of safety and security (TO8) 
 

Rivers, water reservoirs, groundwater resources located in the eligible area highly depend on each 

other; therefore the protection of their quality is essential to secure healthy drinking water for the 

population of the area and to avoid harming natural resources. Catchment areas do not end at the 

border; the risks and damages are common and should be managed jointly. River Tisza in all of the 

four affected countries has a huge impact and it is important to emphasize that the Hungarian 

eligible counties are in the downstream and the risk factors for them are higher according to this 

fact. 
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According to the experiences of the past years, the contamination of the rivers crossing the border 

caused by the insufficient solid waste and waste water collection treatment systems is an existing 

problem in all regions. The pollution of surface water is caused mainly by poor wastewater from the 

public sewage and industrial production and also from the deficiencies of the solid waste treatment. 

Extremely heavy rainfall and subsequent flooding, as well as long periods of drought resulting from 

global warming, have generally increase the frequency of occurrence in the territory.  

Improvement of flood management is an urging need especially in the western part of the eligible 

area. Solving the problems caused by the environmental factors is a common wish for the whole 

cross-border area.  

Water resources and catchment areas are interconnected and spread out and highly depend on 

water management and protection of the other countries. 

Natural and man-made disaster, emergency situations in the region are caused mainly by natural 

factors by floods due to the increased storm activity, frequent flooding, and earthquakes because of 

the geographical location. There is lack of integrated call centres for emergency interventions, so that 

the objective of assuring a certain minimal standard duration for emergency situations in the region 

could not be fulfilled. 

Number of registered crimes is decreasing in their number regarding the Hungarian counties, Slovak 

regions and Romanian counties. However the number of crimes significantly increased from 2012 to 

2013 in all three Ukrainian regions. Fortunately, the number of registered crimes per thousand 

inhabitants is under the national average in all 4 border areas. 

There is a great need for the development of health infrastructure and services and also health 

related social services (especially for people in disadvantaged situation). The health status of the 

inhabitants in the region is not very favourable. The background of the poor health status of the 

population could be associated with low level of health services and health awareness as well. The 

social status, poverty, diseases and living in a rural area also affects the quality of health of the 

inhabitants. 

For details of the analysis regarding “Common challenges in the field of safety and security” please 

see Chapter 11.1.5. 

 

3.6 Main challenges and needs to be addressed by the programme from cross-

border aspect, regarding economic, social, environmental and governance in 

line with future regional development trends 

Based on the findings of the individual interviews, the analysis of regional and national strategic 

documents, the national interactive workshops, and the workshops with key stakeholders of 

participating countries and national experts below we summarise the key challenges and needs by 

thematic objectives. Challenges are in general valid for the programme area as a whole, national and 

county specificities are indicated wherever relevant. 
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TO 3 Promotion of local culture and preservation of historical heritage 

 Inappropriate condition and lack of preservation of historical sights, uncontrolled restoration 

of churches in the Ukrainian regions hindering the development of touristic routes crossing 

the border. 

 Inappropriate system of registration, restoration and usage of historical sites, lack of 

registration concerning museums potential touristic sites with no information on them in the 

Ukrainian regions hindering the development of touristic routes crossing the border. 

 The eligible area is visited by less foreign tourists– except for transit visitors. 

 People with marketable products (local handcraft and foodstuff) do not know how to 

cooperate due to socio-cultural past of the region in Ukraine which makes their involvement 

in to cross-country tourism services more difficult. 

 Lack of common tourism destination management – possibilities for thematic cross border 

programmes is not utilised. No marketing activities to promote the region as an extended 

tourism destination which offers a tourism package, integrated cultural programmes. 

 Lack of infrastructure to reach the touristic destination (roads, bicycle roads) and the ICT 

infra for promotion and information  

 Lack of skilled experts, language barriers, not enough information on sites and programmes 

(ICT based supporting materials). 

 No promotion of local cuisine specialities and agro tourism etc. 

 

TO 6 Environmental protection, climate change mitigation and adaptation  

 Need for common water management, inland water and drought caused by extreme 

weather conditions, water erosion, soil degradation. 

 Energy efficiency of buildings and introduction of clean technologies is a challenge for the 

whole region – there is need for education, study tours, best practices, and information 

exchange. 

 Possibilities for energy production from renewable sources are not utilised in the region. 

 Waste collection and treatment: no education and no developed infrastructure for waste 

collection especially in Ukraine, which effects the neighbouring countries as well, especially 

in the river valleys. 

 There is no adequate waste water collection and treatment in many settlements of the 

programming area 

 There is a need for cooperation in the field of preservation and sustainable use of natural 

resources in order to develop the green infrastructure for touristic utilisation (bicycle 

pathways, green buildings), and form the basis of eco-tourism and green services. 

 

TO 7 Improvement of accessibility to the regions, development of sustainable and climate-proof 

transport and communication networks and systems 

 No motorway ensures the direct connection to the border at the moment. 

 Low quality of road network infrastructure. 

 Low quality of railway transport. 

 Border crossing: lack of permeability, security, rapidity, and predictability. 

 Poorly developed public transport services. 

 Low quality infrastructure for inter-modality 

 Low level of internet coverage. 

 Need for development of an IT platform for transport services. 
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 Low interoperability of processes and efficiency of public services and administrative 

procedures in the sector of transport. 

 Quality and density of road network is not satisfactory – this problem concerns especially 

Ukraine but affects the whole border region by hindering the implementation of joint 

activities. 

 Poor quality of telecommunication services, especially in the mountain region satisfactory – 

this problem concerns especially Ukraine but affects the whole border region by hindering 

the implementation of joint activities. 

 

TO 8 Common challenges in the field of safety and security 

 The current state of infrastructure and hydraulic flood control structures in Zakarpatska does 

not protect the population, industrial facilities and arable land from the harmful effects of 

floods; this concerns the whole region which raises the need of joint actions.   

 Disaster management and effective cooperation in case of natural and man-made disasters, 

emergency situations have to be further developed in the border region especially forecast 

and monitoring systems and emergency co-operations. 

 The catchment areas do not end at the border, the risks and damages are common and 

require co-operation in management. 

 Challenges in public health (like TBC, HIV, drug, alcohol etc.). 

 Lack of health and social insurance, logistics space („shelter houses”) for disabled people. 

 Smuggling and black marketing is wide spread. 

 

3.7 Main potentials of the cooperation area in line with the regional capacity 

available 
 

Based on the findings of the individual interviews, the analysis of regional and national strategic 

documents, the national interactive workshops, and the workshop with key stakeholders of 

participating countries and national experts below we summarise the main potentials for co-

operation by thematic objectives. 

TO3 Promotion of local culture and preservation of historical heritage 

 Based on the common and similar natural, cultural and historical values there are 

opportunities to increase the attractiveness, visibility, market presence of the programme 

area and lengthen the average stay of tourists by providing complex packages focusing on 

destinations in Ukraine. 

 A touristic brand for the whole cross-border region could be developed by marketing 

activities organized to promote it (creating network of tourism services). 

 There is an opportunity to develop cross border religious tourism, as religious connections 

between countries can take advantage of historical religious heritage. 

 Based on existing cultural heritage there is a potential to organize festivals and other joint 

cultural events (music, dance, theatre, contemporary art, folk art etc.)  

 Extension of already existing co-operations between museums and scientific institutions in 

order to increase number of visitors by sharing information and developing thematic 

programmes. 
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 In the border region there is a good potential for local (organic) products and production of 

handcrafts which could be accompanied by touristic products. 

 There are mountains and rivers which natural assets could be developed for touristic 

purposes. 

 Creation of a network of sites with cultural and historical interest is necessary in the 

programme area. 

 

TO6 Environmental protection, climate change mitigation and adaptation 

 Improvement of the efficiency of businesses and energy production through the 

development and implementation of alternative energy sources, introduction of clean 

technologies. 

 Joint initiatives and co-operations to increase the presently low energy efficiency (education, 

study tours, best practices, information exchange, database on biomass resources). 

 Setting up cross border disaster management structures in order to use resources more 

effectively: cross border coordination and cooperation of national authorities and NGOs 

potentially involved in disaster management and long term cooperation agreement between 

authorities. 

 Increase the role of NGOs in the management of cross border disasters and emergency 

situations (multifunctional intervention centres, non-governmental rescue centre, 

international rescue teams, and united database). 

 Setting up complex cross border water management systems in the catchment area of the 

Upper-Tisza, maintenance of biodiversity and natural landscapes through ecological and 

traditional agriculture. 

 Systematic ecological education to increase awareness regarding natural heritage in the 

border region. 

 Harmonised interventions near rivers crossing the border. 

 

TO 7 Improvement of accessibility to the regions, development of sustainable and climate-proof 

transport and communication networks and systems 

 Modernized transport infrastructure – with special regard on sustainable, environmentally 

friendly and cost-effective transport infrastructure – could help in saving natural values and 

in increasing the competitiveness of the area. (taking into consideration the national and 

regional strategies for transport development of relevant countries). 

 Improved roads to villages and tourist objects could increase the economic activities and 

living conditions at remote rural settlements. 

 Modern information systems and telecommunication could be used to provide competitive 

services for citizens, businesses and institutions. 

 Utilisable common cultural, historic roots and economic co-operation opportunities, which 

could be exploited via electronic media and joint website development. 

 River Tisza and the other rivers could be used as basis for water transport infrastructure. 

 A developed public transport could increase the mobility of labour force across the border. 

 Better infrastructure of touristic attractions and leisure activities (e.g. building bicycle routes 

and footpaths) could contribute to the increase of the number of tourists who arrive in the 

area. 
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TO8 Common challenges in the field of safety and security 

 Setting up co-operation in the field of preventive medicine, diagnosis of infections and 

chronic diseases and creating a cross-border strategy for handling these challenges. 

 Creation and development of commonly used health infrastructure. 

 Promotion of healthy lifestyle in the frame of cross border programmes. 

 Cross border co-operation in the form of common strategies in climate change adaptation. 

(Vulnerability analysis, development of adaption measures and their implementation). 

 Jointly operated early warning systems regarding flood, water and air pollution, development 

of monitoring system and monitoring of qualitative and quantitative indicators of water 

resources. 

 Co-operation network of non-governmental rescue teams and organizations.  

 Formation of local and voluntary fire protection units with the ability to take part in cross 

border tasks. 

 

3.8 Lessons learnt from previous experiences in cross-border programmes 
 

Structure of Thematic Objectives in the HUSKROUA ENPI CBC Programme 2007-2013 

Main findings regarding the structure of TOs of the currently running HUSKROUA ENPI CBC 

Programme 2007-2013: 

 TO1 Business and SME development, TO3 Promotion of local culture and preservation of 

historical heritage, TO4 Promotion of social inclusion and fight against poverty and TO6 

Environmental protection, climate change mitigation and adaptation were represented in the 

Top 5 areas of development both in the case of submitted and contracted projects. 

 Among submitted projects Thematic Objective 2 (Support to education, research, 

technological development and innovation) was the 4th most represented objective in the 

top 5 areas. After contracting, projects under Thematic Objective 8 (Common challenges in 

the field of safety and security) replaced TO 2 in the top 5 also representing approximately 

10% of the projects. 

 The proportion of projects under Thematic Objective 4 (Promotion of social inclusion and 

fight against poverty) almost doubled among the contracted projects compared to the rate 

among the submitted ones (from 9,4% to 16,3%). This translates into the high quality of 

proposals in that area. 

 Thematic Objectives 5 (Support to local & regional good governance), 7 (Improvement of 

accessibility to the regions, development of sustainable and climate-proof transport and 

communication networks and systems), 9 (Promotion of and cooperation on sustainable 

energy and energy security) were highly underrepresented both among submitted and 

contracted projects. 

 Regarding the Top 5 TOs, on average 22% of submitted projects were contracted. 
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ROM evaluations of HUSKROUA ENPI CBC Programme 2007-2013 

Key findings and recommendations of the ROM evaluations by priority of the Hungary-Slovakia-

Romania-Ukraine ENPI Cross-border Cooperation Programme 2007-2013 accomplished in period 

2011-2013 which included the monitoring of 25 projects3: 

 

 

Priority Key findings 

1. Promote  
economic and 
social 
development 

 Strict follow up of detailed work plans would be necessary to control delayed 
implementations 

 Ownership issues to be handled in advance 

 Support agreements with and between authorities in order to help implementation and 
sustainability 

 Take actions to increase synergy between different projects of same intervention area 

 Strengthen the indicator set of projects to make results measurable 

 Further attention to project institutional and financial sustainability, request phase out 
strategies 

 Give more attention to gender equality 

 Platform to foster cooperation and integration between the projects in the targeted regions 

2. Enhance 
environmental 
quality 

 Take actions to avoid additional costs and cost escalations 

 Cost of the works to be carried out can be a challenge especially for larger projects 

 Take actions to avoid delays of payments for Ukrainian partners 

 Identify outcome oriented indicators at the result and Specific Objective levels, better impact 
indicators suggested 

 Strict follow up of detailed work plans to avoid delays in implementation and need to 
extension, 

 Strengthen sustainability of the project outputs already during implementation 

 Take measures to assure financial and institutional sustainability 

4. Support 
people to 
people 
cooperation 

 Ensure logical linkage between the activities-results and the Specific Objectives, foster project 
cycle thinking during the planning of projects 

 Some cases additional indicators suggested 

 Construction elements may cause delay – needs special focus 

 Strengthen sustainability of project outputs 

 Improve the communication between partners 

 Initiate co-operation with other projects to increase impact, sector meetings to increase 
synergy 

 

Summary of experiences gathered via interviews 

 Approximately 70 % of the projects were bilateral; the ratio of projects with four partners is very 

low. 

 Partner-seeking events worked well - coordination on 3 levels: (1) Partner search forum, (2) 

trainings for potential beneficiaries, (3) national level information days for potential 

beneficiaries. 

 For many of the potential applicants’ project documents are rather complex and frequently 

changed during the application and the implementation process. 

                                                            
3Priority 3 (Increase border efficiency) has not been evaluated in the examined period. 
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 Some projects were poorly designed which could be developed by improving the application 

forms with more demanding criteria and setting up more specific evaluation criteria/grid. 

 Slow evaluation of applications caused difficulties in keeping timeframes and budget of the 

project. The time span from the launch of a call for proposal till the contract signature is very 

long. 

 Delayed payment was a horizontal problem along the implementation of the programme. 

 Financial risks of Large Infrastructure Projects, delays in implementation and procurement 

procedures should be taken into account. 
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4 Programme's strategy 

 

4.1 General objective and vision of the joint operational programme 

The European Neighbourhood Policy (ENP) was developed with the objective of strengthening the 

prosperity and stability of regions in the border area and avoiding the emergence of dividing lines 

between the enlarged EU and its neighbours. 

In line with the ENP objectives the HUSKROUA cross border co-operation programme for 2014-2020 

aims to intensify the co-operation between the regions of Zakarpatska, Ivano-Frankivska and 

Chernivetska of Ukraine and the eligible areas of the Member States in order to initiate progress on 

the fields of existing social, economic, infrastructural and environmental difficulties. 

Based on the intention written above the following vision was defined for the programme 

implementation: 

In 2030 the area along the borders of Ukraine with the three Member States of Hungary, Slovakia and 

Romania is a cooperative cross-border region that efficiently functions and works together in the 

field of promotion of local culture and preservation of historical heritage, environmental 

protection, climate change adaptation and disaster management. The cross-border accessibility 

among Ukraine and the three Member States does not hinder day-to-day cross-border cooperation, 

while safety and security and including border management is assured on an adequate level. 

Cooperation is an integral and natural part of the daily life of the people living and authorities 

operating here. 

 

4.2 Selection process for the Thematic Objectives 

The selection process for the Thematic Objectives – that has been carried out in the light of the 10 

Thematic Objectives from which a maximum of 4 could be included in the JOP - contained numerous 

steps in order to take into consideration all outcomes, findings and standpoints in the course of the 

planning process and contained the following activities:  

 Assessment of the results of the questionnaires for initial orientation and pre-selection of 

Thematic Objectives and Priorities, which was filled in by 48 organisation as county and city 

councils, chambers, ministries, development agencies and departments, not for profit 

organizations, significant regional and local institutions, and current lead partners. 

 statistical analysis of projects’ data of the on-going HUSKROUA ENPI CBC Programme 2007-
2013 – LSPs excluded – where data have been categorised and analysed considering the 
possible Thematic Objectives for the period 2014-2020, 

 analysis of relevant strategic documents of the cross-border area which were defined in five 
main categories in the Inception Report of the planning process as documents for 
Neighbourhood Policy, Hungarian/Slovak/Romanian/Ukrainian national and regional and 
local documents, other possible – non- country-specific documents, and related CBC 
programmes, 

 extraction of the key findings of the ROM evaluation of the current Programme, 

 conducting a group interview with the participation of the JTS staff, 
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 conducting altogether 33 individual interviews (2 EU-level, 11 national-level and 20 regional 

level). 

 collection of potential LIP ideas on LIP data sheets filled in and collected by the regional and 

national authorities. 

 

The following table summarises the aspects arisen from the different information sources listed 

above and also the recommended 4 versions regarding the possible structure of thematic 

objectives.The black cells regarding the TO & Priorities questionnaire mean the highest priorities of 

the countries regarding TOs. In the listed types of sources of information the possible and mostly 

preferred Thematic Objective was searched.   

 

Based on the findings of all information resources above and taking into consideration the suggested 

TO structure versions provided by the expert team, the Joint Task Force evaluated and discussed the 

possible versions and decided on the Thematic Objectives of the Programme for 2014-2020 as 

described in Chapter 4.3. 

Source of information TO1 TO2 TO3 TO4 TO5 TO6 TO7 TO8 TO9 TO10

HU 2,42 2,52 2,28 1,85 1,83 2,77 2,1 2,33 2,76 2,97 2,78

SK 3,02 3 2,69 2,1 3,46 3,25 3,08 2,93 3,3 3,66 2,73

RO 2,53 2,64 2,83 2,15 2,81 2,69 2,41 2,15 2,32 2,79 2,54

UA 2,95 3,07 3 2,65 3,25 3,22 2,48 2,7 2,77 3,02 3,33

average 2,81 2,70 2,19 2,84 2,98 2,52 2,53 2,79 3,11 2,85

Statistical analysis (ranking) 4 1 3 2 5

Document analysis 

(suggested by countries)
UA RO RO RO SK

UA, 

RO, SK
RO

ROM evaluations

Group 

interview
X X X X

Beneficiary interviews

(ranking)
2 1 2 3 2 4

LIP data 

sheets

(number of projects)

1 6

Suggested TOs taking all 

above into consideration*
TO1 TO2 TO3 TO4 TO5 TO6 TO7 TO8 TO9 TO10

Version 1

(focused programme)
X X X

X X X

Version 3

(social focus)
X X X X X

Version 4

(economy & accessibility)
X X X X X

Contains only:

Version 2
Certain:

and select maximum 2 from TOs 1, 2, 4 and 7

TO & Prioirities 

questionnaire

(lower value=high priority)

ROM evaluations do not provide information regarding the selection of TOs
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4.3 Selected thematic objectives 

Based on the preliminary needs assessment, stakeholder interviews and workshops the following 

thematic objectives were selected by the decision of the Joint Task Force: 

 TO3 Promotion of local culture and preservation of historical heritage 

 TO6 Environmental protection, climate change mitigation and adaptation 

 TO7 Improvement of accessibility to the regions, development of sustainable and climate-

proof transport and communication networks and systems  

 TO8 Common challenges in the field of safety and security 

The selected thematic objectives are taking into account the identified needs of the border area, 

the planned content of the mainstream OPs in the member states, the experiences of the previous 

programme and the opportunities defined in the situation analyses. 

 

4.4 Planned activities within the selected thematic objectives 

The following priorities will support the selected thematic objectives in line with the provisions of the 

programming document: 

 

TO3 Promotion of local culture and preservation of historical heritage 

Priority 1: Promoting local culture and historical heritage along with tourism functions 

The objective of the priority is to develop the eligible area as a joint tourism destination based on its 

cultural, historical, religious values with the preservation of historical buildings.  

The planned measures will support the development of cultural-historical heritage along a tourism 

function. Renovations of historic buildings without real cross-border tourism function and also 

tourism service or programme development, which are not built on cultural-historical-religious 

heritage and do not demonstrate real cross-border dimensions are excluded from the priority.  

The priority contributes to the thematic objective via forming the basis of local cultural events, 

preserving buildings with historical heritage and creating market for local products with the 

promotion of touristic activities on cross border platforms. 

Preservation of historical heritage includes the following types of actions: 

 Preservation and restoration of historical heritage sites (buildings, historical parks and 

gardens in accordance with monument restoration requirements with the goal to create 

a network of touristic sites as basis of thematic routes and thematic packages in the 

cross border region. 

 Surveys on buildings of cultural, historical, and religious heritage to form the bases of 

cross border thematic routes. 
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Tourism services include the following types of actions:   

 Development of joint cross-border touristic destinations, thematic routes, packages 

connecting historical cultural or religious heritage sites and other attractions and 

services. 

 Joint promotion activities and information provision on cross-border routes and related 

attractions (including the development of maps, joint online information sources and 

information materials, modern IT tools and applications for the promotion of routes and 

attractions, signs, tourism cards, etc.). 

 Organisation of joint cultural events with cross-border added value linked to historical, 

cultural, and religious heritage. 

 Support of the development and promotion of traditional local (handicraft, (organic) 

agricultural) products at touristic sites to foster local economic effects.  

 Creating cross-border standard of services through the development of new or existing 

regional product-specific trademarks and quality systems. 

 Exchange of experiences among organisations related to cultural religious and historic 

heritage. 

 Training for local stakeholders in tourism, cooperation, promotion and networking. 

 

TO 6 Environmental protection, climate change mitigation and adaptation 

Priority 1: Sustainable use of the environment in the cross border area - preservation of natural 

resources, actions to reduce GHG emission and pollution of rivers   

The objective of the priority is to support the preservation and sustainable use of common natural 

values in the border area, to initiate actions for energy efficiency and the use of renewable energy 

sources as well as to reduce the risks caused by wastes on the quality of waters.  

Within the frame of the priority the following types of actions are foreseen:  

Preservation and sustainable use of common natural values: 

 Protection of landscape, maintenance of biodiversity and eco-systems with cross border 

relevance via common developments like protected areas co-operations, sustainable 

forestry managements systems, ecological and traditional agricultural production etc. 

 Protection of water resources, adaptation to the more frequent water extremities 

through integrated water management actions. 

 Joint ecological education programmes. 

 Co-operation between institutions, authorities and civil organisations for the sustainable 

use of natural resources; support for the harmonisation of relevant regulations.  

Energy efficiency and the use of renewable energy resources: 

 Supporting investments to increase renewable energy production, energy efficiency, 

energy savings and recycling. 

 Elaboration of joint low-carbon strategies. 

 Exchange of best practices and expertise, study tours, education on energy efficiency. 

 Strengthening competences and skills in the field of eco-innovation and low-carbon 

solutions. 

 Harmonisation of local renewable energy production strategies for biomass, hydro 

power and geothermal energy. 
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Waste management and wastewater treatment: 

 Sharing best practices, setting up of small scale pilot systems for wastewater treatment, 

communal and industrial waste management. 

 Surveys on water quality problems of river basins crossing the border. 

 Setting up water quality monitoring systems of rivers crossing the borders.    

 Development of landfills that are suitable for recycling and fulfil environmental 

requirements. 

 Joint awareness campaigns. 

 

TO 7 Improvement of accessibility to the regions, development of sustainable and climate-proof 

transport and communication networks and systems  

Priority 1: Development of transport infrastructure to improve the mobility of persons and goods 

The objective of the priority is to improve the cross-border mobility of persons and goods, create the 

basis of economic co-operations and reduce the disparities of regions via the development of 

transport and border crossing infrastructure and services. 

Types of actions in the frame of the priority: 

 Preparation activities and/or building, modernisation and upgrading of transport 

infrastructures leading to and crossing the border to improve the opportunities for 

transboundary mobility. 

 Developing border crossing infrastructure and improvement of border management 

systems connected with transport infrastructure developments. 

 Building, modernisation and upgrading of bicycle paths, routes leading to and crossing 

the border. 

 Development of cross-border public transport initiatives, harmonisation of systems, 

acquisition of rolling stocks. 

 Awareness-raising activity regarding the importance of environment-friendly transport 

system (low emission and low noise pollution of cross-border transport). 

 Development of IT solutions for public transport facilities. 

 

Priority 2: Development of ICT infrastructure and information sharing  

The objective of the priority is to increase the usage of info-communication tools and help the share 

of information among the citizens, institutions and businesses of the border region.  

Types of actions in the frame of the priority: 

 Development of cross-border broadband internet infrastructure and communication 

centres. 

 Development of joint local media content and related media production capacities. 

 

TO8 Common challenges in the field of safety and security 

Priority 1: Support to joint activities for the prevention of natural and man-made disasters as well 

as joint action during emergency situations 
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The objective of the priority is to create technical background, strategies and co-operation platforms 

in order to prevent and handle natural and man-made disasters that may endanger the citizens of 

the border area. 

Types of actions in the frame of the priority: 

 Harmonising activities in the field of flood prevention, development of flood and inland 

water prevention infrastructure. 

 Setting up joint early warning systems for natural disaster incidents. 

 Strategic and technical planning and establishment of joint monitoring systems on 

environmental (air, water, soil) pollutions. 

 Support/cooperation/network of non-governmental and public rescue 

teams/organisations. 

 Database regarding natural disasters incidents. 

 Joint training programmes and workshops, exchange of experiences, study tours. 

 

Priority 2: Support to the development of health 

The objective of the priority is to improve the preventive activities, the availability and level of health 

care services and health related social programs for the citizens in the border area.   

Types of actions in the frame of the priority: 

 Improvement of health care and prevention infrastructure and equipment related to 

cross border service provision, joint capacity development. 

 Joint development and establishment of patient care areas. 

 Exchange of know-how, joint training programmes, joint prevention programmes, joint 

support services. 

 Co-operation between institutions on the field of human epidemiology. 

 Improvement of health related social care services infrastructure. 
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4.5 Hierarchy of the vision, objectives and priorities of the Programme 

The diagram below shows the interrelation among the overall objective and areas of interventions of 

the Programme. 
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4.6 Expected results 

With the realisation of the activities planned in Chapter 4.4 the Programme intends to achieve the 

following results through the selected priorities: 

Thematic 
Objective 

Priority Expected result 

TO 3 Promotion 
of local culture 
and preservation 
of historical 
heritage 

Priority 1: Promoting 
local culture and history 
along with tourism 
functions 

A network of renewed cultural and historic sites (buildings and 
their environment and infrastructure) which forms the bases of 
touristic products of the programming region (thematic routes 
crossing the border, cultural programmes with cross border 
effect) with which the number of visitors can be increased in the 
area. 

TO 6 
Environmental 
protection, 
climate change 
mitigation and 
adaptation 

Priority 1: Sustainable 
use of the environment 
in the cross border area 

Increased capacity in the programming area to address 
challenges in the field of environmental protection and climate 
change mitigation. 
Successful protection of common natural values with demolishing 
the effects of borders on habitats and increasing the awareness 
of people living in the area. 
Improved water quality of rivers crossing the borders as a result 
of interventions related to waste management and waste water 
treatment. 
Increased awareness, competence and skills of renewable energy 
technologies and energy efficiency interventions among citizens, 
businesses and institutions. As a final outcome less dependency 
on imported energy sources in the programming area. 

TO 7 
Improvement of 
accessibility to 
the regions, 
development of 
sustainable and 
climate-proof 
transport and 
communication 
networks and 
systems  

Priority 1: Development 
of transport 
infrastructure to 
improve the mobility of 
persons and goods 

With the support of the priority labour force and businesses 
become more mobile in the border region and the economic 
activities are increasing including the number of visitors of 
touristic attractions. 

Priority 2: Development 
of ICT infrastructure and 
information sharing  

The usage of info-communication tools should increase in the 
region supporting the activities of businesses and institutions, 
making their communication faster and more effective. Also via 
the joint local media content citizens and enterprises of the 
region should be able to learn and share information on local 
issues, opportunities and events increasing the awareness of local 
values and common tasks. 

TO 8 Common 
challenges in the 
field of safety and 
security 

Priority 1: Support to 
joint activities for the 
prevention of natural 
and man-made disasters 
as well as joint action 
during emergency 
situations 

The risk of natural and man-made disasters should be decreased 
and the handling of such cases should be more effective with the 
use of new infrastructure elements, common strategies and co-
operation platforms created for the programming area. 

Priority 2: Support to 
the development of 
health 

Joint prevention programmes, improved health care 
infrastructure and cross border institutional co-operations are 
foreseen to improve health conditions of citizens and reduce the 
risk of human epidemiology hazards crossing the border. 
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4.7 Result indicators 

The effects and results achieved by the Programme will be tangibly measured through the following indicators: 

Thematic Objective Priority Result indicator 
 

Source of verification 
 

Baseline 
value4 

Target value 

TO3 Promotion of local 
culture and preservation of 
historical heritage 

Priority 1: Promoting local 
culture and history along with 
tourism functions 
 

Increase of number of visitors of 
reconstructed sites (visitors) 

Aggregation of data from project level 
beneficiary reports after the 
implementation of the projects (project 
sustainability reports). 

0  20.000 

TO 6 Environmental 
protection, climate change 
mitigation and adaptation 

Priority 1: Sustainable use of the 
environment in the cross border 
area 

Increased capacity in environmental 
protection and climate change mitigation 
(Based on surveys (baseline, mid-term, 
final) among key stakeholders e.g. water 
directorates. relevant NGOs institutions, 
authorities) 

Uniform methodology survey conducted 
by Programme Authorities at three dates: 
- baseline survey implemented 
within 6 months after launching the 
programme implementation 
- mid-term survey conducted as 
part of the ongoing (mid-term) evaluation 
-final survey conducted in the last three 
months of programme implementation 

Based on 
baseline 
survey 

Based on final 
survey 

TO 7 Improvement of 
accessibility to the regions, 
development of sustainable 
and climate-proof transport 
and communication 
networks and systems  

Priority 1: Development of 
transport infrastructure to 
improve the mobility of persons 
and goods 

Increase of number of vehicles using the 
built, modernized transport and border 
management infrastructure (number of 
vehicles per day) 
 
 

Aggregation of data from project level 
beneficiary reports after the 
implementation of the projects (project 
sustainability reports). 
 
 

0 1.000  
 
 
 
 
 

Increase of number of passengers using 
transport systems  improved with the 
support of the programme (number of 
passengers) 

Aggregation of data from project level 
beneficiary reports after the 
implementation of the projects (project 
sustainability reports). 

 30.000 

                                                            
4 Baseline values and a target values will be defined in a later phase during the preparation of the JOP. 
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Priority 2: Development of ICT 
infrastructure and information 
sharing  

Size of population serviced by new ICT 
infrastructure or information service 
(number of citizens served) 

Aggregation of data from project level 
beneficiary reports after the 
implementation of the projects (project 
sustainability reports). 

0 4.000.000  

TO8 Common challenges in 
the field of safety and 
security 

Priority 1: Support to joint 
activities for the prevention of 
natural and man-made disasters 
as well as joint action during 
emergency situations 

Risk management index (RMI) of the 
cross-border area5 

Uniform methodology survey conducted 
by Programme Authorities at three dates: 
- baseline survey implemented 
within 6 months after launching the 
programme implementation 
- mid-term survey conducted as 
part of the ongoing (mid-term) evaluation 
- final survey conducted in the last 
three months of programme 
implementation 

Based on 
baseline 
survey 

Based on final 
survey 

Priority 2: Support to the 
development of health 

Medical equipment density (total density 
per million population, simple average of 
all measured equipment types in the four 
countries – HU, SK, RO, UA) 

WHO Global Health Observatory Data 
Repository 
Medical equipment 
Data by country6 

2,369 2,5 

 

 

  

                                                            
5Following the methodology as described in „A System of Indicators for Disaster Risk Management in the Americas”, OMAR D. CARDONA, Instituto de Estudios Ambientales, 
IDEA, Universidad Nacional de Colombia, Manizales (http://www.unisdr.org/2005/HFdialogue/download/tp3-paper-system-indicators.pdf). The survey shall be conducted 
among the disaster management authorities of the four countries. 
6http://apps.who.int/gho/data/node.main.510?lang=en 

http://www.unisdr.org/2005/HFdialogue/download/tp3-paper-system-indicators.pdf
http://apps.who.int/gho/data/node.main.510?lang=en
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4.8 Expected outputs, output indicators 

With the implementation of the planned activities the Programme is planned to have the following outputs by the end of the programming period: 

Thematic Objective Priority Output indicator 
Source of verification Quantified target 

value 
Method of calculation 

TO 3 Promotion of local 
culture and preservation 
of historical heritage 

Priority 1: Promoting local 
culture and history along with 
tourism functions 

 Number of organisations using 
programme support for promoting local 
culture and preserving historical 
heritage(COI6) 

Annual implementation report 

of the Programme 

40 - 

 Number of improved cultural and 
historical sites as a direct consequence of 
programme support(COI7) 

Aggregation of data from 
project level reports of 

beneficiaries 

20 Approximately500000 
EUR/site  
Total : 10 million 

 Number of cross-border cultural events 
organised and touristic products 
developed using ENI support(COI8) 

Aggregation of data from 
project level reports of 

beneficiaries 

30 Approximately 40 000 
EUR/event    
Budget: 1,2 million 

TO 6 Environmental 

protection, climate 

change mitigation and 

adaptation 

Priority 1: Sustainable use of 

the environment in the cross 

border area 

 Number of persons actively participating 
in environmental actions and awareness 
raising activities (COI17) 

Aggregation of data from 
project level reports of 

beneficiaries 

6000 Approximately 200 
EUR/participant 

 Number of waste, wastewater, energy 
efficiency or renewable energy 
production interventions(programme 
specific indicator) 

Aggregation of data from 
project level reports of 

beneficiaries 

30 Approximately400.000 
EUR/project 

 Surface area of habitats supported in 
order to attain a better conservation 
status, ha (COI15) 

Aggregation of data from 
project level reports of 

beneficiaries 

800 Approximately 5000 
EUR/ha 
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Thematic Objective Priority Output indicator 
Source of verification Quantified target 

value 
Method of calculation 

TO 7 Improvement of 
accessibility to the 
regions, development of 
sustainable and climate-
proof transport and 
communication networks 
and systems 
 

 

Priority 1: Development of 
transport infrastructure to 
improve the mobility of 
persons and goods 
 

 Total length of newly built roads (km) 
(COI26) 

Aggregation of data from 
project level reports of 

beneficiaries 

 
5 

Average 2,95 mEUR 

 Total length of newly built bicycle roads 
and bicycle paths (km) (programme 
specific indicator) 

Aggregation of data from 
project level reports of 

beneficiaries 

 
Average 450 kEUR/km 

 Total length of reconstructed or 
upgraded roads (km) (COI27) 

Aggregation of data from 
project level reports of 

beneficiaries 
  

 
40 

Average 1 050 kEUR/km 

 Total length of reconstructed or 
upgraded bicycle roads and bicycle paths 
(km) (programme specific indicator) 

Aggregation of data from 
project level reports of 

beneficiaries 

Average 50kEUR/km 
 

 

 Number of public transport lines with 
increased service level as direct 
consequence of the support 
(lines)(programme specific indicator) 

Aggregation of data from 
project level reports of 

beneficiaries 

4 250 000 EUR/line 

Priority 2: Development of ICT 
infrastructure and 
information sharing 

 Number of additional ICT based tools 
developed supporting cross-border 
cooperation as direct consequence of the 
support(COI29) 

Aggregation of data from 
project level reports of 

beneficiaries 

1 
 

- 

 Number of newly developed information 
providers with cross border 
coverage(programme specific indicator) 

Aggregation of data from 
project level reports of 

beneficiaries 

1 - 
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Thematic Objective Priority Output indicator 
Source of verification Quantified target 

value 
Method of calculation 

TO 8 Common challenges 
in the field of safety and 
security 

Priority 1: Support to joint 
activities for the prevention 
of natural and man-made 
disasters as well as joint 
action during emergency 
situations 

 Number of co-operating organisations in 
disaster management(programme 
specific indicator). 

Aggregation of data from 
project level reports of 

beneficiaries 

8 2 from each country 

 Population benefiting from flood 
protection measures services as a direct 
consequence of the support, persons 
(COI31) 

Aggregation of data from 
project level reports of 

beneficiaries 

25 000 Estimation based on 
population density in 
riverside areas 

 Population benefiting from forest fire 
protection measures services as a direct 
consequence of the support, persons 
(COI32) 

Aggregation of data from 
project level reports of 

beneficiaries 

5000 Estimation based on 
population density in 
forest areas 

Priority 2: Support to the 
development of health 

 Population covered by improved health 
services as a direct consequence of the 
support (COI30) 

Aggregation of data from 
project level reports of 

beneficiaries 

178 000 Calculation based on the 
health infrastructure 
density 
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4.9 Relation between the ENI strategic objectives and the thematic objectives of 

the Programme 

1. Promote economic and social development in regions on both sides of common borders 
The JOP serves the strategic objective via: 

 Increasing number of tourists with the development and promotion of heritage (TO3) 

 Improvement of the mobility of persons and goods (TO7) 

 Increasing the usage of info-communication tools to share business information and 

provide services for citizens (TO7) 

 Improvement of the preventive activities, the availability and level of services of health 

(TO8) 

 
2. Address common challenges in environment, public health, safety and security 
The JOP serves the strategic objective via: 

 Supporting sustainable waste and wastewater management systems (TO6) 

 Supporting the preservation and sustainable use of natural resources (TO6) 

 Initiating measures on energy efficiency and the use of renewable energy resources 

(TO6) 

 Developing environmentally friendly transport infrastructure (TO7) 

 Creating technical background, strategies and co-operation platforms to the prevent and 

handle natural and man-made disasters (TO8) 

 Support to the improvement of health services and prevention (TO8) 

 
3. Promotion of better conditions and modalities to ensure the mobility of persons, goods and 
capital 

 Building, modernisation and upgrading of roads leading to and crossing the border (TO7) 

 Development of cross-border public transport initiatives, harmonisation of systems (TO7) 

 

4.10 Contribution and coherence with the planned interventions towards macro-

regional strategies and other Union-financed programmes in the countries and 

regions concerned 
 

The planned interventions were collected and summarised according to the selected priorities of the 

Programme and show a strong level of contribution and coherence towards macro-regional 

strategies and other Union-financed programmes in the countries and regions concerned as it is 

detailed in the tables bellow according to the 4 selected Thematic Objectives. 

During the implementation phase of the Programme, the Prime Minister’s Office (PMO) as Managing 
Authority will ensure operational coordination mechanisms to facilitate synergies and to prevent 
double funding by internal work processes and meetings  

 to harmonise implementation of the ENI CBC Programme 2014-2020 with all other relevant 
EU programmes in the programme area, 

 to harmonise implementation of the ENI CBC Programme 2014-2020 with the national 
regional development programmes. 
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TO3 Promotion of local culture and preservation of historical heritage 

Programming document Planned interventions 

1. Economic Development and 

Innovation Operational 

Programme (HU) 

Development of national and international attractions (UNESCO sites and sites 

maintained by Gyula Forster Centre), cultural and religious thematic routes, 

complex networks of historic heritage sites. 

2. County Development Concept, 

Strategic and Operative 

Programme of Borsod-Abaúj-

Zemplén County (HU) 

TDM-based development of tourism. Main tourism branches: wine, cultural, 

health, thermal and active tourism. Cultural programmes (e.g. support of 

cultural events) and joint tourism product development. 

3. County Development Concept, 

Strategic and Operative 

Programme of Szabolcs-Szatmár-

Bereg County (HU) 

Coordinated tourism development: attractions, thematic routes, complex 

packages as well as related services and marketing, TDM and tourism clusters, 

community development, protection and development of cultural values in 

the rural areas. 

4. Cooperation programme 

Interreg V-A Slovakia – Hungary 

2014 – 2020 

Supporting the harmonised protection, development and utilisation of the 
common cultural heritage of the border region (renovation of cultural, built 
heritage sites; development of cross-border tourist products and services), 
development of cultural heritage sites (studies and plans, reconstruction). 

Common tourist management and marketing, development of joint tourist 

destinations, products and thematic routes, development of tourist 

infrastructure and tourist services. 

5. Draft Regional Development Plan 

of the North-East Region 2014-

2020 (RO) 

Development of tourism infrastructure and the linked recreational 

infrastructure, promotion of tourism potential.  

6. Draft Development Plan of the 

North-West Region 2014-2020 

(RO) 

Promotion and economic valorisation of tourist potential with local features. 

Rehabilitation and conservation of the built patrimony and its valorisation by 

tourism. 

7. Regional Operational 

Programme 2014-2020 (RO) 

Restoration, protection and valorisation of cultural patrimony 
Economic valorisation of the balneary/wellness tourist potential 
– economic valorisation of tourist potential with local specificity 

– recreational public tourist infrastructure 

8. Satu Mare County Development 

Strategy until year 2020 (RO) 

Promotion of Satu Mare County as a cultural and health tourist destination, as 
well as a business destination for foreign and local investors, promotion of 
locally produced traditional food products  
Development of tourism and related services (with accent on health and 
cultural tourism) 

Cross-border cooperation in the field of tourism 

9. Danube Transnational 

Programme 2014-2020 (HU, SK, 

RO, UA) 

Development of new and existing Cultural Routes relevant in the Danube 

Region, theme paths and joint products; Ensure the sustainable preservation 

of cultural heritage by developing relevant clusters and networks of heritage 

sites, museums, interpretation and visitor centres; Develop and implement 

education, training and capacity building to support quality tourism (among 

‘indicative actions’) 

10. Cooperation programme 

Interreg V-A Poland –Slovakia 

2014 -2020 

Modernisation and construction of the tourism infrastructure near culture and 

historical heritage, joint cross-border activities for education, joint workshops 

11. Rural Development Programme 

Hungary 2014-2020 

Priority1: Knowledge transfer and innovation in agriculture, forestry and rural 
areas 

Priority 6: Social inclusion, poverty reduction and economic development in 

rural areas 

12. Rural Development Programme 

for Romania 2014-2020 

Priority1: Knowledge transfer and innovation in agriculture, forestry and rural 
areas 

Priority 6: Social inclusion, poverty reduction and economic development in 

rural areas 
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TO3 Promotion of local culture and preservation of historical heritage 

Programming document Planned interventions 

13. Rural Development Programme 

for Slovakia 2014-2020 

Priority1: Knowledge transfer and innovation in agriculture, forestry and rural 
areas 

Priority6: Promoting social inclusion, poverty reduction and economic 

development in rural areas 

 

TO6 Environmental protection, climate change mitigation and adaptation 

Programming document Planned interventions 

1. Economic Development and 

Innovation Operational 

Programme (HU) 

Energy production from solar, geothermal, biomass and water, increasing the 

energy efficiency of buildings owned by enterprises complex energy efficiency 

and renewable energy investments of enterprises, intelligent buildings. Main 

target groups: Enterprises (excluding agriculture related activities). 

2. Environment and Energy 

Efficiency Operative Programme 

(HU) 

Water management data collection, reservoirs, flood protection 

interventions, (major projects in the Tisza valley). 

3. Regional and Urban Development 

Operative Programme(HU) 

Public transport infrastructure, bicycle roads, local renewable energy 

production, energy efficiency of municipality buildings. Target groups: 

Municipalities and their institutions. 

4. County Development Concept, 

Strategic and Operative 

Programme of Borsod-Abaúj-

Zemplén County (HU) 

Local and county strategies for adaptation to climate change 

Protection against flood and inland water. Recycling industrial waste, waste 

water management, landscape rehabilitation, use of renewable energy 

resources, water quality improvement, and landscape and nature protection, 

raising awareness of sustainable development. 

5. County Development Concept, 

Strategic and Operative 

Programme of Szabolcs-Szatmár-

Bereg County (HU 

Support to use of renewable energy resources, waste management, nature 

and biodiversity protection, complex water management, protection against 

flood and inland water, raising awareness of environmental protection, 

protection and development of natural values in the rural areas. 

6. The Operational Programme the 

Quality of Environment 2014-2020 

(SK) 

Sustainable use of natural resources through development of environmental 

infrastructure 

Adaptation to the adverse effects of climate change with the focus on flood 

protection 

Promoting risk management, emergency management and resilience to 

emergencies affected by climate change 

Energy efficient low-carbon economy in all sectors 

7. The Integrated regional 

Operational Programme 2014 – 

2020 (SK) 

Improving the quality of life in the regions with an emphasis on the 

environment 

8.  The Water Plan of The Slovak 

Republic (SK) 

Interventions aiming at achieving a good ecological and chemical status for 

surface waters. Prevent the pollution, and protect, enhance and restore 

groundwater bodies and to ensure the balance between abstraction and 

recharge of their volume. Reverse the significant and sustained upward trend 

in the concentration of pollutants. 

9. The Strategy of the Climate 

Change Adaptation and Mitigation 

of the SR (SK) 

Local and county strategies for adaptation to climate change 

Protection against food and inland water. Recycling industrial waste, waste 

water management, landscape rehabilitation, use of renewable energy 

resources, water quality improvement, and landscape and nature protection, 

raising awareness of sustainable development. 
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TO6 Environmental protection, climate change mitigation and adaptation 

Programming document Planned interventions 

10. Program of the Waste 

Management of the SR for period 

2011 – 2015 (SK) 

Support the use of renewable energy resources, waste management, raising 

awareness of environmental protection. Targets in the waste management 

plan are focused on municipal waste,  bio – waste, WEEE, packaging waste, 

used batteries and accumulators, end-of-life vehicles, used tyres, construction 

and demolition waste, wastes containing PCBs and PCB contaminated 

equipment, waste oils. 

11. Cooperation Programme Interreg 

V-A Slovakia– Hungary2014 – 

2020 

Supporting the harmonised protection, development and utilisation of the 

common natural heritage of the border region (protection of biodiversity; 

assuring the conditions for common water management), nature and 

environment protection. 

12. Big Infrastructure Operational 

Programme 2014-2020 (RO) 

Investments in the water and sewage sector in order to attain the 

requirements of the EU acquis in the field of environment, through the 

continuation of the integrated development of  projects regarding water and 

sewage water. 

Investments in the waste sector in order to attain the requirements of the EU 

acquis in the field of environment, through the continuation of the integrated 

waste management projects of the counties. 

Improvement of the conservation level of species and habitats of community 

importance. 

13. European Strategy for the Danube 

Region (EUSDR) 

Priority Area 4 of the EUSDR "To restore and maintain the quality of waters" 

and Priority Area 5 “Environmental Risks” support the following actions under 

TO6: 

- surveys on water quality problems of river basins crossing the 

border, 

- setting up of water quality monitoring systems of rivers crossing the 

borders 

protection of water resources, adaptation to the more frequent water 

extremities through integrated water management actions 

14. Draft Regional Development Plan 

of the North-East Region 2014-

2020 (RO) 

Increasing energetic efficiency of public institutions, dwellings and companies. 

Investments in creation, rehabilitation, modernization and extension of 

drinking water and sewage network in integrated waste management systems 

and risk management systems.  

(also including: realization of joint environment protection plans with 

neighbouring regions, including regions from  Republic of Moldova and 

Ukraine, realization of projects and joint monitoring of polluting factors) 

Rehabilitation of contaminated and/or polluted soils 

Preservation of  biodiversity 

15. Draft Development Plan of the 

North-West Region 2014-2020 

(RO) 

Supporting business environment to adapt their activities for a low-carbon 

economy. 

Supporting and facilitating the use of regenerating energy sources 

Biodiversity and Natura 2000 sites protection. 

Development and improvement of services for the prevention of emergency 

situations. 

Supporting the waste management and its valorisation. 

Extension and modernization of public utility networks (water, sewage, 

electricity, thermic, natural gas). 
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TO6 Environmental protection, climate change mitigation and adaptation 

Programming document Planned interventions 

16. Regional Operational Programme 

2014-2020 (RO) 

Energetic efficiency of public buildings, including consolidation measures  
Energetic efficiency of residential buildings, including consolidation measures 
– investments in public illumination 
– measures for urban transport 
(bicycle routes/ purchasing ecological electrical means of conveyance etc.) 

– regeneration and revitalization of urban areas (modernization of public 

spaces, rehabilitation of abandoned buildings/areas, historical centres, etc.) 

17. Satu Mare County Development 

Strategy until year 2020 (RO) 

Minimizing the effects of natural risks on population and goods, assuring 

quality of surface waters, air, durable waste management, protection of 

biodiversity and natural patrimony 

Cross-border cooperation for the joint environment protection 

18. Danube Transnational Programme 

2014-2020 (HU, SK, RO, UA) 

Support strategic frameworks and develop concrete solutions to restore, 

conserve and improve a network of green infrastructures/ bio-corridors; 

Promote interlinking of natural habitats and wildlife corridors through the 

reduction of barriers; Promote awareness-raising and environmental 

education; Contribute to regional energy planning and -coordination of 

transnational relevance (among ‘indicative actions’) 

19. EUWI – EU Water Initiative Concerned goals of the initiative: 

2. Better water governance: “to promote better water governance, capacity 

building and awareness”. 

3.  Better water management: “to improve efficiency and effectiveness of 

water management through dialogue and coordination”. 

4. More cooperation on river basins: “to strengthen cooperation through 

promoting river basin approaches in national & transboundary waters”. 

Contribution to the following key objectives EUWI in EECCA (involving Ukraine): 

- Managing water in a way that contributes to water-, food- and energy 

security, and economic development; 

- Contributing to peace by developing inter-state cooperative structures for 

water management. 

20. EMBLAS – Environmental 

Monitoring in the Black Sea 

Coherence with the project aim which is to strengthen capacities of the 

Georgia, Russian Federation and Ukraine for biological and chemical 

monitoring of water quality in the Black Sea, in line with EU water related 

legislation. 

21. Environmental Protection of 

International River Basins (EPIRB) 

Coherence with both specific objectives, that are: 

- to improve availability and quality of data on the ecological, 

chemical, and hydro-morphological status of trans-boundary river 

basins including groundwater, 

- to develop River Basin Management Plans for selected river 

basins/sub-river basins according to the requirements of the WFD. 

22. Rural Development Programme 

Hungary 2014-2020 

Priority 2: Farm viability, competitiveness and sustainable forest management 
Priority 4: Restoring, preserving and enhancing  ecosystems in agriculture and 
forestry 

Priority 5: Resource efficiency and shift to low carbon and climate resilience 

economy in agriculture, food and forestry sectors 

23. Rural Development Programme 

for Romania 2014-2020 

Priority 2: Farm viability, competitiveness and sustainable forest management 
Priority 4: Restoring, preserving and enhancing ecosystems in agriculture and 
forestry 

Priority 5: Resource efficiency and shift to low carbon and climate resilience 

economy in agriculture, food and forestry sectors 
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TO6 Environmental protection, climate change mitigation and adaptation 

Programming document Planned interventions 

24. Rural Development Programme 

for Slovakia 2014-2020 

Priority 2: Enhancing farm viability and competitiveness of all types of 
agriculture in all regions and promoting innovative farm technologies and the 
sustainable management of forests 
Priority4: Restoring, preserving and enhancing ecosystems related to 
agriculture and forestry 

Priority5: Promoting resource efficiency and supporting the shift towards a low 

carbon and climate resilient economy in agriculture, food and forestry sectors 

 

TO7 Improvement of accessibility to the regions, development of sustainable and climate-proof 

transport and communication networks and systems 

Programming document Planned interventions 

1. Integrated Transport 

Development Operative 

Programme (HU) 

Development of existing roads, increase of safety and reduce of negative 

environmental effects, increase of interoperability 

2. Regional and Urban 

Development Operative 

Programme(HU) 

Supporting local mobility and investments. Target groups: Municipalities, and 

enterprises in case of complex projects. 

3. County Development 

Concept, Strategic and 

Operative Programme of 

Borsod-Abaúj-Zemplén 

County (HU) 

Development of main, secondary and local CB roads, new roads to improve CB 

connection (e.g. Miskolc-Košice motorway, Domaháza-Petrovce, Bánréve-

Lenartovce, Aggtelek- Dlhá Ves, Perecse-Janík, Hidasnémeti- Perín-Chym, 

Lácacséke- Pribeník). 

New bicycle roads to tourism, attractions and connecting EuroVelo, railway 

developments across the border, raising awareness of sustainable traffic forms, 

development of public transport, enhance traffic security. 

4. County Development 

Concept, Strategic and 

Operative Programme of 

Szabolcs-Szatmár-Bereg 

County (HU) 

Environmental friendly mobility 

Improvement of accessibility 

Bicycle road development 

5. Operational Programme 

Integrated Infrastructure 

2014 – 2020 (SK) 

Selected investment priorities: 

 Development of environmentally friendly and low-carbon transport systems 
and promoting sustainable urban mobility, including inland waterways 
transport, ports and multimodal lines 

 Development and reconstruction comprehensive, interoperable railway 
system of high quality 

 Services to citizens and businesses 

 Effective public administration 

 Broadband and next generation network 

6. Integrated Regional 

Operational Programme 

2014-2020 (SK) 

Safe and environmentally friendly transport in the regions 

Improving the quality of life in the regions with an emphasis on the environment 

7. Strategy of Transport 

Development of the Slovak 

Republic to the year 2020 

(SK) 

Sustainable development of transport 

Development of environmentally friendly and low-carbon transport systems 

promoting mobility 

8. The Strategic plan of the 

Transport Infrastructure 

Development  Of the SR to 

the year 2020 (SK) 

Sustainable development of transport infrastructure 

Improvement of accessibility 
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TO7 Improvement of accessibility to the regions, development of sustainable and climate-proof 

transport and communication networks and systems 

Programming document Planned interventions 

9. Cooperation Programme 

Interreg V-A Slovakia - 

Hungary 2014 - 2020 

Strengthening the harmonisation of public and environment-friendly transport and 

multimodality within the region and improving the quality of the services. 

Development of the cross-border intelligent transport system. 

10. Cooperation programme 

Interreg V-A Poland – 

Slovakia 2014 – 2020 

Construction and modernization of the cross-border network, especially 
construction/modernization of the road infrastructure 

11. Draft Regional Development 

Plan of the North-East Region 

2014-2020 (RO) 

Modernization and development of railway infrastructure  
Modernization and development of road infrastructure  
Development of durable urban transportation systems 
Extension of the Internet infrastructure, with special regard to rural areas and 
isolated communities  

Development of TIC through the creation and development of  e-„services” and 

products 

12. Draft Development Plan of 

the North-West Region 2014-

2020 (RO) 

Supporting the use of  TIC by persons and firms (e-economy, e-commerce) 

13. Regional Operational 

Programme 2014-2020 (RO) 

Construction/ rehabilitation/ modernization of county ring roads 

14. Satu Mare County 

Development Strategy until 

year 2020 (RO) 

 Development of major transportation infrastructure including expressway, 
national roads, air transportation, and rehabilitation of rail infrastructure, as well 
as development of gas, sewage and water networks in rural areas 

 Cross-border cooperation for the improvement of cross-border transport 
infrastructure 

Cross-border cooperation for the improvement of cross-border communication 

15. Danube Transnational 

Programme 2014-2020 (HU, 

SK, RO, UA) 

Contribute to the development of integrated transport frameworks; Encourage 

joint planning and development of urban, interurban and cross-border bicycle 

routes in the Danube region; Contribute to ensure accessibility of rural areas 

(among ‘indicative actions’) 

 

TO8 Common challenges in the field of safety and security 

Programming document Planned interventions 

1. Human Resource 

Development Operative 

Programme (HU) 

Development of health, disease prevention and health infrastructure 

2. Environment and Energy 

Efficiency Operative 

Programme (HU) 

Data collection system, integrated risk management system, information systems 

for citizens, new rescue and other equipment 

3. Cooperation programme 

Interreg V-A Slovakia - 

Hungary 2014 - 2020 

Assuring the conditions for common water management and common risk 

prevention and risk management. Common development of public services and 

their accessibility. Strengthening institutionalised cooperation in the programming 

region. 

4. Operational Programme 

Employment and Social 

Inclusion 2014-2020 (SK) 

Improvement and availability of health care and prevention infrastructure and 

equipment 

Improvement and availability of social care services infrastructure 

5. Operational programme 

Quality of the Environment 

2014-2020 –approved by the 

EC (SK) 

Promoting risk management, emergency management and resilience to 

emergencies affected by climate change 

Adaptation to the adverse effects of climate change with the focus on flood 

protection 
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TO8 Common challenges in the field of safety and security 

Programming document Planned interventions 

6. Strategy of the Institutional 

System of Social Services in 

the SR (SK) 

Improvement of social care services infrastructure and accessibility 

7. Draft Regional Development 

Plan of the North-East Region 

2014-2020 (RO) 

Increasing access to quality health care services 

Extension, diversification and improvement of the access of vulnerable groups and 

isolated communities to education, health care, social services, employment and 

living, also including the modernization of the related infrastructure 

8. Draft Development Plan of 

the North-West Region 2014-

2020 (RO) 

Rationalization, completion and modernization of the existing regional medical 
network  

Development of regional network of social assistance centres 

9. Regional Operational 

Programme 2014-2020 (RO) 

Construction of regional hospitals 

 rehabilitation/modernization/equipping of emergency hospitals in the county 

 rehabilitation/modernization/extension/ equipping of health care infrastructure 

 construction/rehabilitation/modernization/equipping of the community 
integrated intervention centres 

Integrated actions including: 
• Construction/rehabilitation/Modernization of social dwellings 

• Investments in health care, education and social infrastructure 

10. Satu Mare County 

Development Strategy until 

year 2020 (RO) 

Improvement of health care services and increasing the level of education and 
training of the population with special regard to vocational training in line with the 
economic profile and development perspectives of the county 
Cross-border cooperation for providing medical services and joint solutions in 
emergency situations 

11. European Strategy for the 

Danube Region (EUSDR) 

Priority Area 5 of the EUSDR “Environmental Risks” supports the following actions: 

- harmonising activities in the field of flood prevention, development of flood 

prevention infrastructure. 

- Setting up joint early warning systems for natural disaster incidents. 

Strategic and technical planning and establishment of joint monitoring systems on 

environmental (air, water, soil) pollutions. 

12. Danube Transnational 

Programme 2014-2020 (HU, 

SK, RO, UA) 

Encourage more effective information sharing, mutual learning and a sustainable 

approach to managing the risks of floods; Contribute to the common 

transboundary implementation of the Flood directive (joint flood monitoring and 

alert systems) (among ‘indicative actions’) 

13. Programme for the 

Prevention, Preparedness 

and Response to Man-made 

and Natural Disasters in the 

ENPI East Region (PPRD East) 

Activity areas of the programme as: Disaster risk reduction, Civil protection, Public 

awareness raising, Information  exchange development 

Purpose of Phase 2 of the PPRD Programme: To contribute to the development of 

the Partner Countries' civil protection capacities for disaster prevention, 

preparedness and response through regional cooperation.  

14. Environmental Protection of 

International River Basins 

(EPIRB) 

Actions: 

- Assessing current data and assessment tools availability; 

- Setting up WFD-compliant monitoring programmes; 

- Setting up training programmes on monitoring and laboratory QA/QC 

(quality assurance/quality control); 

15. Annual Work Programme ISF 

Police 2015 

Action: Direct award of action grants to provide emergency assistance 

Envisaged activity:  

Support to the carrying out of a pan-European waste water analysis study (ideally 

covering all EU Member States) and the drafting of a report assessing and 

comparing them with existing so-called activity indicators such as seizures, 

consumption surveys and drug related law enforcement offences. The conclusions 

of this report should be made clear for policy making purposes. 
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4.11 Coherence with national, regional and other strategies and policies 
 

The coherence with national, regional and other strategies and policies of the planned areas of 

intervention will be ensured in the following ways: 

TO3 Promotion of local culture and preservation of historical heritage 

Programming document Strategic objective/policy 

1. Economic Development and Innovation 

Operational Programme (HU) 

Protection of natural and cultural heritage 

2. Regional and Urban Development 

Operative Programme (HU) 

Support of local products, local markets to increase employment. 

3. County Development Concept, 

Strategic and Operative Programme of 

Borsod-Abaúj-Zemplén County (HU) 

Overall objective: Sustainable and efficient use of natural and cultural 
resources; Strategic objective: Sustainable use of unique natural and 
cultural resources; Priorities: Improving the adaptive capacity of the 
society, Tourism 
 

4. County Development Concept, 

Strategic and Operative Programme of 

Szabolcs-Szatmár-Bereg County (HU) 

Overall objective: 

Creating an attractive natural, social, cultural and economic environment 

5. Cooperation Programme Interreg V-A 

Slovakia– Hungary2014 – 2020 

Preserving and protecting the environment and promoting resource 
efficiency (Thematic objective 6.) To increase the attractiveness of the 
border area 
 

6. Programme of economic and social 

development of Prešov Self-

government Region for the period of 

2008-2015 (SK) 

Development of tourism, Creation of landscape and flood protection,  
Development of Regional Culture 

7. Strategy of Maramureş County (RO) Priority 4. Development of tourism through valorisation of the well-

known potential of the county 

8. Draft Regional Development Plan of 

the North-East Region 2014-2020 (RO) 

Specific objective 5: Supporting the development of urban areas  

Specific objective 7: Supporting valorisation of the existing tourist 

potential 

9. Draft Development Plan of the North-

West Region 2014-2020 (RO) 

Objective 3. Increasing the quality of life of the population from the 
region Priority 3.4. Durable development of tourism 

10. Regional Operational Programme 

2014-2020 (RO) 

Priority axis 5. Conservation, protection and durable valorisation of the 
cultural patrimony  

Priority axis 7.Diversifying local economies through the durable 

development of  tourism 

 

11. Satu Mare County Development 

Strategy until year 2020 (RO) 

Territorial marketing, Tourism development, Extension and 
intensification of territorial cooperation for the social and economic 
development of the County and strengthening its strategic position 
 

12. Strategy for Sustainable Tourism 

Development for the Carpathians

  

 

Establish supportive conditions for sustainable tourism products and 
services, including development of a marketing scheme for the 
promotion of the Carpathians as a unique sustainable destination. 
Develop innovative tourism management, fully integrating the needs of 
local people and economies and other supporting sectors, and respecting 
the preservation of natural and cultural heritage. Establish a continuous 
process of awareness raising, capacity building, education and training on 
sustainable tourism development and management at all levels. 
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TO3 Promotion of local culture and preservation of historical heritage 

Programming document Strategic objective/policy 

13. Rural Development Programme 

Hungary 2014-2020 

Priority1: Knowledge transfer and innovation in agriculture, forestry and 
rural areas 
Priority 6: Social inclusion, poverty reduction and economic development 
in rural areas 

14. Rural Development Programme for 

Romania 2014-2020 

Priority1: Knowledge transfer and innovation in agriculture, forestry and 
rural areas 
Priority 6: Social inclusion, poverty reduction and economic development 
in rural areas 

15. Rural Development Programme for 

Slovakia 2014-2020 

Priority1: Knowledge transfer and innovation in agriculture, forestry and 
rural areas 
Priority6: Promoting social inclusion, poverty reduction and economic 
development in rural areas 

 

TO6 Environmental protection, climate change mitigation and adaptation 

Programming document Strategic objective/policy 

1. Economic Development and Innovation 

Operational Programme (HU) 

Reduction of CO2 emission with the refurbishment of buildings and 

investment to renewable energy production. 

2. Integrated Transport Development 

Operative Programme (HU) 

Increase of energy efficiency in transport sector 

3. Environment and Energy Efficiency 

Operative Programme (HU) 

More effective disaster prevention to persons and values 

4. Regional and Urban Development 

Operative Programme (HU) 

Sustainable development of transport, increase of energy efficiency and 

the utilization of renewable energy sources 

5. County Development Concept, 

Strategic and Operative Programme of 

Borsod-Abaúj-Zemplén County (HU) 

Overall objective: Sustainable and efficient use of natural and cultural 
resources 
Strategic objectives: 
Sustainable use of unique natural and cultural resources 
Increase share of resources of renewable energy in energy production 
and consumption 
Improving environmental condition and security 

Priority: Improving environmental condition and safety 

6. County Development Concept, 

Strategic and Operative Programme of 

Szabolcs-Szatmár-Bereg County (HU) 

Overall objective: 
Creating an attractive natural, social, cultural and economic environment 
Thematic strategic objective: 
Green economy, climate-friendly energy management, adaptation to the 
climate change 

Priority: Effective environmental management and adaptation to climate 

change 

7. Operational Programme Integrated 

Infrastructure 2014- 2020 (SK) 

Activities aimed at promoting sustainable urban mobility can contribute 

to more efficient use of energy resources and to reduce the negative 

impacts (emissions, noise) on the environment. 

8. Operational Programme Quality of 

Environment 2014-2020 (SK) 

Climate change adaptation and mitigation focused on flood prevention 

9. Cooperation Programme Interreg V-A 

Slovakia– Hungary2014 – 2020 

Preserving and protecting the environment and promoting resource 

efficiency (Thematic objective 6.) 

10. Programme of economic and social 

development of Prešov Self-

government Region for the period of 

2008-2015 (SK) 

Creation of landscape and flood protection  
Water Protection  
Using renewable energy  

Improving the management of waste management 
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TO6 Environmental protection, climate change mitigation and adaptation 

Programming document Strategic objective/policy 

11. The Strategy of PM 10 Reduction in 

Slovakia (SK) 

The main is to achieve and maintain good air quality throughout the 

Slovak Republic. Strategic priorities are: monitoring of air quality and 

identifying sources of pollution, local heating, transport, soil and not 

reinforced surfaces, impact on public health and communication with the 

public. 

12. The Water Plan of the Slovak republic 

(SK) 

Achieving good water quality according to WFD criteria. Improvement of 

water status in compliance with WFD will basically support also the 

protection objectives specific for the given protected area. 

13. Program of the Waste Management of 

the SR for period 2011 – 2015 (SK) 

The strategic objective of Waste Management is diverting waste from 

landfilling, respectively reducing the amount of waste going to landfills. 

The main objective is to minimize the negative effects of the generation 

and management of waste on human health and the environment, as 

well as reducing the use of resources, and favour the practical 

application of the waste hierarchy as defined in Article 4 of the new 

Waste Framework Directive (prevention, preparation for reuse, recycling, 

other recovery, e.g. energy recovery, disposal). 

14. Big Infrastructure Operational 

Programme 2014-2020 (RO) 

PA 4.  Environment protection and promotion of efficient utilization of 
resources 

PA 5. Biodiversity protection and conservation, cleaning of polluted soils 

and monitoring air quality 

15. Strategy of Maramureş County (RO) Priority 5. Protection and improvement of the quality of environment 

 

16. Draft Regional Development Plan of 

the North-East Region 2014-2020 (RO) 

Specific objective 1: Promoting energetic efficiency  

Specific objective 2: Environment and biodiversity protection through 

specific investments 

17. Draft Development Plan of the North-

West Region 2014-2020 (RO) 

Objective 1. Increasing the number of jobs and incomes 
Priority 1.3. Increasing the competitiveness of regional economy through 
supporting the transition towards a low-carbon economy  

Priority 3.7. Protection and conservation of natural environment 

18. Regional Operational Programme 

2014-2020 (RO) 

Priority axis 3. Supporting the increase of energetic efficiency of public 
buildings 

Priority axis 4. Supporting durable urban development - financing of 

integrated projects on the basis of integrated urban development 

strategies 

19. Satu Mare County Development 

Strategy until year 2020 (RO) 

Assuring durable development through environment protection and 
prevention of risks 

Extension and intensification of territorial cooperation for the social and 

economic development of the County and strengthening its strategic 

position 

20. Rural Development Programme 

Hungary 2014-2020 

Priority 2: Farm viability, competitiveness and sustainable forest 
management 
Priority 4: Restoring, preserving and enhancing  ecosystems in agriculture 
and forestry 
Priority 5: Resource efficiency and shift to low carbon and climate 
resilience economy in agriculture, food and forestry sectors 

21. Rural Development Programme for 

Romania 2014-2020 

Priority 2: Farm viability, competitiveness and sustainable forest 
management 
Priority 4: Restoring, preserving and enhancing ecosystems in agriculture 
and forestry 
Priority 5: Resource efficiency and shift to low carbon and climate 
resilience economy in agriculture, food and forestry sectors 
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TO6 Environmental protection, climate change mitigation and adaptation 

Programming document Strategic objective/policy 

22. Rural Development Programme for 

Slovakia 2014-2020 

Priority 2: Enhancing farm viability and competitiveness of all types of 
agriculture in all regions and promoting innovative farm technologies and 
the sustainable management of forests 
Priority4: Restoring, preserving and enhancing ecosystems related to 
agriculture and forestry 
Priority5: Promoting resource efficiency and supporting the shift towards 
a low carbon and climate resilient economy in agriculture, food and 
forestry sectors 

 

TO7 Improvement of accessibility to the regions, development of sustainable and climate-proof 

transport and communication networks and systems 

Programming document Strategic objective/policy 

1. Economic Development and 

Innovation Operational Programme 

(HU) 

E-inclusion, provision of a new generation national broadband network, 

increase of computerization of enterprises 

2. Integrated Transport Development 

Operative Programme (HU) 

Supporting the competitiveness of businesses with the development of 

the transport infrastructure; Increase of employment via better 

infrastructure for mobility 

3. Regional and Urban Development 

Operative Programme (HU) 

Increase the mobility of potential employees 

4. County Development Concept, 

Strategic and Operative Programme of 

Borsod-Abaúj-Zemplén County (HU) 

Priority: Traffic, accessibility of labour market centres 

5. Operational Programme Integrated 

Infrastructure 2014- 2020 (SK) 

Global objective of the OP is to promote sustainable mobility, economic 
growth, job creation and improving the business environment through 
the development of transport infrastructure, development of public 
passenger transport and the development of the information society. 
Transport investments shall be directed to build quality modern 
infrastructure, which improves accessibility, connectivity to regions, 
increasing their attractiveness to investors, thereby laying the 
foundations for greater competitiveness, business development, job 
creation and economic growth. As regards the information society, the 
focus is on improving the availability, quality and use of information and 
communication technologies (ICT) through: 

• strengthening ICT applications for e-government, e-learning, e-
inclusion and e-health,  

• development of ICT products and services, the development of e-
commerce and the increasing demand for ICT  

expansion of broadband and the deployment of high speed networks 

6. Cooperation Programme Interreg V-A 

Slovakia– Hungary2014 – 2020 

Promoting sustainable transport and removing bottlenecks in key 
network infrastructures (Thematic objective 7.) 
Enhancing regional mobility by increase of density of border crossing 
points. 

Improving environmentally friendly cross-border transport services 

7. Programme of economic and social 

development of Prešov Self-

government Region for the period of 

2008-2015 (SK) 

Development of ICT  

Development of transport infrastructure  

8. Strategy of Maramureş County (RO) Priority 2. Development and modernization of the transport 

infrastructure 
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TO7 Improvement of accessibility to the regions, development of sustainable and climate-proof 

transport and communication networks and systems 

Programming document Strategic objective/policy 

9. Draft Regional Development Plan of 

the North-East Region 2014-2020 (RO) 

Specific objective 1: Increasing accessibility, connectivity and mobility 
through investments in transport infrastructure 

Specific objective 2: Stimulation of attractiveness and local economy 

through increasing access to quality ICT infrastructure 

10. Draft Development Plan of the North-

West Region 2014-2020 (RO) 

Objective 2. Increasing the accessibility of the region and of the mobility 
of population, goods and information 
Priority 2.1. Development of a durable transport system and assuring the 
access and integration to major European and international transport 
networks 

Priority 2.2. Improvement of the access to ICT, the quality and utilization 

of these networks by the public and private sector 

11. Regional Operational Programme 

2014-2020 (RO) 

Priority axis 6.  Improvement of road infrastructure of regional and local 

importance  

12. Satu Mare County Development 

Strategy until year 2020 (RO) 

Improvement of infrastructure as support for the economic development 
of the county in order to transform Satu Mare County into a logistic pole 
of transnational importance  

Extension and intensification of territorial cooperation for the social and 

economic development of the County and strengthening its strategic 

position 

 

TO8 Common challenges in the field of safety and security 

Programming document Strategic objective/policy 

1. Human Resource 

Development Operative 

Programme (HU) 

Development of the quality of public services in the field of health care, social 

interventions. 

2. Environment and Energy 

Efficiency Operative 

Programme (HU) 

More effective disaster prevention to persons and values 

3. County Development 

Concept, Strategic and 

Operative Programme of 

Borsod-Abaúj-Zemplén 

County (HU) 

Priority: Improving the adaptive capacity of the society 

4. Operational Programme 

Integrated Infrastructure 

2014- 2020 (SK) 

Active approach of public authorities to effectively eliminate the negative impacts 

of road development on a wide range of the travelling public act to increase road 

safety. 

5. Cooperation Programme 

Interreg V-A Slovakia– 

Hungary2014 – 2020 

Enhancing institutional capacity of public authorities and stakeholders and efficient 

public administration (Thematic objective 11.).  

Improving the level of cross border inter-institutional cooperation 

6. Programme of economic 

and social development of 

Prešov Self-government 

Region for the period of 

2008-2015 (SK) 

Creation of landscape and flood protection  

Improving the management of waste management Specialization and 

modernization of hospitals 

7. Draft Regional Development 

Plan of the North-East 

Region 2014-2020 (RO) 

Specific objective 3: Increasing access to quality health services  

Specific objective 4: Promoting social inclusion through the regeneration of 

declining rural and urban area 
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TO8 Common challenges in the field of safety and security 

Programming document Strategic objective/policy 

8. Draft Development Plan of 

the North-West Region 

2014-2020 (RO) 

Objective 3. Increasing the quality of life of the population from the region 

Priority 3.3. Improvement of access and development of educational and 

professional training, health and social infrastructure 

9. Regional Operational 

Programme 2014-2020 (RO) 

Priority axis 8. Development of health and social infrastructure  

Priority axis 9. Supporting the economic and social regeneration of disadvantaged 

communities from urban areas  

10. Satu Mare County 

Development Strategy until 

year 2020 (RO) 

Efficient valorisation of human resources, as support for increasing economic 
competitiveness and reducing inequalities in the county  

Extension and intensification of territorial cooperation for the social and economic 

development of the County and strengthening its strategic position 

 

4.12 Coherence with EUSDR 

The relevant EUSDR joint actions will be addressed through the following activities by the HUSKROUA 

2014-2020 Programme: 

Planned interventions of EUSDR Relevant JOP TO Planned JOP activities 

 Development of new and existing 
Cultural Routes relevant in the 
Danube Region, theme paths and 
joint products;  

 Ensure the sustainable 
preservation of cultural heritage 
by developing relevant clusters 
and networks of heritage sites, 
museums, interpretation and 
visitor centres; 

 Develop and implement 
education, training and capacity 
building to support quality tourism 
(among ‘indicative actions’) 

TO3 Promotion of 
local culture and 
preservation of 
historical heritage 

 Preservation and restoration of historical heritage 
sites (buildings, historical parks and gardens in 
accordance with monument restoration 
requirements with the goal to create a network of 
touristic sites as basis of thematic routes and 
thematic packages in the cross border region.  

 Surveys on buildings of cultural, historical, and 
religious heritage to form the bases of cross 
border thematic routes. 

 Development of joint cross-border touristic 
destinations, thematic routes, packages 
connecting historical cultural or religious heritage 
sites and other attractions and services. 

 Support of the development and promotion of 
traditional local (handicraft, (organic) agricultural) 
products at touristic sites to foster local economic 
effects. 

 Creating cross-border standard of services through 
the development of new or existing regional 
product-specific trademarks and quality systems. 

 Exchange of experiences among organisations 
related to cultural religious and historic heritage. 

 Training for local stakeholders in tourism, 
cooperation, promotion and networking 

 Surveys on water quality problems 
of river basins crossing the border,  

 Setting up of water quality 
monitoring systems of rivers 
crossing the borders protection of 
water resources, adaptation to the 
more frequent water extremities 
through integrated water 
management actions 

TO6 Environmental 
protection, climate 
change mitigation 
and adaptation 

 Protection of water resources, adaptation to the 
more frequent water extremities through 
integrated water management actions 

 Sharing best practices, setting up of small scale 
pilot systems for wastewater treatment, 
communal and industrial waste management. 

 Surveys on water quality problems of river basins 
crossing the border. 

 Setting up water quality monitoring systems of 
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Planned interventions of EUSDR Relevant JOP TO Planned JOP activities 

 Support strategic frameworks and 
develop concrete solutions to 
restore, conserve and improve a 
network of green infrastructures/ 
bio-corridors;  

 Promote interlinking of natural 
habitats and wildlife corridors 
through the reduction of barriers;  

 Promote awareness-raising and 
environmental education; 
Contribute to regional energy 
planning and -coordination of 
transnational relevance (among 
‘indicative actions’) 

rivers crossing the borders. 

 Development of landfills that are suitable for 
recycling and fulfil environmental requirements. 

 Joint awareness campaigns. 

 Protection of landscape, maintenance of 
biodiversity and eco-systems with cross border 
relevance via common developments like 
protected areas co-operations, sustainable 
forestry managements systems, ecological and 
traditional agricultural production etc. 

 Joint ecological education programmes. 

 Supporting investments to increase renewable 
energy production, energy efficiency, energy 
savings and recycling. 

 Elaboration of joint low-carbon strategies. 

 Exchange of best practices and expertise, study 
tours, education on energy efficiency. 

 Strengthening competences and skills in the field 
of eco-innovation and low-carbon solutions. 

 Harmonisation of local renewable energy 
production strategies for biomass, hydro power 
and geothermal energy. 

 Contribute to the development of 
integrated transport frameworks;  

 Encourage joint planning and 
development of urban, interurban 
and cross-border bicycle routes in 
the Danube region;  

 Contribute to ensure accessibility 
of rural areas (among ‘indicative 

actions’) 

TO7 Improvement 
of accessibility to 
the regions, 
development of 
sustainable and 
climate-
prooftransport and 
communication 
networks and 
systems 

 Preparation activities and/or building, 
modernisation and upgrading of transport 
infrastructures leading to and crossing the border 
to improve the opportunities for transboundary 
mobility. 

 Developing border crossing infrastructure and 
improvement of border management systems 
connected with transport infrastructure 
developments. 

 Building, modernisation and upgrading of bicycle 
paths, routes leading to and crossing the border. 

 Development of cross-border public transport 
initiatives, harmonisation of systems, acquisition 
of rolling stocks. 

 Awareness-raising activity regarding the 
importance of environment-friendly transport 
system (low emission and low noise pollution of 
cross-border transport). 

 Development of IT solutions for public transport 
facilities. 

 Harmonising activities in the field 
of flood prevention, development 
of flood prevention infrastructure. 

 Setting up joint early warning 
systems for natural disaster 
incidents.  

 Strategic and technical planning 
and establishment of joint 
monitoring systems on 
environmental (air, water, soil) 
pollutions. 

 Encourage more effective 
information sharing, mutual 

TO8 Common 
challenges in the 
field of safety and 
security 

 Harmonising activities in the field of flood 
prevention, development of flood and inland 
water prevention infrastructure. 

 Setting up joint early warning systems for natural 
disaster incidents. 

 Strategic and technical planning and establishment 
of joint monitoring systems on environmental (air, 
water, soil) pollutions. 

 Support/cooperation/network of non-
governmental and public rescue 
teams/organisations. 

 Database regarding natural disasters incidents. 

 Joint training programmes and workshops, 
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Planned interventions of EUSDR Relevant JOP TO Planned JOP activities 

learning and a sustainable 
approach to managing the risks of 
floods; 

 Contribute to the common 
transboundary implementation of 
the Flood directive (joint flood 
monitoring and alert systems) 
(among ‘indicative actions’) 

exchange of experiences, study tours. 

 

Regarding the objectives and priorities of the EUSDR concerning the JOP, the specific practical 

arrangements will be addressed in the selection criteria. These criteria will integrate the macro-

regional dimension and help funding projects in this field in accordance with the Joint Statement 

made by the ministers in charge of EU funds of countries of the Danube region during the EUSDR 

Annual Forum. EUSDR actors have an overview of both the targets of the Strategy and other EU 

programmes available in the target area, therefore National Coordinators, Priority Area Coordinators 

can be invited to take part in the Joint Monitoring Committee. 
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5 Structures and appointment of the competent authorities and 

management bodies 

 

The content of this chapter is in line with 

the general REGULATION (EU) No 232/2014of the European Parliament and of the Council of 

11 March 2014 establishing a European Neighbourhood Instrument,  

the REGULATION (EU) No 236/2014of the European Parliament and of the Council of 11 

March 2014 laying down common rules and procedures for the implementation of the 

Union's instruments for financing external action,  

the Commission Implementing Regulation (EU) No 897/2014 of 18 August 2014 laying down 

specific provisions for the implementation of cross-border cooperation programmes financed 

under Regulation (EU) No 232/2014 of the European Parliament and the Council establishing 

a European Neighbourhood Instrument (further: ENI CBC Implementing Rules) and  

the Programming document 2014-2020 ENI Cross Border Cooperation (Draft August 2014). 

The bodies and functions described in the present Chapter are separated from each other according 

to paragraph 1 (a) of Article 30 of the ENI Implementing Rules. A programme level description of the 

Management and Control System will be elaborated after the adoption of the JOP. 

 

5.1 Programme level bodies 

The following programme level bodies are involved in the management of the HUSKROUA ENI CBC 

2014-2020 programme:  

Management body Organisation Task 

Joint Monitoring 
Committee 

Members delegated to it according to 
Article 22 of the ENI CBC IR.  

Responsible for monitoring the 
implementation of the programme.  

Managing Authority Prime Minister’s Office (Hungary) Managing and implementing the joint 
operational programme 

Intermediate Body Széchenyi Programme Office* Providing management services: 

 monitoring system 
management + administration 

 unit dealing with financial 
transfers (Financial Transfer 
Unit) 

 process management tasks 

Joint Technical 
Secretariat (JTS) 

Hosted by Széchenyi Programme Office* Supports the activity of JMC, AA and the 
MA in delivery of its day-to-day 
management tasks 

Branch offices of the In the eligible programme area in Hungary, On-site information offices help and 
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Management body Organisation Task 

JTS Slovakia, Romania and Ukraine assist the work of the JTS. 

Audit Authority 

(Directorate General 
for Audit of European 
Funds Hungary) 

Directorate General for Audit of European 
Funds Hungary 

 The AA as independent audit body 
shall be responsible for the 
designation audits. 

 The Audit Authority of the 
programme ensures that audits are 
carried out on the management and 
control systems, an appropriate 
sample of projects and the annual 
accounts of the programme.  

and 

representatives to the 
group of auditors 
referred to in Article 
28(2); 

 

HU: 

Institution: Directorate General for Audit of 
European Funds Hungary; 
Department/Position: Directorate for 
Economic Development and Auditing 
International Funds 

SK: 

Institution:Ministry of Finance of the 
Slovak Republic; 

Department/Position:Audit and Control 
Section 

RO: 

Institution: Romanian Court of Accounts - 
Audit Authority; Department/Position: 
Audit Directorate for ERDF 

UA: 

Institution: Accounting Chamber of Ukraine 

Departments/Positions:  

Defence and Law Enforcement Audit 
Department, Head Controller and Director 
of the Department and Auditor 

Agricultural Industry, Nature Protection 
and Emergencies Audit Department, Chief 
of the division and Senior Auditor 

Chairman Advisor 

*Széchenyi Programme Office (SZPO) is the intermediate body, hosting the JTS and the department providing management 

services. The department providing management services performs horizontal tasks for all CBC programmes with 

participation of Hungary, which are managed by the Prime Minister’s Office as Managing Authority. The JTS and the 

department providing management services are functionally independent and separated units of SZPO, which is a State 

owned public company. 
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5.1.1 Composition of the Joint Monitoring Committee and tasks 

 

The Joint Monitoring Committee is responsible for monitoring the implementation of the 

programme. According to Commission Implementing Regulation (EU) No 897/2014 of 18 August 2014 

the Joint Monitoring Committee shall be composed of one or more representatives appointed by 

each participating country. Representatives will be appointed on a functional basis. Other persons 

may be appointed as observers by the Joint Monitoring Committee and participating countries, 

whenever possible shall ensure suitable participation of all actors concerned and in particular local 

stakeholders, including civil society organisations and local authorities. 

The Commission shall be involved in the work of the Joint Monitoring Committee as an observer and 

shall be invited to each meeting of the Joint Monitoring Committee at the same time as the 

representatives of the participating countries.  

The Joint Monitoring Committee shall draw up and adopt its rules of procedure by unanimity and 

shall seek to take decisions by consensus. It may put certain decisions to a vote, particularly those 

relating to the final selection of projects and the grant amounts allocated to them in accordance with 

its rules of procedure. Each participating country has equal voting rights regardless of the number of 

representatives it has appointed. The secretary, the Commission or any other observer have no 

voting rights. The chairperson of the Joint Monitoring Committee shall act as moderator and lead the 

discussions. The chairperson has no voting rights. 

The Joint Monitoring Committee shall be chaired by a representative of the Managing Authority or 

the Joint Technical Secretariat, as it is set out in the rules of procedure.  

The Joint Monitoring Committee shall meet at least once per year. It shall be convened by its 

chairperson at the request of the Managing Authority or upon duly justified request of any 

participating country or the Commission. It may also take decisions through written procedure at the 

initiative of its chairperson, the Managing Authority or any participating country in conformity with 

its rules of procedure. Minutes shall be drawn up after each meeting of the Joint Monitoring 

Committee. The minutes are approved by the JMC. Copies of these minutes shall be shared with the 

representatives of the participating countries, the Commission and any other observers. 

 

Composition of the Joint Monitoring Committee: 

Component Requirement 

1. Representatives 
appointed by each 
participating country 

One or more representatives appointed by each participating country (the 
number of representatives does not change the proportion of votes; each 
country has only one vote). As preferable, two governmental representatives 
per participating country will be delegated: 

 one of them by the ministries responsible for territorial development, 

 and, considering the importance of the external relations 
development, the ministries of foreign affairs of the participating 
countries. Their representatives will be invited as second 
governmental member of the Joint Monitoring Committee. 

2. Chairperson The chairperson has no voting rights. 

3. Secretary Nominated by the MA according to the Article 22(5) of the IR, no voting rights. 
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Component Requirement 

4. Observers  

4.1 Invitees, advisors 1. Whenever possible and appropriate, participating countries shall ensure 
suitable participation of all actors concerned and in particular local 
stakeholders, including civil society organizations and local authorities, in order 
to ensure their participation in the implementation of the programme. 
2. Representatives of the ministries of finance of participating countries and 
other participants may be invited in an advisory capacity to the meetings of the 
Joint Monitoring Committee. 
Observers have no voting rights. 

4.2 Commission The Commission shall be invited to each meeting, as an observer and without 
any decision-making power and no voting rights. 

4.3 Representatives 
without voting rights 

The representatives of the Managing Authority and the Joint Technical 
Secretariat shall be present at the meetings of the Joint Monitoring 
Committee. 
 

 

Tasks of the Joint Monitoring Committee: 

 Follow the programme implementation and progress towards its priorities using the 

objectively verifiable indicators and related target values defined in the programme. 

 Examine all issues affecting the programme performance.  

 Issue recommendations to the Managing Authority regarding the programme 

implementation and evaluation.  

 Monitor actions undertaken as a result of its recommendations.  

 Approve the Managing Authority's work programme and financial plan, including planned use 

of technical assistance. Monitor the implementation by the Managing Authority of the work 

programme and financial plan.  

 Approve the criteria for selecting projects to be financed by the programme.  

 Be responsible for the evaluation and selection procedure applicable to projects to be 

financed by the programme. 

 Approve any proposal to revise the programme. 

 Examine all reports submitted by the Managing Authority and if necessary, take appropriate 

measures. 

 Examine any contentious cases brought to its attention by the Managing Authority.  

 Examine and approve the annual report referred to in Article 77 of the ENI CBC Implementing 

Rules. 

 Examine and approve the annual monitoring and evaluation plan referred to in Article 78 of 

the ENI CBC Implementing Rules. 

 Examine and approve the annual information and communication plans referred to in Article 

79 of the ENI CBC Implementing Rules.  

 Give the prior approval to the changes of the programme financial plan which may be 

directly made by the Managing Authority in accordance with Article 6(1) of the ENI CBC 

Implementing Rules. 

 May request, pursuant to Article 6(2) (3) (4) (5) of the ENI CBC Implementing Rules, the 

revision of the Programme as a result of any of the following: (a) review of the programming 

document; (b) major socioeconomic changes or substantial changes in the programme's 
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area; (c) implementation difficulties; (d) changes in the financial plan beyond the margin of 

flexibility referred to in Article 6 (1) of the ENI CBC Implementing Rules or any change 

significantly affecting the nature and objectives of the programme; (e) audits, monitoring and 

evaluations. 

 May request, before the expiry date of the period of execution, the discontinuation of the 

Programme which cannot be implemented due to problems arising in relations between 

participating countries and in other duly justified cases. 

 The main principles governing the work of the JMC and its decision-making shall be 

confidentiality, equal treatment, impartiality, transparency, non-discrimination, objectivity, 

fair competition and respect of the programme rules. 

5.1.2 Managing Authority and its designation process 

 

The Managing Authority appointed by the countries participating in the Programme is the Prime 

Minister’s Office in Hungary. 

Prime Minister’s Office (Hungary) 

1-3 Kossuth Lajos square, Budapest, Hungary - 1055 

The Managing Authority (MA) shall be responsible for managing and implementing the joint 

operational programme, including technical assistance in line with the principle of sound financial 

management and the principles of economy, efficiency and effectiveness, and shall carry out any 

controls necessary in accordance with the rules and procedures provided by the relevant regulations. 

Detailed information on the organisation, internal structure and on the segregation of functions of 

the MA shall be included in the DMCS.  

The designation procedure of the Managing Authority: 

1. The designation procedure of the Managing Authority shall be based on a report and an 

opinion of an independent audit body that assesses the compliance of the management and 

control systems, including the role of intermediate bodies therein, with the designation 

criteria laid down in Annex I to Commission Implementing Regulation (EU) No 897/2014 of 

18 August 2014 laying down specific provisions for the implementation of cross-border 

cooperation programmes financed under Regulation (EU) No 232/2014 of the European 

Parliament and of the Council establishing a European Neighbourhood Instrument. The audit 

body shall take into account, where relevant, whether the management and control systems 

for the programme are similar to those in place for the previous programming period, as well 

as any evidence of their effective functioning. The independent audit body shall be the Audit 

Authority (Directorate General for Audit of European Funds, Hungary) which is functionally 

independent of the Managing Authority. It shall carry out its work in accordance with 

internationally accepted audit standards. 

2. The Member State shall submit the formal decision referred to in Article 25(1) of the ENI CBC 

Implementing Rules to the Commission as soon as possible after the programme adoption by 

the Commission. The formal decision of the Member State shall be a governmental decree of 

Hungary.  

3. Within two months of receipt of the formal decision referred to in Article 25(1) of the ENI 

CBC Implementing Rules, the Commission may request the report and the opinion of the 

independent audit body and the description of the management and control system as 

regards, in particular, those parts concerning project selection. If the Commission does not 
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intend to request these documents, it shall notify the Member State as soon as possible. If 

the Commission requests these documents, it may make observations within two months of 

receipt of these documents which shall be reviewed taking into account the observations. 

When the Commission does not have any initial or further observations it shall notify the 

Member State as soon as possible.  

4. Where existing audit and control results show that the designated authority no longer 

complies with the criteria laid down in Annex I of the Commission Implementing Regulation 

(EU) 897/2014 of 18 august 2014, the Member State shall, at an appropriate level, set the 

necessary remedial action and fix a period of probation according to the severity of the 

problem, during which such remedial action shall be taken. Where the designated authority 

fails to implement the required remedial action within the period of probation determined 

by the Member State, the Member State, at an appropriate level, shall end its designation.  

 

The Member State shall notify the Commission without delay when:  

— a designated authority is put under probation, and provide information on the remedial 

actions and the respective probation period, or  

— following implementation of remedial actions the probation is ended, or  

— the designation of an authority is ended.  

 

The notification that a designated body is put under probation by the Member State shall 

not, without prejudice to the application of Article 61 of the ENI CBC Implementing Rules, 

interrupt the handling of payment requests. 

 

Where the designation of a Managing Authority is ended, the participating countries shall 

appoint a new authority or body, as referred to in Article 20(1) of the ENI CBC Implementing 

Rules, to take over the functions of Managing Authority. That body or authority shall 

undergo the designation procedure foreseen in paragraph 1 and the Commission shall be 

notified thereof in conformity with paragraph 3. This change shall require a revision of the 

programme pursuant to Article 6 of the ENI CBC Implementing Rules. 

5. The provisional indicative timeline of the designation process is as follows: 

 

 Step Date or timeframe 

1. JOP adoption by the EC 31 December 2015 

2. DMCS submission by the MA to the Audit Authority 15 January 2016 

3. Designation process: 15April 2016 

3.1. Document analysis, on-the-spot audit 1 month 

3.2. Compilation of the draft designation report  0,5 month 

3.3. Reconciliation of the report with MA; 

Preparation/Follow up of the action plan 

1 month 

3.4. Finalisation of the designation report/issue of 

designation opinion 

0,5 month 

4. Formal decision by Hungary on the designation 30 May 2016 
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Tasks of the Managing Authority 

 Be responsible for managing the programme in accordance with the principle of sound financial 

management and ensuring that the decisions of the Joint Monitoring Committee comply with 

the applicable law and provisions.  

 Programme management tasks: 

- Support the work of the Joint Monitoring Committee and provide it with the information 

it requires to carry out its tasks, in particular data relating to the progress of the 

programme in achieving its expected results and targets. 

- Draw up and, after approval by the Joint Monitoring Committee, submit the annual 

report and the final report to the Commission. 

- Share information with intermediate body the Joint Technical Secretariat, the Audit 

Authority and beneficiaries that is relevant to the execution of their tasks or project 

implementation. 

- Establish and maintain the IMIS 2014-2020 computerised system according to Article 26 

(1) (d) of the ENI CBC Implementing Rules.  

- Carry out where relevant environmental impact assessment studies at programme level. 

- Implement the information and communication plans in accordance with Article 79 of 

the ENI CBC Implementing Rules. 

- Implement the monitoring and evaluation plans in accordance with Article 78 of the ENI 

CBC Implementing Rules.  

 Tasks related to the selection and management of projects 

- Draw up and launch the selection procedures. 

- Manage the project selection procedures. 

- Provide the lead beneficiary with a document setting out the conditions for support for 

each project including the financing plan and execution deadlines. 

- Sign contracts with beneficiaries. 

- Manage projects. 

 Tasks related to technical assistance:  

- Manage the contract award procedures. 

- Sign contracts with contractors. 

- Manage contracts. 

 Tasks related to financial management and control of the programme:  

- Verify that services, supplies or works have been performed, delivered and/or installed 

and whether expenditure declared by the beneficiaries has been paid by them and that 

this complies with applicable law, programme rules and conditions for support of the 

projects. (Verifications shall include administrative verifications for each payment 

request by beneficiaries and on-the-spot project verifications. The frequency and 

coverage of the on-the-spot verifications will be proportionate to the amount of the 

grant to a project and the level of risk identified by these verifications and audits by the 

Audit Authority for the management and control systems as a whole. On-the-spot project 

verifications may be carried out on a sample basis. Where the institution hosting the 

Managing Authority is also a beneficiary under the programme, arrangements for the 

verifications shall ensure suitable segregation of functions.) 

- Ensure that beneficiaries involved in project implementation maintain either a separate 

accounting system or a suitable accounting code for all transactions relating to a project. 

- Put in place effective and proportionate anti-fraud measures taking into account the risks 

identified. 
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- Set up procedures to ensure that all documents regarding expenditure and audits 

required to ensure a suitable audit trail are held in accordance with the requirements of 

Article 30 of the ENI CBC Implementing Rules. 

- Draw up the management declaration and annual summary referred to in Article 68 of 

the ENI CBC Implementing Rules. 

- Draw up and submit payment requests to the Commission in accordance with Article 60 

of the ENI CBC Implementing Rules. 

- Draw up the annual accounts. 

- Take account of the results of all audits carried out by or under the responsibility of the 

Audit Authority when drawing up and submitting payment requests. 

- Maintain computerised accounting records for expenditure declared to the Commission 

and for payments made to beneficiaries. 

- Recover the amounts unduly paid in line with ENI CBC Implementing Rules 

- Keep an account of amounts recoverable and of amounts reduced following cancellation 

of all or part of the grant. 

 

5.1.3 Procedure for setting up the Joint Technical Secretariat 

 

The Joint Technical Secretariat (JTS) is hosted by Széchenyi Programme Office Non-profit Llc. (30-32 

Gellérthegy Street, 1016 Budapest, Hungary).The JTS is set up as a functionally and professionally 

independent unit within SZPO, operates under the professional guidance of the Head of JTS. This is 

ensured by the provisions of the Organizational and Operational Rules of the SZPO. 

The JTS shall support the MA, the Joint Monitoring Committee and the Audit Authority in day-to-day 

operational management tasks as well as operational follow-up and financial management of the 

projects. The technical assistance budget shall finance the operation of the Joint Technical 

Secretariat and branch offices. The JTS shall assist the Managing Authority, the Joint Monitoring 

Committee and, where relevant, the Audit Authority, in carrying out their respective functions and 

shall inform potential beneficiaries about funding opportunities under programmes and assist 

beneficiaries in the project implementation.  

As the continuation of the existing implementation system of the HU-SK-RO-UA ENPI CBC Program 

2007-2013, Széchenyi Programme Office assures the personal and technical conditions for the 

operation of the Joint Technical Secretariat, the Department for Horizontal Tasks, International 

Financial Department (including Financial Transfer Unit) and ECP Control Department (CCP of 

Hungary). The JTS and the three departments are functionally independent and separated units of 

SZPO, which is a State owned public company. The links between the MA, the JTS and the three 

departments, including its Financial Transfer Unit (FTU) and the Control Contact Point (CCP) of 

Hungary are shown in the following chart: 
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 After approval by the JMC, following the endorsement by the MA launching calls for tenders and 

calls for proposals for the selection of projects. 

 Receiving and registering project applications. 

 Co-ordinating and carrying out the activities related to project generation and application 

procedures, technical preparation of JMC decisions on project selection. 

 Following up the selection of projects by the JMC. 

 Carrying out operational follow-up and financial management of the projects. As a delegated 

task from the MA, the JTS approves the narrative report and verifies the expenditures declared 

based on the reports of the national controllers and auditors.  

 Implementing the information and visibility plan. 

 Preparing and making available standardised forms compliant with the relevant rules for project 

applications and for project assessments for all projects. 

 Preparing project documentation, contributing to assessment of applications’ eligibility and 

quality. 

 Co-operation with national bodies. 

 Co-operation with organisations, institutions, networks and media relevant for the objectives of 

the programme. 

 Participating in the monitoring and evaluation of the programme. 

 Implementation of Technical Assistance projects under the responsibility of the MA. 

 Preparing any other documentation required by the JMC. 

 

Although the MA bears overall responsibility for the programme, the MA will delegate certain tasks 

to Széchenyi Programme Office, acting as intermediate body and hosting the Joint Technical 

Secretariat (JTS).  

The relevant arrangements between the Managing Authority and the intermediate body shall be 

formally recorded in writing. The intermediate body shall guarantee its solvency and competence in 

the domain concerned, as well as its administrative and financial management capacity. 

According to the principle on segregation of functions, the tasks and functions of the JTS and the 

department dealing with the transfer of Community funds (Financial Transfer Unit) to the 

beneficiaries are clearly separated within the Széchenyi Programme Office. All financial transfers 

require both the signature of the JTS and the Financial Transfer Unit. The Financial Transfer Unit is 

functionally independent from the JTS and from all other Programme bodies, including the CCP. 

According to the Organizational and Operational Rules of the Széchenyi Programme Office the JTS is 

a functionally independent unit in the hosting institution and in line with the relevant legislation and 

contracts the head of the JTS is performing the leadership independently from other units but under 

the supervision of the Managing Authority. 

The JTS will be established based on the principle of continuity, meaning that the JTS of the 

HUSKROUA ENI 2014-2020 program will be a direct continuation of the JTS of the HUSKROUA ENPI 

2007-2013 Programme. It will be based on the human, infrastructure and administrative capacity of 

the previous programme’s JTS, providing a smooth transition of the two programming periods. 

Continuity principle with the consent of the participating countries will be respected. 

Tasks of branch offices: 

According to the decision of the participating countries branch offices shall be set up in the 

participating countries. The JTS establishes branch offices in Hungary, Ukraine, Slovakia and Romania 
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for the purpose of informing potential beneficiaries of activities planned under the programme. The 

responsibility of the branch offices of the JTS is to publicise activities under the joint operational 

programme to provide anyone who may be interested with information and may provide assistance 

to the MA/JTS in the project evaluation and implementation follow-up. In no event, may the branch 

office be entrusted with a task involving exercise of public authority or the use of discretionary 

powers of judgment regarding projects. 

Hosts of the branch offices will be a public or public equivalent body in all participating countries but 

in Ukraine non-profit making private body with public service mission may perform this function. The 

following information about each branch office shall be included in the DMCS:   

 name and legal status of the hosting institutions, 

 indicative internal structure and information on the staff to be employed; 

 applicable labour law; 

 applicable procurement rules which the branch office shall use.  

 

Branch offices established in Ukraine shall follow the relevant procurement rules described in the 

financial agreement concluded between Ukraine and the European Commission. Detailed tasks to be 

carried out by the BOs shall also be described in the DMCS. Procurement by branch offices shall be 

limited to ordinary running costs and costs for communication and visibility activities.  

5.1.4 Intermediate body 

 

According to Article 20 (3) of the ENI CBC Implementing Rules intermediate bodies may be appointed 

to carry out certain tasks of the Managing Authority under the responsibility of the latter. 

‘Intermediate body’ means any public or private body which acts under the responsibility of a 

Managing Authority, or which carries out duties on behalf of such an in relation to beneficiaries 

implementing projects; 

Széchenyi Programme Office (SZPO) is the intermediate body, hosting the JTS and the department 
providing management services. The department providing management services performs 
horizontal tasks for all CBC programmes with participation of Hungary, which are managed by the 
Prime Minister’s Office as Managing Authority. The JTS and the department providing management 
services are functionally independent and separated units of SZPO. SZPO is a 100% State owned 
public company.  

 

The SZPO provides – as intermediate body – the following management services: 

 Management and daily operation of the programme monitoring and information system 
(IMIS 2014-2020 system) 

 Transferring payments to the projects/beneficiaries on the basis of the JTS approval. 
Payments shall be validated by the MA. 

 Carrying out process management tasks 
 

The units in SZPO performing the aforementioned management services are functionally 
independent within the SZPO and from the JTS, which is ensured by the provisions of the 
Organizational and Operational Rules of the SZPO. Detailed information on the organisation, internal 
structure and on the segregation of functions of the IB shall be included in the DMCS. 
 



69 
 

5.1.5 Audit Authority and the members of the group of auditors 

 

The appointed single Audit Authority is the Directorate General for Audit of European Funds 

Hungary (105-113 Bartók Béla Street, Budapest, 1115, Hungary). 

 

The Audit Authority is functionally independent from the programme and national level management 

bodies and the beneficiaries. It shall carry out its work in accordance with internationally accepted 

auditing standards.  

The Audit Authority shall be assisted by a group of auditors comprising a representative of each 

participating country in the programme. The representatives have to be functionally independent 

from the programme and national level management bodies and the beneficiaries. The group of 

auditors shall be set up within three months of the designation of the Managing Authority. It shall 

draw up its own rules of procedures. It shall be chaired by the Audit Authority. 

Where audits are carried out by a body other than the Audit Authority, the AA shall ensure that this 

body has the necessary functional independence. 

 

Tasks of the Audit Authority: 

 Ensure that audits are carried out on the management and control systems, on an appropriate 

sample of projects and on the annual accounts of the programme. 

 Submit an audit strategy for performance of audits to the Commission within 9 months of the 

signature of the first financing agreement in accordance with Article 8(2) of the ENI CBC 

Implementing Rules. The audit strategy shall set out the audit methodology on the annual 

accounts and on projects, the sampling method for audits on projects and the planning of audits 

for the current accounting year and the two subsequent accounting years. The audit strategy 

shall be updated annually from 2017 until end 2024. The updated audit strategy shall be 

submitted to the Commission together with the programme annual report.  

 Draw up, in conformity with Article 68 of the ENI CBC Implementing Rules, an audit opinion on 

the annual accounts for the preceding accounting year and an annual audit report.  

 The AA as an independent audit body will also be in charge of the designation audit. 
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5.2 National level bodies 

5.2.1 National authorities of all participating countries 

 

National level authorities of the participating countries: 

Management body Organization Task 

National Authority (NA) 
– Hungary 

Prime Minister’s Office Counterparts of the MA; 
responsible for the 
coordination of the 
programming process in their 
countries in the programme 
preparation period and they 
bear the ultimate 
responsibility for the 
implementation of the 
programme on their 
country’s territory. 

National Authority (NA) 
– Slovakia 

Ministry of Agriculture and Rural Development of the 
Slovak Republic 

National Authority (NA) 
– Romania 

Ministry of Regional Development  and Public 
Administration of – General Directorate for European 
Programmes, National Authorities for European 

National Authority (NA) 
– Ukraine 

Ministry of Economic Development and Trade of 
Ukraine 

 

Tasks of the National Authorities: 

 Set up and operate an effective management and control system at national level. 

 Ensure the overall coordination of the institutions involved at national level in the programme 

implementation, including, inter alia, the institutions acting as control contact points and as 

member of the group of auditors. 

 Represent the own country in the Joint Monitoring Committee, participation in JMC meetings 

 Support the Managing Authority in its obligation referred to in Article 30(2) of the ENI CBC 

Implementing Rules.  

 Prevent, detect and correct irregularities, including fraud and support the Managing Authority in 

the recovery of amounts unduly paid, together with any interest, pursuant Article 74 of the ENI 

CBC Implementing Rules, on their territories. Notify these irregularities without delay to the 

Managing Authority and the Commission and keep them informed of the progress of related 

administrative and legal proceedings.  

 Responsibility for recovering amounts unduly paid to a beneficiary as described in Chapter 6.and 

pursuant Article 75 of the ENI CBC Implementing Rules, 

 Ensure co-financing for the Slovak/Romanian/Hungarian side. 

 Signing bilateral agreement or memorandum of understanding (Slovakia, Romania, and Ukraine) 

with the MA regulating the responsibilities between the participating countries. 

 

The National Authority of Hungary and the Managing Authority are – in case of the ENI programme – 

independent from each other, as there is no hierarchical relationship regarding the tasks of the NA 

between the Head of the MA and Head of the NA. Head of the MA is the Deputy State Secretary for 

International Affairs of the Prime Minister's Office, while Head of the NA is the Head of Department. 

However, in order to clearly separate functions according to the standing orders of the Prime 

Minister’s Office, the Deputy State Secretary doesn’t have any right to instruct the Head of NA in 

issues and matters related to the tasks of the national authority.  
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5.2.2 Control contact points, national controllers and auditors 

 

Control Contact Points (CCPs) are to support the Managing Authority in its control of the programme 

obligations.  

Management body Organization Task 

Control Contact Point 
in each participating 
country 

Széchenyi Programme Office Non-profit Llc. in Hungary 

Ministry of Agriculture and Rural Development of the 
Slovak Republic 

Ministry of Regional Development  and Public 
Administration of Romania – General Directorate for 
European Programmes, Directorate of First Level Control 

Ministry of Finance of Ukraine 

Support the Managing 
Authority in its control of 
the programme 
obligations. 

 

National controllers* HU: Széchenyi Programme Office Non-profit Llc. 

SK: Cross-Border Cooperation Control Unit 

RO: Ministry of Regional Development and Public 
Administration, General Directorate of Territorial Activity 
Coordination – First Level Control Department 

Examination of 
expenditures declared by 
the beneficiaries.  

*In the Member States ‘public officers’ in the meaning of Article 32 of the ENI CBC Implementing Rules are called as 

‘national controllers’, as in the ENPI 2007-2013 programme. In Member States, the body performing the national 

controllers’ task is the Control Contact Point as well. 

Role and functions of the Control Contact Points: 

 Organisation of trainings for controllers, where information will be provided to them about 

the programme, the rules of project implementation, reporting, and national rules on the 

examination of expenditures declared by beneficiaries. 

 Elaboration of guidelines, templates and checklists for controllers and beneficiaries in order 

to assist them in preparing their reports; 

 Preparation of internal guidelines and checklists for the controllers. 

 Clarification of national rules (procurement, labour, tax, etc…) to MA  

 Support to MA during on-the-spot checks in their countries & any additional checks 

 In case of Ukraine, the CCP provides trainings for auditors, sets up a long list of pre-selected 

auditors, and appoints auditors for the public body beneficiaries. 

 

National controllers and auditors 

According to paragraph 1, Article 32 of the ENI CBC Implementing Rules, expenditure declared by the 

beneficiary in support of a payment request shall be examined by an auditor or by a competent 

public officer being independent from the beneficiary. In the Member States ‘public officers’ are 

called as ‘national controllers’, as in the ENPI 2007-2013 programme.  

In the Member States, the body performing the national controllers’ task is the same institution as 

the Control Contact Point. CCPs in the Member States will not get involved in 2nd level control tasks, 

which is conducted by the Managing Authority and delegated to the JTS.  
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In case of Ukraine, a decentralized system will be applied, meaning the UkrainianControl Contact 

Point will establish a list of professional auditors certified to conduct verifications. The auditors shall 

meet the requirements set out in Article 32 of the ENI CBC Implementing Rules. 

 

Tasks of the national controllers and auditors 

Examination of the expenditure in the payment request declared by the beneficiary (whether the 

costs declared by the beneficiary and the revenue of the project are real, accurately recorded and 

eligible in accordance with the contract). This examination shall be performed on the basis of an 

agreed-upon procedure, based on the international standards, and includes in particular: 

 Examination of the delivery of the products and services co-financed. 

 Examination of the soundness of the expenditure declared. 

 Examination of the compliance of such expenditure with Programme, Community and 

national rules. 

 Validation of the expenditure incurred by the controlled project partner. 

 Validation of the content of both the activities and the finances of the partner report. 

 Drafting a report and a checklist on the control performed. 

 Signing a report on the factual findings. 

 Prevention, detection and correction of irregularities for beneficiaries 

 

Auditors in Ukraine shall undertake their examination in accordance with: (a) the International 

Standard on Related Services 4400 Engagements to perform Agreed-upon Procedures regarding 

Financial Information as promulgated by International Federation of Accountants (IFAC); (b) IFAC 

Code of Ethics for Professional Accountants, developed and issued by IFAC's International Ethics 

Standards Board for Accountants. 

 

For public officers, these procedures shall be laid down at national level taking into account 

international standards. 

 

 Hungary 

In Hungary the tasks of the Control Contact Point (CCP) will be implemented by the Széchenyi 

Programme Office Non-profit Llc. (hereinafter: SZPO), which is owned by the Hungarian Prime 

Minister's office. Expenditure declared by the beneficiary/national partner in support of a payment 

request will be examined by the CCP being independent from the beneficiary. The relevant SZPO 

employees are competent public officers (national controllers) in Hungary and dispose of the 

necessary professional expertise including experience on previous programme and ability to perform 

examinations based on procedures and standards laid down at national level taking into account 

international standards. The tasks of the CCP will be implemented by the Central Control Unit 

(Budapest) and Northeast-Hungary Control Unit (Mátészalka) within the Control Department of the 

SZPO. The Central Control Unit will have a co-ordinating role at programme level, while control tasks 

will be implemented by the unit located in the border region in Mátészalka. 

Since the SZPO is responsible for the implementation of first level control and expenditure 

verification tasks in the 2007-2013 programming period in all ETC, IPA and ENPI programmes 

Hungary, the continuity between the 2 programming periods will be ensured and experience gained 

during the previous period will be used in the new one. 
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As regards the second level control, the Managing Authority will be assisted by the Joint Technical 

Secretariat.  

 

 

 Slovakia 

The tasks of the CCP will be performed by the functionally independent unit of the Ministry of 

Agriculture and Rural Development of the SR, the Unit of Cross-Border Cooperation Programmes 

Control HU-SR, PL-SR and programme ENPI. The Unit of Cross-Border Cooperation Programmes 

Control HU-SR, PL-SR and programme ENPI bears responsibility for the national control 

administration and administrative verification of expenditures of Slovak partners including public 

procurement procedures check for the current HU-SK-RO-UA ENPI CBC Programme and continuously 

will be ensured the implementation of the future quadrilateral ENI CBC Programme. The 

departments entrusted with the tasks of the National Authority and with the tasks of the CCP are 

functionally independent institutional units of the Ministry of Agriculture and Rural Development of 

the SR. Detailed information on the independence of functions and on the segregation of tasks shall 

be included in the DMCS,  

 

 Romania 

Romania appointed the Ministry of Regional Development and Public Administration (MDRPA) as the 
CCP in Romania. The function of CCP shall be performed by a specialised and functionally 
independent unit within First Level Control Directorate, responsible with first level control for the 
cross border cooperation programmes in the programming period 2014-2020.  
The first level control unit within the MDRPA will carry out itself the expenditure verifications at 
project level for the Romanian beneficiaries. The staff of the first level control unit consist of public 
officers having the necessary expertise in performing their work as according to the Implementing 
Rules.The departments entrusted with the tasks of the National Authority and with the tasks of the 
CCP are functionally independent institutional units of the Ministry of Regional Development and 
Public Administration. Detailed information on the independence of functions and on the 
segregation of tasks shall be included in the DMCS, 
 

 Ukraine 

In Ukraine, the tasks of the Control Contact Point will be implemented by the Ministry of Financeand 

will be assisted by the Chamber of Auditors. The CCP will pre-select independent external auditors 

for expenditure verification via call for expression of interest; then it will produce and maintain a long 

list of auditors meeting the criteria established in the Regulation. Project beneficiaries in case of 

NGOs will select their own auditor for project expenditure verification by themselves; for public 

bodies the CCP may appoint an auditor for the beneficiary from the list. The verification of 

expenditures will be implemented by the auditors and supervised by the CCP. 
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6 Programme implementation 

 

6.1 Summary description of the management and control systems 

 

In order to ensure an effective, transparent and correct implementation of the Programme, a set of 

processes and procedures are defined and regulated within the Description of Management and 

Control System (DMCS) of the HUSKROUA ENI CBC Programme 2014-2020, as stipulated in Article 30 

of the Implementing Regulation. It contains the description of the functions of the bodies involved in 

the management and control of the Programme, including division of functions within each body, 

their internal organisation in compliance with the principle of separation of functions between and 

within such bodies, the description of the management procedures to be applied during programme 

implementation, the arrangements for auditing the management and control systems, the accounts 

and operations, and the apportionment of liabilities among participating countries in case of 

systemic deficiencies.  

The DMCS pays special attention to the separation of functions of the bodies involved in the 

management and control of the Programme, including the separation of functions between and 

within them. The bodies involved in the management and control of the Programme are described in 

Chapter 5. 

For ensuring an effective and transparent project selection, the Programme may apply two different 

types of project selection procedures: Open and Restricted Calls for Proposals. Details regarding 

these procedures are provided under Chapter 6.2 “Description of project selection procedures” and 

will be available in the relevant Call for proposals. The projects selected for financing will enter in the 

contracting procedure phase, regulated within the DMCS. After concluding the grant contracts, the 

beneficiaries start the project implementation, as the applicable rules are laid down in the Project 

Implementation Manual as well.  

In order to ensure that the expenditures incurred during implementation comply with the rules 

defined by the program, and the correctness and regularity of expenditure declared is ensured, in 

line with Article 32 of Implementing Regulation, the participating countries will set up a system of 

Verification of expenditures. 

For this purpose, in the Member States, a centralized system will be applied, which means that the 

verifications are performed by competent public officers (national controllers) under the supervision 

of the relevant Control Contact Point. In case of Ukraine, a decentralized system will be applied, 

which means that the Ukrainian Control Contact Point will establish a list of professional auditors 

certified to conduct verifications. Detailed rules for designation of controllers and selection of 

auditors are defined in the DMCS (see section 5.2.2 above). 

Based on the conditions laid down in the grant contracts, each beneficiary will prepare a partner 

level report which will be submitted to the relevant auditor/national controller for verification. 

Auditors and national controllers shall be independent from the respective beneficiary and they will 

examine whether the costs declared by the beneficiary and the revenue of the project are real, 

accurately recorded and eligible in accordance with the contract provisions. The examination is 

performed on the basis of an agreed-upon procedure applicable in the relevant country.  
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As a result of the verifications performed, the auditors and controllers issue an Expenditure 

Verification Report containing factual findings. In line with Article 46, the Lead Beneficiary collects 

the Expenditure Verification Reports from all the project partners and submit a project level report to 

the JTS. The report will be accompanied by a narrative report detailing the activities performed 

during the relevant period of project implementation. The project level reports will be submitted 

during the project implementation and at the closure of the project, according to the provisions of 

the grant contract. As a delegated task from the MA, the JTS approves the narrative report and 

verifies the expenditures declared based on the reports of the national controllers and auditors. The 

JTS and the MA have the right to perform at any time document based verifications or carry out on-

the-spot project verifications.  

The partner and project level expenditure verification is as follows: 

 

 

Regarding the TA cost, the verification is performed by MA with the possible involvement of 

independent external experts. The MA will select the experts according to the relevant public 

procurement rules. 

The Description of Monitoring and Control System defines in details the procedures to be followed in 

case of payments towards the beneficiaries. 
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The payments towards the beneficiaries are based on approved requests for payment, which shall be 

submitted by the beneficiaries to the JTS/MA according to the provisions of the grant contracts, 

usually together with the project level reports. In line with Article 63 of the ENI Implementing 

Regulation, the Lead Beneficiaries can submit a request for payment immediately after the 

conclusion of the grant contracts (pre-financing) in an amount indicated in the contract. The 

subsequent requests will be filed in as stipulated in the contracts. The structure of payments, 

including pre-financing(s), interim payments and final payment is included in the DMCS.  

The MA shall ensure that payments to projects are processed as quickly as possible according to the 

signed contract. No amount shall be deducted or withheld, unless it is supported by the signed 

contract and no specific charge or other charge with equivalent effect shall be levied reducing these 

payments. The EU funds are paid to the Lead Beneficiary, who shall ensure that the beneficiaries 

receive the total amount of the grant as quickly as possible and in full.  

In line with Article 59 of the Implementing Regulation 897/2014, the MA shall open a programme 

account in Euro, exclusively dedicated to receiving ENI contribution from the European Commission 

and making payments towards the Lead Beneficiaries and the TA Beneficiaries. All the financial 

transfers in between the programme stakeholders are made in Euro. 

According to Article 30 (1) f) of the ENI CBC Implementing Rules the management and control system 

shall include systems and procedures to ensure an adequate audit trail.  

In case of the institutions involved in the management of the Programme (programme and national 

level) the Description of Management and Control System and the Procedures Manuals of these 

institutions include the audit trails. The DMCS and the Procedures Manuals cover all processes of all 

the bodies for the entire programme and project cycle. All the processes making up the programme 

and project cycles are broken down to consecutive activities.  

In case of the beneficiaries, audit trail is ensured by project implementation Manual and the 

provision of ENI CBC Implementing Regulation, stating that the beneficiaries shall keep all documents 

related to their project for five years from the date of payment of the balance for the Programme. In 

particular they shall keep reports, supporting documents for the accounts, accounting documents 

and any other document relating to the financing of the projects. Detailed instructions to the 

beneficiaries on keeping the project documentation are given in the grant contract. The partnership 

agreement to be completed and signed by the Lead Beneficiary and the beneficiaries shall also 

contain the above obligations. In case of non-compliance with these rules the beneficiaries will bear 

the consequences laid down in the grant contract. 

The provision of the IR on electronic data systems for accounting, storage, monitoring and reporting 

will be accomplished by the IMIS 2014-2020 system. Detailed description of the system is in Chapter 

6.11.As the MA entrusts execution of tasks to another body (namely to the JTS and to the 

intermediate body), the DMCS describes in detail the systems for monitoring and reporting of this 

entrustment. Based on the experience gained during the period 2007-2013, roles and responsibilities 

will be clearly stipulated in the framework agreement that will be signed between the relevant 

bodies, namely the Prime Minister’s Office and the Széchenyi Programme Office.  The agreement will 

entrust the PMO to carry out continuous monitoring activity by requesting periodically report on 

tasks performed. The PMO will be entitled to have on-site visit and may set performance indicators in 

order to the measure the fulfilment of the intermediate body and the JTS. Furthermore the IMIS 

2014-2020 will be important tool for the PMO to follow all projects and programme level indicators 

and achievements. Additionally, the Description of the Management and Control System covers 

other aspects related to  
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 arrangements for auditing the functioning of the management and control systems;  

 to management procedures for prevention, detection and correction of irregularities, 

including fraud and the recovery of amounts unduly paid; 

 to contract award procedures for technical assistance; 

 to the role of national authorities and responsibilities of participating countries and 

 the Plan for the allocation of appropriate human resources with the necessary skills, at 

different levels and for different functions in the organisation. 

 

6.2 Description of project selection procedures 

The projects within the HUSKROUA ENI CBC Programme will be awarded financial support based on 

evaluation and selection procedures via Calls for Proposals. The Calls for Proposals will be launched 

during programme implementation period, in accordance with the decision of the JMC. The Calls will 

contain guidance for potential applicants and the rules to be followed during the entire selection 

procedure. The Programme may apply two different types of Call for Proposals: 

1. Open Call for proposals procedure 

2. Restricted Call for proposals procedure 

In order to ensure the widest possible participation and the requisite transparency, the principle of 

publicity shall be applied for all types of calls for proposals. All annexes of the call are published on 

the programme’s website. It is envisaged that the call is also published on the website of the NAs and 

on the website of the participating counties/regions. After the launch of the call for proposals, the 

JTS holds information sessions which all the potential applicants can attend. The information to be 

disseminated in all targeted regions must be harmonised in a non-discriminatory way. If the JMC, 

either on its own initiative or in response to the request for clarification amends information in the 

call for proposals, a corrigendum with the changes must be published subject to the same publicity 

conditions as those for the call for proposals. The corrigendum may extend the deadline to allow 

candidates to take changes into account. 

6.2.1 Open Call for proposals procedure 

Within the Open Call for proposals procedure the participation will be opened to all interested, 

eligible applicants, who will have to prepare and submit within a given deadline a full documentation 

of their project. The content of the application is determined in the relevant Call for proposal and in 

line with the provisions of Article 43 of the Implementing Regulation. 

The submitted proposals are checked from administrative and eligibility point of view by the JTS. In 

line with the provisions of the ENI Implementing Regulation, the JTS may be assisted in this task by 

the BOs. Based on this verification, the JTS prepares an evaluation report with a list including the 

applications complying with the administrative and eligibility criteria and those which did not meet 

the requirements.  

Those applications which complied with the administrative and eligibility criteria, will be evaluated 

from technical quality point of view. In the technical evaluation procedure the JTS will involve 

independent external assessors. The applications will be attributed to assessors matching the 

content of each proposal with their field of expertise to be selected from expert pool. The expert 

pool is created after launching an open call for experts in all four countries, taking into account the 

principle of publicity as described above. Each application is evaluated by at least two independent 
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assessors, who will award scores based on an evaluation grid with a predefined set of criteria to be 

set in a Selection and Assessment manual to be approved by the JMC. 

Based on the scoring given by the assessors, the JTS prepares a technical evaluation report including 

a list of the proposals ranked per priority, by number of points awarded. The JMC approves the 

Technical Evaluation Report and based on the ranking list, approves the projects with the best 

evaluation scores within the limit of the available budget and decides on the maximum amounts to 

be awarded in each case. The JMC may also draw up a reserve list in case of each Priority, containing 

eligible applications that cannot be funded due to the lack of available resources. The MA may 

perform checks anytime during the selection process in order to control and supervise the 

effectiveness and quality of the evaluation. 

 

6.2.2 The restricted call for proposals procedure 

In certain cases the JMC may decide to apply Restricted Call for proposals procedure. This type of 

procedure may be applied mainly in case of projects containing elements of infrastructure, where the 

documentation is more complex and its preparation requires more time and resources. 

Infrastructure type projects mean projects with work elements.  

The restricted procedure means that the participation is opened to all interested, eligible applicants 

but only those who have been shortlisted on the basis of a concept note, are invited to submit a full 

application. The final decision about financing is based on the selection of full applications with. 

In the first phase the applicants are invited through a Call for proposal to submit a Concept Note, 

which will comprise at least the following elements: a short description of the project idea, 

information on the Lead Beneficiary and the project partners, planned activities, the programme 

specific output indicator(s)planned to be addressed by the project, and a draft estimated budget as 

well as the timeframe for implementation. 

The submitted Concept Notes will be assessed and selected following the procedure applied in the 

case of Open Calls for Proposals. The monitoring committee may decide, whether the A&E checks 

would be skipped or merged with the technical evaluation if it is needed for the certain call. 

However, the JMC may decide on the evaluation report on administrative and eligibility criteria and 

on the technical evaluation report at the same time. Based on the Technical Evaluation Report (as in 

case of the Open Calls, independent external assessors will be involved in the technical evaluation 

procedure), the JMC will decide about a list of Concept Notes considered as of high quality, which will 

be invited to develop their projects into full applications. The content of the full application will be 

determined in the relevant Call for proposal and will be in line with the provisions of Article 43 of the 

Implementing Regulation. 
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The full applications received in the second phase will be assessed using the same procedure as in 

the case of the Open Calls.  

Based on the Technical Evaluation Report, the JMC will decide about a list of the selected projects 

and on the maximum amounts possibly available to be awarded in each case. The JMC may also draw 

up a reserve list in case of each Priority, containing eligible applications that cannot be funded due to 

the lack of available resources. Based on a JMC decision, LIPs may be selected through restricted call 

for proposals. 

Detailed rules of the evaluation and selection process will be regulated in a Selection and Assessment 

Manual. The Manual shall be approved by the JMC.  

 

 

"After the decision of the JMC, the Managing Authority will consult the list of projects recommended 

for funding with the European Commission to avoid double funding and promote synergies with 

existing projects, where possible. Following this consultation the Joint Monitoring Committee may 

decide to reject initially recommended proposals." 

6.2.3 Complaint handling procedure 

The procedure established will cover complaints against decisions taken by the Programme bodies 

during the project assessment and selection process, with the purpose of ensuring a transparent and 

fair treatment towards all applicants. In case an applicant considers that the selection process was 

biased by an error, the Lead Beneficiary of the given application is entitled to file in a complaint to 

the MA/JTS. The MA, assisted by the JTS, examines the complaint and prepares its technical 

examination regarding the merit of the complaint. Detailed description of this procedure will be 

presented in the call for proposal. 
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6.3 Provisional indicative time-frame for programme implementation 

The Programme has the following indicative plan for the years 2015-2024: 

 

 

According to the ENI Implementing Regulation, all contracts shall be signed before 31 December 2021 and all project activities financed by the 

Programme shall end on 31 December 2022 (Article 18). The Programme shall end on 31 December 2024 at the latest. (Article 15) 

Based on the advancement of the Programme, the JMC may decide on additional call for proposals or the cancellation of planned call for proposals.  
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6.4 Description per priority of nature of support 

The programme finances activities in the form of grants awarded to projects through open or 

restricted Calls for Proposals. The Calls for Proposals will be launched based on the decisions of the 

JMC, as the indicative timetable above shows the timeframe for programme implementation. The 

programme will not make use of financial instruments.  

Based on the decision of the Joint Task Force, the programme will not use the direct award 

procedure (Article 41 of ENI CBC Implementing Regulation).  

According to Article 38 (4) of the ENI CBC Implementing Regulation, the share of the Union 

contribution allocated to large infrastructure projects and contributions to financial instruments 

referred to in Article 42 may not exceed 30 %. 

 

6.5 Description of planned use of technical assistance and applicable contract 

award procedures 

Technical Assistance is necessary to support the Participating Countries in implementing the 

programme. Taking into consideration the size and diversity of the programme area, 10% of the EU 

funds allocated to the programme will be used for Technical Assistance. 

The TA budget will be used for assistance required to manage, monitor and evaluate the programme. 

Furthermore, the TA budget should be used for tasks aimed to improve and assure proper 

programme implementation at project level (e.g. thematic seminars, information and publicity 

measures, evaluation) and to increase the overall quality of funded projects. 

In line with IR Article 34 of the ENI CBC Implementing Regulation the following activities can be 

financed within the scope of TA in order to ensure the efficient administration of the programme: 

 activities in connection with the preparation, selection and evaluation (involving meetings of 

the JMC) and support of projects; 

 activities in connection with the support to joint structures; 

 supporting the activities of the National Authorities and of the CCP;   

 management and work of the Managing Authority, Joint Technical Secretariat and its Branch 

Offices, the intermediate body providing horizontal services 

 monitoring and on-site visits of operations (projects); 

 the setting up and operation of an electronic data system for accounting, storage, monitoring 

and reporting; 

 preparation of reports (e.g. annual reports, mid-term evaluation, etc.);   

 audit activities; 

 information and publicity activities; 

 promotion and assistance to potential beneficiaries; 

 preparatory activities concerning the 2021-2027 programming period.  

Activities covered by TA will be financed using the project management approach. All programme 

management activities to be supported from the programme TA shall be prepared in form of “TA 

fiche”. The JMC shall decide on the financing of the TA projects based on the TA fiche, which contains 

the tasks of the TA recipients. Based on the decision of the JMC, the MA signs a contract with the TA 
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recipients for TA activities that may be delegated to the JTS. The subsidy contract entails the eligible 

activities and costs of the TA projects. 

 TA projects are implemented by the organisations hosting the programme management bodies (TA 

recipients). The costs incurred during the implementation of these projects are pre-financed by the 

programme Technical Assistance budget. The TA recipients must respect and follow the program 

level eligibility rules and procedures including the applicable procurement procedures. In line with 

the provisions of Art 37 (1) of Implementing Regulation 897/2014, the TA recipients established in a 

Member State shall apply the national laws, regulations and administrative provisions while 

performing the procurement activities, while the TA recipients established in Ukraine shall follow the 

relevant procurement rules described in the financial agreement concluded between Ukraine and 

the European Commission. 

Potential TA beneficiaries: 

 MA – Prime Minister’s Office Hungary 

 National Authorities and CCPs 

 JTS - Széchenyi Programme Office as hosting organization  

 Intermediate body – Széchenyi Programme Office 

 Branch Offices 

 Audit Authority (Group of Auditors) –Directorate General for Audit of European Funds 

Hungary 

6.6 Description of the monitoring and evaluation systems 

Programme monitoring and evaluation shall aim at improving the quality of the design and 

implementation, as well as assessing and improving its consistency, effectiveness, efficiency and 

impact. The findings of monitoring and evaluations shall be taken into account in the programming 

and implementation cycle. 

1.9.1 Day-to-day monitoring,  

In order to ensure the quality and effectiveness of the implementation of the programme, 

monitoring activities on programme level need to be carried out. The programme level monitoring 

and evaluation is supported by the pre-set indicators defined in Chapter 4.7.The Managing Authority 

is responsible for setting up a system to gather reliable financial and statistical information on 

implementation for monitoring and evaluation purposes. 

On project level, the monitoring consists of processes performed to observe project implementation, 

therefore potential problems can be identified in a timely manner and corrective action can be taken, 

when necessary. The collection and measurement of indicators is a continuous task, projects need to 

inform the programme bodies about the reached indicators in every narrative project progress 

report. 

1.9.2 Indicative monitoring and evaluation plan for the whole duration of the programme: 

An ex-ante evaluation of the HUSKROUA ENI programme, incorporating the requirements for 

strategic environmental assessment, was carried out by independent evaluators with the aim to 

improve programme quality. The recommendations of the evaluation were taken into account during 

the drafting of the JOP.  
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According to Article 78 (3) of the ENI CBC Implementing Regulation the Managing Authority shall 

carry out result-oriented programme and project monitoring (ROM) in addition to the day- to-day 

monitoring. In case of ROM, the main objective and task is to have independent opinion on the 

project/programme implementation and progress in the achievement of results. An independent 

assessment provides for a system of checks and balances as well as enhances accountability and 

transparency of use of the EU resources. ROM observations and recommendations are provided for 

consideration and use by the responsibles/management of on-going projects/programme and feed 

into the future programme cycle Methodology on the conduction of ROM shall be included in the 

annual monitoring and evaluation plan. 

According to Article 17 of Regulation 236/2014 no later than 31 December 2017, amid-term review 

of the ENI CBC programming Document report shall be submitted by the Commission on the 

implementation of the ENI CBC Instrument. It shall cover the period from 1 January 2014 to 30 June 

2017 and shall focus on the achievement of the objectives of the ENI CBC Instrument by means of 

indicators measuring the results delivered and the efficiency of the Instrument. Participating 

countries are requested by the Commission to provide all the data and information necessary. 

According to Article 78 (1) of ENI CBC Implementing Regulation, programme monitoring and 

evaluation shall aim at improving the quality of the design and implementation, as well as at 

assessing and improving its consistency, effectiveness, efficiency and impact. The findings of 

monitoring and evaluations shall be taken into account in the programming and implementation 

cycle. 

According to Article 78 (2) of the ENI CBC Implementing Regulation, an annual monitoring and 

evaluation plan shall be carried out by the Managing Authority. The annual plan shall be submitted 

to the Commission not later than 15 February each year.  

In addition to the mid-term evaluation, an evaluation of the Joint Operational Programme, or a part 

thereof, may be carried out at any moment by the Commission or the MA.  

Evaluations will be carried out by internal or external experts that are functionally independent of 

the authorities responsible for programme implementation. 

An evaluation should assess the effectiveness, efficiency and impact of the programme’s activities 

and support. Emphasise shall be on results and impacts. The primary users of the information 

received will be the programme bodies involved in the management of the programme – it is a 

valuable source of information for the day-to-day management of the programme and reporting on 

its implementation, communication on its achievements, as well as for the decision making in the 

JMC. At the same time, this information can be useful to improve programme procedures and to 

better plan monitoring, control and audit activities (on-spot checks, MA controls, provide 

information to the Audit Authority and the group of auditors for their audits on projects, etc.). 

The findings of evaluations shall be taken into account in future programming exercises as well. It is 

essential to communicate the results and findings of the evaluations and disclose the information 

gained within the evaluation process. The results of the evaluations will be sent to relevant 

programme and national bodies. The outline of the evaluation’s findings will be disclosed to the 

public through the communication channels the programme plans to use.  
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The following indicative monitoring and evaluation plan is foreseen in the programme: 

Nr. Title Task Time or frequency Responsible 

1.  Ex-ante 

evaluation 

To improve the quality of the JOP. In the programming 

phase. 

Programme 

level bodies 

2.  Day-to-day 

monitoring 

(Ongoing) 

Observe project implementation Continuous. MA, NA, JTS and 

CCPs  

3.  
Result-oriented 

programme and 

project 

monitoring 

(ROM) 

Assess the results achieved, which 

were aimed by the projects and by 

the programme itself in the given 

time period. 

Started after the first 

grant contract signed 

Frequency: once a year, on 

a sample of projects. 

MA, JTS 

4.  Mid-term 

review of the 

ENI CBC 

Programming 

Document 

Assess the effectiveness, efficiency 

and impact of the ENI CBC 

instrument at its halftime focusing 

on the Programming document 

In 2017 III-IV. quarter 

(covering period from 1 

January 2014 to 30 June 

2017). 

European 

Commission, 

(MA) 

5.  On-going (mid-

term)evaluation 

Assess the effectiveness, efficiency 

and impact of the programme’s 

activities and support. Emphasis 

will be on results and impacts, and 

the measurement of actual values 

of programme indicators. 

In 2017 III-IV. quarter 

(covering period from 1 

January 2014 to 30 June 

2017). 

MA 

6.  Ex-post 

evaluation of 

the ENI CBC 

instrument 

Assess the performance of the ENI 

CBC instrument as a whole.  

After programmes closure, 

before the mid-term of 

the next financial period. 

European 

Commission 

 

The base of all evaluation and monitoring activities are the expected results, which are defined in the 

programme strategy. They, along with the indicators supposed to measure their achievement, show 

what the programme was planning to accomplish with the available financial resources when its 

strategy was designed. Regular collection of the indicators (at least once a year, but according to the 

needs) and review of the progress towards the set indicator targets along with the financial 

absorption data helps to see if the programme is well on track and if its strategy is still relevant or it 

has to be changed. 

After project closure, every Lead Beneficiary shall report on the follow-up of the project (project 

sustainability report). The sustainability report shall contain data on the relevant programme level 

result indicators. Sustainability report shall be handed in once a year within five years of the project 

closure or within the period of time set out in state aid rules, where applicable. 

The main information collection system and tool is the IMIS 2014-2020 system. With the IMIS 2014-

2020 the programme implementing bodies are capable to follow all project and programme level 

indicators and achievement.  

As regards the human resources involved the monitoring activities will be implemented in principle 

by internal resources (MA/JTS staff). Ex-ante evaluation is performed by external experts. In case of 

ROM, external evaluators might be contracted. No additional staff is foreseen for these activities. 
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The results of the monitoring and evaluation activities are communicated on the one hand internally 

(to all bodies involved in the programme management), on the other hand to the wider public. 

Based on the outcome of the monitoring and evaluation activities, the programme’s time frame and 

financial plan shall be regularly updated. Also, the monitoring and evaluation plan is to be reviewed 

and updated. 

6.7 Information on fulfilment of regulatory requirements laid down in Directive 

2001/42/EC of the European Parliament and of the Council 

The SEA of the Joint Operational Programme for the HUSKROUA ENI CBC Programme 2014-2020 was 

planned and carried out in line with the Directive 2001/42/EC of the European Parliament and of the 

Council of 27 June 2001 on the assessment of the effects of certain plans and programmes on the 

environment (further: SEA Directive) and national legislations. The assessment object of the SEA was 

the Joint Operational Programme for the HUSKROUA ENI CBC Programme 2014-2020. The 

Participating Countries of the HUSKROUA ENI CBC Programme 2014-2020 are Hungary, Slovakia, 

Romania and Ukraine. The geographical frame covers core regions and adjoining regions. The time 

frame for the Strategic Environmental Assessment was determined by the description of the 

development trend related to the expected state of the environment, and the possible impacts on 

the environmental issues. The time frame for the development trends related to the expected state 

of the environment and the possible impacts on environmental issues - is the programming period 

2014-2020 plus two years. 

The SEA has been carried out during the preparation of the Programme and has been completed 

before the approval and submission to the Commission in order to ensure the high level protection 

of the environment and to contribute to the integration of environmental aspects into the 

preparation and adoption of the HUSKROUA ENI CBC Programme 2014-2020 with special regard to 

the promotion of sustainable development.  

The SEA process in line with the EC Directive and national legislations 

The SEA process carried out stages requires by the SEA Directive as identification of the relevant 

environmental authorities in the Participating Countries, Screening, Scoping, drafting the 

Environmental Report, adoption of the draft Scoping Report and Environmental Report by JTF, 

consultation on the Scoping Report, public consultations and public access to documents (based on 

relevant Government Decisions) in case of the Environmental Report, completion of the 

Environmental Report taking into account the results of the consultations, decision-making, 

monitoring, adoption of the Environmental Report by the competent authorities. 

The Environmental Report (Annex 1: Methods of the SEA) describes the whole SEA process 

implemented and the stages of the process with timeframe, outputs and legal reference. Besides the 

future Managing Authority, all Participating Countries of the HUSKROUA ENI CBC Programme 2014-

2020 were involved in the SEA process. 

The involvement of stakeholders and the involvement of the public in the SEA process was a key 

element in the consultation process. The relevant environmental authorities have been identified in 

close co-operation with the National Authorities of the Participating Countries. 
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Within the SEA procedure related to the Joint Operational Programme for the HUSKROUA ENI CBC 

Programme2014-2020 the involvement of the relevant environmental authorities and the public was 

carried out through two consultation actions: 

 Article 5 (4) of the SEA Directive – Consultation on the Scoping Report 

 Article 6.2 and Annex 1of the SEA Directive – Consultation on the Environmental Report 

The consultation process gave the opportunity to the stakeholders and the public to express their 

opinion. The consultation on the Scoping Report resulted that the relevant environmental 

stakeholders from the participating countries declared that they agree with the Scoping Report. 

Some of the stakeholders sent environmental related recommendations that are directly related to 

the content of the operational programme and which were taken into consideration on the JOP.  

In the frame of the consultation of the Environmental Report a Non-technical summary of the 

Environmental Report has been provided for consultation to facilitate the comprehension of the 

Environmental Report by the public. The consultation on the Environmental Report disclosed the 

opinion the stakeholders and the public. Most of the received comments expressed the agreement 

with the content of the Environmental Report. Slight amendments were suggested in the received 

comments, mainly in relation to the environmental key problems and focus point in the eligible area, 

mitigation and prevention measures for the potential environmental impacts. 

During the whole SEA process close co-operation with the programming was realized. Close co-

operation with the planners was coordinated both in the phase of the elaboration of the Scoping 

Report and the Environmental Report in order to ensure that the environmental effects of 

implementing the Programme to be taken into account during its preparation and before its 

adoption. 

The content of the Environmental Report in line with the EC Directive 

The Environmental Report includes all the sections which are required by the SEA Directive. Non-

technical summary of the Environmental Report and a statement summarizing how the 

environmental consideration has been integrated into the JOP were also provided. 

Results of the Strategic Environmental Assessment process: 

The Strategic Environmental Assessment was an integral part of the programming process. The 

assessment process resulted that the Strategic Environmental Assessment process provided a high 

level of protection of the environment and contributed to the integration of environmental aspects 

into the preparation and adoption of the Programme.  

The Environmental Report presents the reasonable Programme alternatives assessed from the 

environmental objectives and geographical scope point of view. Basically the alternatives comprise 

the gradually elaborated draft of the Programme and the “zero option” as the non-implementation 

of the Programme. Besides the analysis of ’with and without’ the implementation of the Programme 

two potential alternatives have been raised during the environmental assessment, from which one 

intermediary alternative was taken into account selected on the bases of reasons detailed in the 

Environmental Report. The result of the comparison is that the best alternative is the 

implementation of the Programme. 

The Strategic Environmental Assessment influenced the content of the JOP by the results of the 

consultations, the statements and recommendations of SEA which have been continuously discussed 
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with the Task Force and the programme planners. The Strategic Environmental Assessment gave 

clear recommendations included both in the final Scoping Report and in the final Draft 

Environmental Report. All the recommendations were discussed with the consultant responsible for 

the Joint Operational Programme and were taken into account in the final version of the JOP. 

The overview on the main SEA recommendations, the results of the consultation process and how 

these have been considered in the Programme is given in the final Environmental Report and the 

Official Statement. 

A monitoring system has been proposed and included in the Environmental Report based on the 

relevant environmental objectives specified in order to lay down the monitoring measures for 

significant environmental effects of the implementation of the Programme. As a general rule and 

with the purpose to avoid confusion and duplication the indicators proposed for the programming 

document have been analyzed from environmental point of view and JOP indicators which are 

relevant for the environmental issues, environmental objectives and guiding questions have been 

applied as SEA indicators. The Environmental Report proposes additional environmental indicators in 

case of those environmental objectives that are not covered by Programme indicators. Thus the 

proposed SEA indicator system consists of JOP Result indicators, JOP Output indicator and Indicators 

proposed by the SEA.  

The SEA indicator system consists of the following indicators (name of the indicator and the type of 

indicator (R – JOP Result indicator, O – JOP Output indicator, I – Indicator proposed by the SEA)): 

 Surface area protected in order to attain a better conservation status (ha) - O (TO6 P1) 

 Increase in average size of non-fragmented land parcels – I 

 Increased capacity in environmental protection and climate change mitigation (Based on 

surveys (baseline, mid-term, final) among key stakeholders e.g. water directorates. relevant 

NGOs institutions, authorities) - R (TO6 P1) 

 Number of active participants in best practice sharing events, awareness campaigns and 

education programmes - O (TO6 P1) 

 Number of public transport lines with increased service level as direct consequence of the 

support (lines) - O (TO7 P1) 

 Increased capacity in environmental protection and climate change mitigation (Based on 

surveys (baseline, mid-term, final) among key stakeholders e.g. water directorates. relevant 

NGOs institutions, authorities) - R (TO6 P1) 

 Number of co-operating organisations in disaster management - O (TO8 P1) 

 Size of population served by improved prevention system (number of citizens served) - R 

(TO8 P1) 

 Progress in management of contaminated sites (expressed per management step and against 

established targets where relevant) – I 

 Number revitalized brownfield or recultivated old landfill sites or projects promoting the 

development of HNV farming – I 

 Municipal waste generation (Municipal Solid Waste (MSW) kg/capita) – I 

 Municipal waste recycling rates (The total recycling of municipal waste stated in percentage 

of the generated amount) – I 

 Water exploitation index (WEI) – I 

 Number of waste, wastewater, energy efficiency or renewable energy production 

interventions - O (TO6 P1) 
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 Size of population served by improved prevention system (number of citizens served) - R 

(TO8 P1) 

 Number of projects targeting cooperation in landscape protection, management and 

planning – I 

 Number of awareness raising actions on the protection of natural and cultural landscape – I 

 Number of actions promoting waste/landfill recovery or land recycling – I 

 Rate of selectively collected waste by the population – I 

 Increased capacity in environmental protection and climate change mitigation (Based on 

surveys (baseline, mid-term, final) among key stakeholders e.g. water directorates. relevant 

NGOs institutions, authorities) - R (TO6 P1) 

 Number of organisations using programme support for promoting local culture and 

preserving historical heritage - O (TO3 P1) 

 Number of improved cultural and historical sites as a direct consequence of programme 

support - O (TO3 P1) 

 Size of population served by improved health and health related social services (number of 

citizens served) - R (TO8 P2) 

 Improved healthcare related services with cross border effect (services) - O (TO8 P2) 

 Number of actions targeting the increase in rate of population connected to wastewater 

treatment plants. – I 

 Number of actions serving the improvement of drinking water quality – I 

 Energy consumption for households per square meter – I 

 Share of renewable energy to final energy consumption (%) - I 

 Number of public transport lines with increased service level as direct consequence of the 

support (lines) - O (TO7 P1) 

The Environmental Report presents the detailed indicator system with implementing information. 
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6.8 Rules on eligibility of expenditure 

The rules on eligibility of costs are detailed in Articles 47 to 51 of the ENI CBC Implementing Rules. 

According to Article 48 and Article 49 the programme may establish additional eligibility rules for the 

programme as a whole and may declare other categories of costs as ineligible.. 

The programme does not exclude the possibility of using lump sums, unit costs and flat-rate 

financing. Given the rules in Article 47 and 50 of the ENI CBC Implementing Rules, the JMC may 

decide on the use of these kinds of forms of financing together with launching the call for proposals. 

Different rules might be set up per priority or/and by type of call to be approved by JMC. According 

to Article 67 of the ENI CBC IR, expenditures occurred in national currency of the participating 

countries other than EUR will be converted into EUR using the monthly accounting exchange rate of 

the Commission of the month during which the expenditure was submitted for examination in 

accordance with Article 32(1) of the Implementing Regulation. This method shall be set out and shall 

apply throughout the programme duration, both to the expenditures related to technical assistance 

and to the expenditures related to projects. 

 

6.9 Irregularities and recoveries: Apportionment of liabilities among the 

participating countries 

According to Article 71 of the ENI CBC Implementing Rules, the Managing Authority shall in the first 

instance be responsible for preventing and investigating irregularities, making the financial 

corrections required and pursuing recoveries. 

For the sake of effective and efficient recovery procedures, the JMC may decide on requesting 

financial guarantees from the beneficiaries. Detailed rules on financial guarantees shall be regulated 

in the call for proposals.  

According to Article 74 of the ENI CBC Implementing Rules, the Managing Authority shall be 

responsible for pursuing the recovery of amounts unduly paid. Where the recovery relates to a 

breach of legal obligations on the part of the Managing Authority stemming from the ENI CBC 

Implementing Rules and Regulation (EU, Euratom) No 966/2012 the Managing Authority shall be 

responsible for reimbursing the amounts concerned to the Commission.. 

Where the recovery relates to systemic deficiencies in the programme management and control 

systems, the Managing Authority shall be responsible for reimbursing the amounts concerned to the 

Commission in accordance with the apportionment of liabilities among the participating countries as 

laid down in the programme. 

Where the recovery relates to a claim against a beneficiary established in a Member State and the 

Managing Authority is unable to recover the debt, the Member State in which the beneficiary is 

established shall pay the due amount to the Managing Authority and claim it back from the 

beneficiary. Where the recovery relates to a claim against a beneficiary established in a CBC partner 

country and the Managing Authority is unable to recover the debt, the level of responsibility of the 

CBC partner country in which the beneficiary is established shall be such as it is laid down in the 

relevant financing agreements referred to in Articles 8 and 9 of the ENI CBC Implementing Rules. 

In line with the Implementing Regulation, the HUSKROUA ENI CBC programme will apply the 

following rules: 
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 Each participating country bears liability for possible financial consequences of irregularities 

caused by the Lead Beneficiaries and Beneficiaries located on its territory in conformity with 

Article 74 (4)-(5) of the ENI Implementing Rules.; 

 In case of a systemic deficiency (irregularity) that cannot be linked to a specific participating 

country, the liability shall be jointly and equally born by the participating countries. In case of 

systemic deficiency (irregularity) that can be linked to a specific country (e.g. deficiency in 

the national control system), the respective participating country shall bear the liability.  

 for the technical assistance expenditure : 

o The country of TA Beneficiary, which committed the irregularity, shall bear the 

financial responsibilities.  

o In case of a systemic irregularity of the TA expenditure, where their regularity cannot 

be linked to a specific participating country’s TA Beneficiary, the liability shall be 

jointly and equally born by the participating countries 

If the Lead Beneficiary does not succeed in securing repayment from a project partner or if the MA 

does not succeed in securing repayment from the Lead Beneficiary, the Member State on whose 

territory the beneficiary concerned is established shall pay the due amount to the Managing 

Authority in accordance with the apportionment of liabilities among the participating countries as 

laid down above. The MA will reimburse the funds to the Union once the amounts are recovered 

from the Lead Beneficiary/beneficiaries/participating countries.  

In case the Lead Beneficiary does not succeed in securing repayment from a project partner or if the 

MA does not succeed in securing repayment from the Lead Beneficiary, and the beneficiary 

concerned is established in Ukraine the relevant procedures of recovery will be laid down in the 

Financing Agreement according to Article 74 (5) of the ENI Implementing Rules. 

Should the MA bear any legal expenses for recovery recourse proceedings – initiated after 

consultation and in mutual agreement with the respective participating country – even if the 

proceedings are unsuccessful – it will be reimbursed by the participating country hosting the Lead 

Beneficiary or beneficiary responsible for the procedure mentioned above. 

6.10 Rules of transfer, use and monitoring of co-financing 

Co-financing shall amount to at least 10 % of the European Union’s contribution to the Programme. 

The ENI share in case of projects in principle is fixed to 90%, while the TA is 100% financed by EU 

funds, in the maximum limit of 10 % of the Union's total contribution, According to Article 13(1) of 

Implementing Regulation, the co-financing shall come from any sources other than EU. 

Aid granted by participating countries under the programme shall comply with the rules on State aid 
within the meaning of Article 107 of the Treaty of the functioning of the European Union and – 
where applicable - with State aid provisions of any bilateral agreements between the participating 
countries and the EU, in particular chapter 10 of Title IV of the Association Agreement between the 
EU and Ukraine. 
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6.11 Description of IT systems for the reporting and exchange of computerised data 

between the Managing Authority and the Commission 

According to Article 30 of the ENI CBC Implementing Rules an electronic data systems for accounting, 

storage, monitoring and reporting shall be set up by the programme.  

The IMIS 2007-2013 electronic data exchange system operated under HUSKROUA ENPI CBC 

Programme 2007-2013 already largely complied with these norms. The IMIS 2014-2020 will support 

both the project cycle and the programme implementation and meet accepted security standards to 

ensure that the documents held comply with national legal requirements and can be relied on for 

audit purposes.  

During the 2007-2013 period the system was capable for fully supporting all back office functions, 

inter alia  

 Payments to projects electronically through the system 

 Automatic preparation of the payment claims and all related official documents to the EC 

 Follow all bank account transactions; 

 Reporting and monitoring irregularities, managing recoveries, pending recoveries 

 Generating financial statistics and reports (withdrawals and recoveries, eligible expenditures, 

payments etc.)  

 Programme and project life-cycle (incl. TA) covered 

In order to support the integrated management of the Hungary Slovakia-Romania-Ukraine ENI Cross-

border Cooperation Programme, the IMIS2014-2020 shall be developed in line with the new 

regulation, requirements, programme rules and experiences from the present system development 

and operation phase. One of the key changes in the functionality shall be the usage of the online 

application module and online submission of Interim/Final Reports and Payment Request on project 

level and the extension of partner level online reporting and control module for the whole 

programme area. A communication module has to be also introduced, as well as advanced ad-hoc 

reporting tools. The system has to be also improved in terms of user friendliness, meaning a 

completely new user interface, visual identity.  

Indicatively, the developed IMIS plan to be composed of the following modules and main functions:  

 Online Application module 

 Project module (Contracting, contract modifications, handling project life cycle) 

 Reporting (including partner level online reporting, integrated control module and project 

reporting) 

 Integrated Control module for all participating countries 

 Online Reporting module for Lead Beneficiaries  

 Communication module (inbox/outbox) 

 Ad-hoc Reporting tool 

 Technical Assistance module 
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The data exchange with the EC will be carried out electronically. The IMIS system will be able to 

communicate and be compatible with the KEEP database developed by INTERACT in order to ensure 

the smooth upload of data and exchange of information needed by the Commission. 

The development, implementation, support and maintenance of the programme monitoring and 

information system shall be financed from the TA budget. 

6.12 Principles of communication 

Communication is a strategic element in the successful implementation of the HUSKROUA ENI CBC 

programme 2014-2020.  

The overall goal of the Communication Strategy is to ensure the information flow about the 

framework, EU support, goals, results and impacts of the Programme addressing information and 

communication needs for internal actors involved in programme implementation as well as for 

external actors benefiting from programme implementation and also the general public.  

The specific objectives of the Communication Strategy ensure the visibility, awareness, promotion of 

opportunities and results, adequate assistance, good level inner and outer communication and 

knowledge/information transfer of the Programme. As a result, the communication activities will 

highly contribute to and enhance the success of the Programme. 

Responsible bodies for the implementation of the Communication plan will be the Managing 

Authority, the Joint Technical Secretariat, the Branch Offices and the Joint Monitoring Committee. 

The effectiveness of the information and communication measures and the progress in the 

implementation of the Communication Plan will be surveyed and monitored throughout the 

implementation of the Programme in order to assure the attainment of the objectives of the 

Communication Strategy and Plan. 

A wide range of communication channels and techniques will be used throughout the 

implementation selected on the basis of the experience of the currently running ENPI Programme  
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In 2014-2020 an improved version of the IMIS monitoring and information system will help the 

communication and implementation at all programme levels. The system aims to be a practical tool 

in performing tasks and fostering the flow of information among all the participants of the 

Programme. 

The revision of the visual identity of the current programme (2007-2013) will be implemented and 

according to its results, the visual appearance of the Programme might be changed. 

For the detailed Communication Plan: Communication Strategy and Indicative Annual Information 

and Communication Plan for the first year please see Chapter 10.2 in Annexes. 

6.13 Language(s) adopted by the programme 

As the Programme is multinational, according to Article 7 of the ENI CBC Implementing Rules, the 

working language used is English in order to facilitate management and shorten the completion 

periods. 

Interpretation and translation costs will be covered from the technical assistance budget at Joint 

Operational Programme level and the budget of each individual project at project level. 
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7 Indicative financial plan 

7.1 Thematic objectives by source of funding 

Indicative financing plan of the HU-SK-RO-UA ENI CBC Programme,  
Providing the EU Contribution and the co-financing if known for the whole programming period for 

each thematic objective and for Technical Assistance 

Thematic objectives by source of funding (in euros): 

 
EC Funding 

(a) * 

Co-financing 

(b) 

Co-financing rate 

(in %) (c ) ** 

Total funding 

(d) = (a)+(b) 

Thematic 

objective 3 
11 855 430 1 317 270 11,11% 13 172 700 

Thematic 

objective 6 
14 018 526 1 557 614 11,11% 15 576 140 

Thematic 

objective 7 
21 339 774 2 371 086 11,11% 23 710 860 

Thematic 

objective 8 
19 343 070 2 149 230 11,11% 21 492 300 

Technical 

Assistance 
7 395 200 0 0,00% 7 395 200 

Total 73 952 000 7 395 200 10,00% 81 347 200 

       

* In accordance with the Strategy Paper.     
** Co-financing rate shall be calculated on the basis of the Community contribution to the joint operational programme, in accordance 

with articles 12, 13 and 14 of the Commission Implementing Regulation (EU) No 897/2014 of 18 August 2014 laying down specific 

provisions for the implementation of cross-border cooperation programmes financed under Regulation (EU) No 232/2014 of the 

European Parliament and the Council establishing a European Neighbourhood Instrument 

 

Thematic 
Objective 

Priority Allocation by TOs (%) 
Allocations in the 

percentage of the total 
budget (%) 

EC funding allocation 
(EUR) 

TO 3 Priority 1 17,81 16,03 11 855 430 

TO 6 Priority 1 21,06 18,96 14 018 526 

TO 7 
Priority 1 

32,06 28,86 21 339 774 
Priority 2 

TO 8 
Priority 1 

29,06 26,16 19 343 070 
Priority 2 

Technical Assistance 10 7 395 200 

TOTAL: 100 73 952 000 
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7.2 Programme financial table 

Financial table describing the provisional yearly allocations of Programme’s commitments and 

payments (in Euro, current prices) 

  A B C D 

  

INDICATIVE 
PROVISIONAL 

COMMITMENTS 
BY THE EC  

CO-FINANCING 

PROGRAMME'S 
INDICATIVE 

PROVISIONAL 
COMMITMENTS 

- EC funding 

PROGRAMME'S 
INDICATIVE 

PROVISIONAL 
PAYMENTS - EC 

funding 

2015 

Projects 
  

0 0 0 

TA 0 147 904 147 904 

TOTAL 2015 8 476 935 0 147 904 147 904 

2016 

Projects 
  

0 0 0 

TA 0 813 472 813 472 

TOTAL 2016 9 767 535 0 813 472 813 472 

2017 

Projects 
  

2 684 458 48 320 237 24 160 118 

TA 0 1 035 328 1 035 328 

TOTAL 2017 14 915 905 2 684 458 49 355 565 25 195 446 

2018 

Projects 
  

2 147 566 0 19 328 095 

TA 0 1 035 328 1 035 328 

TOTAL 2018 12 835 744 2 147 566 1 035 328 20 363 423 

2019 

Projects 
  

1 372 549 15 041 837 12 352 942 

TA 0 1 035 328 1 035 328 

TOTAL 2019 13 863 310 1 372 549 16 077 165 13 388 270 

2020 

Projects 
  

846 011 3 194 726 7 614 098 

TA 0 1 035 328 1 035 328 

TOTAL 2020 14 092 571 846 011 4 230 054 8 649 426 

2021 

Projects 
  

309 119 0 2 782 074 

TA 0 961 376 961 376 

TOTAL 2021 0 309 119 961 376 3 743 450 

2022 

Projects 
  

35 497 0 319 473 

TA 0 813 472 813 472 

TOTAL 2022 0 35 497 813 472 1 132 945 

2023 

Projects   0 0 0 
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TA 0 369 760 369 760 

TOTAL 2023 0 0 369 760 369 760 

2024 

Projects 
  

0 0 0 

TA 0 147 904 147 904 

TOTAL 2024   0 147 904 147 904 

          

TOTAL 2015-2024 73 952 000 7 395 200 73 952 000 73 952 000 

          

TOTAL CO-FINANCING RATE 10% 10% 

** Subjectto a mid-termreview of the programme 
 

Depending on the conditions laid down by the EC in the relevant modifying decision, participating 

countries intend to finance preparatory actions under TA budget 2007-2013. 
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8 Risk analysis and mitigating measures 

The table below lists the risk factors estimating their level of likelihood and impact and also describes 

the possible mitigating measures and responsible management units. The identified risks and related 

mitigating measures are to be followed on a regular basis and reported annually to the Joint 

Monitoring Committee. 

Risk Likelihood Impact Mitigation measures Responsibilities 

External factors 

Overlaps with other programmes 
in the eligible area 

Low Low Clearly defined selection criteria for 
awarded projects focusing on the 
priorities of the eligible area. 

MA, JTS 

Unfavourable geopolitical 
environment 

Medium High Measures for this risk are beyond the 
responsibilities and capacities of the 
Programme management. 

- 

Internal factors 

Deficiencies of the efficient 
usage of funds (irregularities, 
fraud) 

Low High Ensuring the development and usage of 
an effective audit and control system 
and an effective monitoring system. 

MA, JTS, AA, 
NA 

Delays in project selection and 
decision making processes 

Medium Medium Development of flexible communication 
channels and procedures regarding 
project selection and decision making. 

JTS, JMC 

Delays in implementation 
processes (e.g. verification of 
progress reports, payment 
requests) 

Medium Medium Ensuring effective procedures and 
adequate staff. 

JTS, MA 

Delays in the implementation of 
LIPs having significant financial 
stake in the programme 

Medium High Early launch of LIPs, regular and hands-
on project monitoring. 

MC, MA, JTS 

Difficulties of finding cooperative 
cross-border project partners 

Low Low Development, effective marketing and 
usage of information events and partner 
search forums. 

JTS 

Inadequate number 
/qualification of personnel for 
the programme management 

Low High Capacity building and trainings for the 
management according to the needs of 
the Programme. 

JTS, MA 

Information shortage of 
stakeholders 

Medium Medium Strengthened information channels in 
order to reach effectively the key 
stakeholders. 

JTS, Branch 
offices 

Reluctant stakeholders without 
interest in the Programme in the 
cross-border area 

Low Medium Effective and systematic information 
campaigns and marketing of best 
practices. 

JTS, Branch 
offices 

Instability /missing contents / 
delayed development of the IT 
system 

Low High Thorough planning and timely 
implementation of the development of 
the monitoring and information system. 

MA, JTS 
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9 Description of ways to mainstream cross-cutting issues 

 

9.1 Environmental sustainability 

Environmental sustainability was taken into account as a horizontal principle during the programme 

preparation. Special measures in order to ensure environmental sustainability will be included in the 

calls for proposals. The following priorities and operations will contribute to the requirements of 

environmental protection, climate change mitigation and resource efficiency:  

TO3 Promotion of local culture and preservation of historical heritage 

Type of action Ways of contribution to the cross-cutting issue 

Priority 1: Promoting local culture and historical heritage along with tourism functions 

 Preservation and restoration of historical buildings 
in accordance with monument restoration 
requirements Preferring environmental-friendly materials and 

technologies in promotion activities and the 
preservation works of buildings.  Development of touristic destinations, thematic 

routes connecting historical cultural or religious 
heritage sites 

 Promotion activities and information provision on 
routes and attractions Preferring environmental-friendly materials and 

technologies in promotion activities. 
 Organisation of joint cultural events with cross-

border added value linked to historical heritage 

 Support the production of traditional local 
products at touristic sites 

Using local resources and preferring organic 
agriculture. 

 Creating cross-border standard of services Including environmental sustainability in the 
standards. 

 Exchange of experiences among organisations 
related to cultural religious and historic heritage 

Using environmentally friendly methods as much 
as possible during information and experience 
exchange, networking. Travelling by 
environmentally friendly ways of transportation or 
using the modern methods of communication. 

 Training for locals in tourism, cooperation, 
promotion and networking 

 

TO 6 Environmental protection, climate change mitigation and adaptation 

Type of action Ways of contribution to the cross-cutting issue 

Priority 1: Sustainable use of the environment in the cross border area - preservation of natural resources, 
actions to reduce GHG emission and pollution of rivers   

 Development of natural parks and forestry 
management systems with cross border effect Protection and sustainable development of the 

transboundary flora and fauna. 
 Protection of landscape, biodiversity and eco-

systems 
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Type of action Ways of contribution to the cross-cutting issue 

 Protection of water resources, adaptation to the 
more frequent water extremities through 
integrated water management actions 

Sustainable protection of transboundary waters 
and making environmentally friendly and 
sustainable decisions in connection with climate 
change mitigation issues (floods), work, 
investments in the field of water management. 

 Joint ecological education programs Raising awareness on environmental sustainability. 

 Co-operation between institutions, authorities 
and civil organizations  

Sustainable use of natural and human resources. 

 Support for the harmonization of relevant 
regulations 

Acting jointly on a common basis. 

 Promotion of measures to increase energy 
efficiency, energy savings and recycling 

Raising awareness on environmental sustainability. 

 Elaboration of joint low-carbon strategies Reduction of environmental impacts by low-carbon 
strategies. 

 Exchange of best practices and expertise Study tours, education on energy efficiency. 

 Strengthening competences and skills in the fields 
of eco-innovation and low-carbon solutions 

Study tours, education on eco-innovation and for 
low-carbon solutions. 

 Harmonization of local renewable energy 
production strategies for biomass, water and 
geothermal energy 

Reduction of environmental impacts through 
rationalisation of strategies. 

 Sharing best practices, setting up small scale pilot 
systems 

Exchange of experiences and raising awareness on 
the importance and content of environmental 
sustainability, implementation of surveys and pilot 
projects, planning and setting up monitoring 
systems. 

 Surveys on water quality problems of river basins 
crossing the border 

 Setting up of water quality monitoring systems 

 Awareness campaigns 

 

TO 7 Improvement of accessibility to the regions, development of sustainable and climate-proof 

transport and communication networks and systems  

Type of action Ways of contribution to the cross-cutting issue 

Priority 1: Development of transport infrastructure to improve the mobility of persons and goods 

 Building, modernization and upgrading of bicycle 
paths, routes leading to and crossing the border 

Preferring environmental-friendly materials and 
technologies in the road works. 

 Development of cross-border public transport 
initiatives, harmonization of systems 

Preferring environmental-friendly materials and 
technologies. 

 Awareness-raising activity regarding the 
importance of environment-friendly transport 
system  

Raising awareness on low emission and low noise 
forms of cross-border transport. 
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TO8 Common challenges in the field of safety and security 

Type of action Ways of contribution to the cross-cutting issue 

Priority 1: Support to joint activities for the prevention of natural and man-made disasters as well as joint 
action during emergency situations 

 Harmonising activities in the field of flood 
prevention, development of flood prevention 
infrastructure 

Reduction of environmental impacts through 
rationalisation of strategies, activities and 
infrastructure. 

 Setting up joint early warning systems (fire, 
avalanches) 

Early warning systems to prevent or get ready to 
disaster events thus reducing damages. 

 Strategic and technical planning and 
establishment of joint monitoring systems on 
environmental (air, water, soil) pollutions 

Reduction of environmental impacts through a 
joint monitoring system. 

 Database regarding natural disasters incidents Reduction of environmental impacts through 
benefiting a joint database. 

 Increasing awareness and knowledge and 
developing skills to develop local and regional 
strategies 

Prevention and mitigation of the impacts of global 
climate change. 

 Support/cooperation/network of non-
governmental rescue teams/organisations 

Sustainable use of natural and human resources. 

 Joint training programmes and workshops, 
exchange of experiences, study tours 

Mitigating environmental impacts through the 
development of the transboundary human 
resources. 

 

Beyond these thematic priorities and actions the issue of environmental sustainability will be taken 

into account on programme level as well. This means the application of good environmental 

practices during the implementation of the programme, in particular in relation to energy efficiency, 

the sustainable use of the resources needed, and lowest possible production of waste, sustainable 

use of transport and the evolvement of sustainable operational functions of the organisational 

structure. 

9.2 Democracy and human rights 

Regarding democracy and human rights, several aspects are embedded in the strategy as horizontal 

issues or modalities to be applied in projects across any of the priorities selected as follows: 

TO3 Promotion of local culture and preservation of historical heritage  

Type of action 
Type of human rights concerned/  

Ways of contribution to the cross-cutting issue 

Priority 1: Promoting local culture and history along with tourism functions 

 Preservation and restoration of historical buildings in 
accordance with monument restoration 
requirements 

Right to freedom of movement and residence 
within the borders of each state. 
Right to participate freely in the cultural life of 
the community, to enjoy the arts and to share 
in scientific advancement and its benefits.  Development of touristic destinations, thematic 
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Type of action 
Type of human rights concerned/  

Ways of contribution to the cross-cutting issue 

routes connecting historical cultural or religious 
heritage sites 

Right to freedom of thought, conscience and 
religion. Right to freedom of speech. 
 
Enhancing relations, mutual understanding and 
tolerance. 

 Organization of joint cultural events with cross-
border added value linked to  historical heritage 

 Support of the production of traditional local 
(handicraft, (organic) agricultural) products at 
touristic sites 

 

 

TO 6 Environmental protection, climate change mitigation and adaptation 

Type of action 
Type of human rights concerned/ 

Ways of contribution to the cross-cutting issue 

Priority 2: Preservation and sustainable use of natural resources 

 Co-operation between institutions, 
authorities and civil organisations for the 
sustainable use of natural resources 

Right to a standard of living adequate. Right to freedom of 
speech. Right to freedom of thought, conscience and 
religion. 
Enhancing communication on different levels of the society 
can result in more complete solutions and discussions for a 
good standard quality environment. 

 Support for the harmonisation of relevant 
regulations. 

 

 

TO 7 Improvement of accessibility to the regions, development of sustainable and climate-proof 

transport and communication networks and systems  

Type of action 
Type of human rights concerned/  

Ways of contribution to the cross-cutting issue 

Priority 2: Development of ICT infrastructure and information sharing 

 Development of cross-border 
broadband internet infrastructure and 
communication centres 

Right of equal access to public service in his country. 
Right to participate freely in the cultural life of the community, 
to enjoy the arts and to share in scientific advancement and its 
benefits. 
Right to freedom of thought, conscience and religion. 
 
Enhancing the quality of information exchange. 

 Development mutually usable local 
media content 

Right to freedom of thought, conscience and religion. 
Right of equal access to public service in his country. 
Right to participate freely in the cultural life of the community, 
to enjoy the arts and to share in scientific advancement and its 
benefits. 
 
Enhancing relations, mutual understanding, tolerance, and 
information exchange. 
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TO8 Common challenges in the field of safety and security 

Type of action 
Type of human rights concerned/  

Ways of contribution to the cross-cutting issue 

Priority 2: Support to the development of health 

 Improvement of health care and prevention 
infrastructure and equipment related to cross 
border service provision, joint capacity 
development, 

Right to a standard of living adequate. 
Right of equal access to public service in his 
country.  
 
Development of healthcare and social care system 
taking into account the situation of the peripheral 
regions. 

 Joint development and establishment of patient 
care areas 

 Exchange of know-how, joint training 
programmes, joint prevention programs, joint 
support services 

 Co-operation between institutions on the field of 
human epidemiology 

 Improvement of social care services infrastructure 

 

 

In summary, the thematic objectives and priorities of the Programme are expected to positively 

contribute to the following aspects of human rights:  

 

 Right to freedom of movement and residence within the borders of each state. 

 Right to leave any country, including his own, and to return to his country. 

 Right of equal access to public service in his country. 

 Right to social security. 

 Right to work. 

 Right to a standard of living adequate for the health and well-being of himself and of his 

family, including food, clothing, housing and medical care and necessary social services, and 

the right to security in the event of unemployment, sickness, disability, widowhood, old age 

or other lack of livelihood in circumstances beyond his control. 

 Right to participate freely in the cultural life of the community, enjoy the arts and share in 

scientific advancement and its benefits. 

 Right to freedom of speech. 

 Right to freedom of thought, conscience and religion. 

 

Beyond these thematic priorities and actions, the issue of democracy and human rights will be taken 

into account on programme level as well. This means that considerations related to democracy, good 

governance and human rights and the reduction of discrimination will be considered throughout the 

implementation of the programme in the forms of exchange of good practices, transparent selection, 

reporting and financing, publicly available project data and results. 
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9.3 Gender equality 

Promotion of gender equality is mainstreamed within the Programme as a horizontal issue. Both men 

and women shall have equal access to the opportunities and benefits of the Programme. All projects 

will have to adequately consider gender related issues – such as equality of opportunity, rights, 

distribution of benefits, responsibilities for men and women. This may include the integration of a 

gender perspective when planning e.g. training activities, considering the likeliness of increased 

gender equality beyond the project ends, etc. Special measures in order to ensure gender equality 

will be included in the calls for proposals. Gender related issues will be considered on programme 

level as well at the development and operation of the different programme bodies.  

9.4 HIV/AIDS 

The challenges posed by the presence, spreading and prevention of HIV/AIDS will be potentially 

handled in the frame of Thematic Objective 8 Common challenges in the field of safety and 

security, Priority 2: Support to the development of health, through the following possible types of 

actions: 

 Improvement of health care and prevention infrastructure and equipment related to 

cross border service provision, joint capacity development, 

 Joint development and establishment of patient care areas, 

 Exchange of know-how, joint training programmes, joint prevention programs, joint 

support services,  

 Co-operation between institutions on the field of human epidemiology,  

 Improvement of social care services infrastructure. 
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10 Annexes 

 

10.1 Detailed analysis of the socioeconomic and environmental situation of the 

programme area 

The detailed analysis of the programme area was performed by using the following information 

sources: 

 data acquired from the national statistical offices of the participating countries, 

 EU statistical database, 

 regional, country-specific data extracted from the relevant strategic planning document 

 final reports of relevant projects, 

 websites of relevant organisations, 

 open data sources (e.g. openmaps.eu), and 

 relevant regulations. 

 

10.1.1 General introduction – territory, population, economy and labour market 

The area covered by the analysis consists of 10 counties/regions (HU: 2 counties, SK: 2 regions, RO: 3 

counties, UA: 3 regions) in the cross-border area which spreads out a territory of almost 83.000 km2. 

The cross-border region is inhabited by slightly more than 8 million people representing 9,7% of the 

inhabitants of the participating countries. The 3 biggest areas regarding population are the three 

Ukrainian regions with 3,5 million inhabitants altogether. The most populated region is Ivano-

Frankivska in Ukraine with 1.5 million inhabitants representing 17,5% of the cross-border area’s 

population. The county with the smallest population is Satu-Mare in Romania inhabited by 361.000 

people representing 4,5% of the eligible area’s population.7 

 

Distribution of territory and population 

Regarding the share of population per eligible county compared to the whole programme area, the 

Hungarian counties (7-8% each) and Slovak regions (10% each) represent about the same share; 15-

20% of the programme area’s population per country. The Ukrainian regions represent almost half of 

the population of the programme area (44,6%), while the Romanian counties have a share of 

20%.Regarding territorial distribution, the size of counties’ territory in comparison to the entire 

programme area follows almost the same pattern as the population size: the Hungarian counties (7-

8% each) and Slovak regions (8-10% each) represent about the same share (15-20%); The Ukrainian 

regions represent almost half of the territory of the programme area (41,9%); the Romanian counties 

have a share of 23,2%. 

 

 

                                                            
7 HCSO,SOSR NIS, SSSU (Population data: HU, RO, UA: 2011, SK: 2013; territory data: 2013) 
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Table 1: Population and territory in the eligible area 

Source: HCSO,SOSR NIS, SSSU (Population data: HU, RO, UA: 2011, SK: 2013; territory data: 2013) 

 

 

Figure 2: Share of population in the eligible area of the Programme 

Source: HCSO,SOSR, NIS, SSSU (Population data: HU, RO, UA: 2011, SK: 2013; territory data: 2013) 

 

Regarding distribution of population according to age groups the proportion of people above the age 

of 65 is the highest in two Ukrainian regions: Ivano-Frankivska and Chernivetska while this rate is the 

lowest in the two Slovak regions. The Ukrainian counties of Zakarpatska and Chernivetska have the 

highest proportion of people under the age of 15 and also the lowest proportion of people from 15 

to 64 years. Satu-Mare, Maramureş, Košický and Prešovský counties/regions all have the proportion 

of active age group (form 15 to 64 years) around 70%.8 

                                                            
8 HCSO,SOSR, NIS, SSSU (HU, RO, UA: 2011, SK: 2013) 

Population 
Territory                        

(km2)

Share of  

population

Share of  

territory

559 272 5 936 7,0% 7,2%

686 266 7 250 8,6% 8,7%

1 245 538 13 186 15,5% 15,9%

794 689 6 753 9,9% 8,1%

818 916 8 974 10,2% 10,8%

1 613 605 15 727 20,1% 19,0%

505 788 6 304 6,3% 7,6%

360 969 4 418 4,5% 5,3%

709 364 8 553 8,9% 10,3%

1 576 121 19 275 19,7% 23,2%

1 252 700 12 777 15,6% 15,4%

1 405 500 13 928 17,5% 16,8%

919 300 8 097 11,5% 9,8%

3 577 500 34 802 44,6% 41,9%

8 012 764 82 990 100% 100%
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Ukrainian regions

Total:
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Figure 3: Distribution of population according to age groups in the eligible area 
Source: HCSO,SOSR, NIS, SSSU (HU, RO, UA: 2011, SK: 2013) 

 

 
Ageing index and dependency ratio 

 

 

Figure 4: Ageing index in the eligible area of the Programme HUSKROUA ENPI CBC 2007-2013 
Source: HCSO,SOSR, NIS, SSSU (2013) 
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The values of ageing index9 show that the ratio of population between 0-14 years and the population 

of over 65-year-old people: Hungarian counties are leading (90,7%) followed by Romanian counties 

(83,2%), Ukrainian regions (80,7%) and Slovak regions (60,8%). The situation is the worst with very 

high rates in Ivano-Frankivska Region (UA - 160,8%) and Borsod-Abaúj-Zemplén (HU - 100,6%) and 

the best in Zakarpatska Region (52,1%); Szabolcs-Szatmár-Bereg County, Košický, Chernivetska and 

Prešovský regions are also in a good situation having rates between 64-80%. 

 

 

Table 2: Ageing index and dependency ratio in the eligible area of the Programme HUSKROUA ENPI CBC 2007-2013 
Source: HCSO,SOSR, NIS, SSSU (2013) 

 

Dependency ratio10is the highest in the Ukrainian regions, with Chernivetska leading (37,2 elderly for 

100 active persons). The situation in Košický and Prešovský regions and in Satu-MareCounty is much 

more favourable with about 17 elderly for 100 active persons. 

 

Natural change of population 

In Hungary the natural change of population was more hectic compared to the other eligible areas in 

the other 3 countries. A peak in the natural change could be observed in 2006 in the country as a 

whole and the Hungarian counties. Two years later there was another peak of positive growth in 

Borsod-Abaúj-Zemplén but this could not be observed in Szabolcs-Szatmár-Bereg County. The peaks 

were followed by a significant decline, but growth started again in the last few years. Taking into 

account of all the peaks and the new growth segment also, the index of natural change of population 

could not step over to be positive, which means that over the past decade the number of deaths was 

constantly higher than the number of births.11 

The regions of Slovakia can also be characterised by the pattern also valid for the country as a whole. 

In the first phase of the studied period (until about 2007) stagnation can be observed regarding the 

natural change of population. This was followed by a strong growth, which peaked around 2009. 

After 2011, however - like in Romania - a strong downturn can be observed in the natural change of 

population. This trend continues until the end of the examined period and the decline does not seem 

to stop. Despite this the situation of natural change is favourable in the country and also in the 

                                                            
9 Ageing index is calculated as the number of persons 60 years old or over per hundred persons under age 15 
10 Dependency ratio is the number of persons 65 years and over per one hundred persons 15 to 64 years 
11Based on data from Euro Stat 
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regions concerned, since the last decade the number of births was permanently exceeded the 

number of deaths.12 

Each of the three Romanian counties could be characterised by a strong growth of population till 

2008 in the past decade; which peak was followed by a similarly intense decline in the natural change 

of population. This also can be observed in the whole country. Only Suceava of the eligible counties 

can show continuous values where the number of births in exceeds the number of deaths. The 

country as a whole is also characterized by relapse after that and the projection from 2008 onward. 

Altogether, on country-level the number of deaths permanently exceeds the number of births in the 

period examined. In Romania and in the eligible counties a slight increase has started since 2011.13 

The Ukrainian regions are characterised by the same trend in the decrease of natural death and in 

the increase in the number of births over the past 10 years. Natural change of population became 

positive in absolute terms in 2011 in Chernivetska Region and in 2012 in Ivano-Frankivska Region. 

Indicators of Zakarpatska Region have the most favourable best in this respect: its dynamics of trends 

are very similar to the regions mentioned before, but the number of births is permanently higher 

than the number of deaths since 2006 in Zakarpatska. There is an overall positive growth regarding 

the whole of Ukraine. In 2003, the number of deaths was 350,000 more than the number of births;  

10 years later, this figure shows that the number of deaths is higher only by 150,000 than the 

number of births; the positive trend seems to continue.14 

Regarding the eligible programme area as a whole the number of deaths were constantly higher 

than the number of births in the Hungarian counties and in two of the Romanian counties 

(Maramureş and Satu Mare). In all the other regions the number of births is higher than the number 

of deaths meaning that the population is growing. 

 

 

                                                            
12Based on data from Euro Stat 
13Based on data from Euro Stat 
14Based on data from State Statistics Service of Ukraine 
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Figure 5: Natural change of population in the eligible area, 2003-2011 

Source: EuroStat, State Statistics Service of Ukraine 
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Total population change 

Both in Hungary and in the eligible counties the population decreased during the examined period 

and the decline seemed to stop and increase a little in the recent few years. On country level in 

Slovakia the population continued to grow after a temporary downturn in 2010. In the eligible 

border regions a 2009 peak was followed by the slowing of population growth. In Romania, in Satu 

Mare County a continuous decline of population growth can be observed in the studied period. In 

Maramureş County the population grew only in 2005 since then the population has decreased. In 

Suceava County most of the period was characterized by a growing population until 2010, after it the 

growth of population turned negative. Considering Romania as a whole, as it has been mentioned 

earlier, there was a great emigration in 2007, which caused a significant loss in the total population. 

Subsequently, the population began to stagnate. Regarding total population change for Ukraine no 

regional-level data was available. 

 

Net migration 

During the whole study period, Hungary was characterized by immigration, although with a declining 

pace. In contrast, the two Hungarian counties could be described very similarly regarding emigration. 

In 2008 both county reached a low point of net migration, the subsequent growth phase followed by 

that could not result yet in a positive migration balance. 

Košický region is characterized by immigration - although decelerating - for most of the study period. 

However, a significant break came in 2009, with the consequence that in 2010 the migration balance 

turned negative. Prešovský region can be characterized by continuous emigration; in 2009 a fracture 

also can be observed, resulting in a substantial increase in the number of emigrants. Regarding 

Slovakia a continuous decline in emigration can be observed throughout the first half of the period; 

after 2007 emigration was decisive. It is encouraging, however, that from 2011 Slovakia’s migration 

was characterised by a vigorous re-growth. 

Regarding the Romanian counties net migration data show a diverse picture. In 2005 in Maramureş 

County the index of net migration reached a peak. In that year the number of immigrants was more 

than the number of emigrants. The 2005 peak was followed by a significant decline in the next year, 

but then - by the end of the study period - lasting growth can be observed: the balance of migration 

tends are very close to zero. There were two crisis (in 2004 and 2006) which can be observed in the 

studied period in Satu Mare County, then the index stabilized around zero value, so the balance of 

migration does not have a significant effect on the population change of the county. In Suceava 

County the number of immigrants exceeded the number of emigrants in 2005 and 2010. In 2011 

immigration was dominant again. Romania as a whole is characterized by stagnant emigration, but 

around 2007 a very significant immigration wave took place, which is likely to be explained by the EU 

accession. 

Regarding net migration for Ukraine no regional-level data was available. 
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Figure 6: Net migration in the eligible areas of the Member States, 2003-2011 

Source: EuroStat 

 

Population density 

The population density of thecounties and regions in the eligible border area is typically lower than 

the population density of the country they are situated in; Košický region and the Ukrainian regions 

are exceptions. The Romanian counties have the lowest population density, while the three 

Ukrainian regions are the more densely populated areas besides Košický region. The Slovak regions 

show a great difference to each other.  
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Figure 7: Population density in the eligible area (person /km2) 

Source: HCSO,SOSR NIS, SSSU (based on population data: HU, RO, UA: 2011, SK: 2013; territory data: 2013) 

 

Roma minority 

In Hungary the Roma population has an uneven geographical distribution in the territory of the 

country. The majority of the Roma population lives in regions significantly affected by social and 

economic problems (in the North Hungary and East Hungary regions). The ratio of the Roma 

population to the entire population is one of the highest in Borsod-Abaúj-Zemplén County, nearly 15 

percent. More than 60% of Roma live in the countryside, in a rural environment, mostly in 

segregated residential zones, in rather poor housing conditions. The employment rate of the Roma 

population barely reaches 20%. The 10 percent employment rate amongst Roma women is 

particularly alarming. These figures are coupled with an extremely poor state of health (Roma die 10 

years younger than non-Roma on average), a low educational level (barely 20% of them reach 

secondary final examinations) and ghetto-like housing conditions without modern conveniences. 

Crime and ethnic conflicts are particularly rife in these areas. The poverty rate amongst the Roma 

population in 2009 was near the 2000 figure and reached 70%. A number of economic and social 

processes are negatively affects the most disadvantaged regions and social groups. In international 

comparison, the employment rate is low; education is not competitive, while people accumulate a 

dangerous level of debt. These processes have a multiplied effect on the Roma population. 

Segregation and discrimination are simultaneously the cause and consequence of these processes. In 

other words, it is a cyclically regenerated phenomenon that is passed down from one generation to 

the next. As regards discrimination at the work place, most disadvantaged are discriminated 

according to the skin colour/ethnic origin, age and gender.15 

Examining 2011 data the total number of minority population exceeds 5% in Szabolcs-Szatmár-Bereg 

County and 92% of them is Roma. Roma minority has a significant concentration of the country's two 

easternmost counties (Borsod-Abaúj-Zemplén and Szabolcs-Szatmár-Bereg), where 13% of the 
                                                            
15

National Social Inclusion Strategy – Extreme Poverty, Child Poverty, The Roma – (2011–2020), December 2011, Ministry of 

Public Administration and Justice State Secretariat for Social Inclusion 
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population belongs to them, and more than one-third of Roma population in the country lives here. 

The proportion of children is very high and the proportion of old-aged in the Roma population is low 

in the county. Low employment in the high dependency ratio producing low-income households is a 

serious problem. One-fifth of the adult Roma population live on disability pension. Another very 

significant group of the Roma population is on parental leave. The surveys on the participation of the 

Roma population on the labour market and surveys on household incomes indicate that eight-tenths 

of the Roma households are below the poverty line.16 

Roma population living in Slovakia regularly appears among the groups mostly affected by poverty, 

social exclusion and discrimination. With this ethnicity, several disadvantageous factors apply: they 

are affected by poverty interconnected with demographic conditions, unemployment, low-skilled 

and low-paid work, and lack of education and discrimination. The Roma population as a group 

jeopardized by poverty is explicitly mentioned also in political documents and action plans of the 

Slovak Republic addressing poverty or social exclusion. 440 000 Roma resided in the territory of the 

Slovak Republic in 2011, which represents around 8 % of the total population. Regionally, the Roma 

are mostly concentrated in the Prešovský, Košický and Banská Bystrica regions. The unemployed 

constitute the largest group within the Roma population aged 16-64: 72 % of Roma men and 75 % of 

Roma women are unemployed. In an identical survey using identical methodology 20 % of Roma men 

and 11 % of Roma women claimed they were employed (UNDP. 2010). Although the Roma 

population living in Slovakia varies ethnically, socially and culturally, the majority of population 

generally perceives the Roma population as a unified group, which chose to differ and lives on the 

border of the society. Generally the Roma maintain a much more favourable attitude towards the 

majority than the majority does to the Roma population. Roma perceive the majority as a part of 

their social world; they want to see themselves as a part of the majority. A large part of the Roma 

considers the members of the majority society their own, which points to a high level of 

identification with the majority population. The Roma minority often consider Slovaks to be a 

reference group with which they would like to identify.17 

According to the Communication "An EU framework for National Roma Integration Strategies up to 

2020", the European Commission, based on the data from of Council of Europe, estimated an 

average number of Roma from Romania of 1,850,000 people, representing a percentage of 8.32 % 

out of the total population of Romania. Regarding education, a large percentage of early school 

leavers are represented by Roma minority. School segregation is a form of discrimination that leads 

to unequal access to quality education. In 2007 the Ministry of Education, Youth and Sports issued 

the Order no 1540 on banning school segregation of Roma children and on the approval of the 

Methodology for the prevention and elimination of school segregation. Roma people represent a 

large part of the poor population. According to the Survey on the Family Budgets conducted by the 

Ministry of Labour, Family and Social Protection – MLFSP, they represented 20.6% of all people living 

in absolute poverty, 35.2% of people living in severe poverty and 44.4% of people living in food 

poverty. Lack of decent housing and utilities, documents of property on houses and lands lead to 

social exclusion, blocking the access to social assistance, medical assistance, education and, in 

general, to all citizen rights. Roma people live mostly in peripheral areas of towns (83%), in compact 

communities (77%). Roma people continue to be subject to discrimination as regards their access to 

                                                            
16Based on data from Hungarian Central Statistical Office 
17National Roma Integration Strategies of Slovakia for the Decade of Roma inclusion 2005 – 2015 
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public services, labour market and presentation in the media, and these attitudes are maintained by 

negative stereotypes and prejudices rooted in the public consciousness.18 

In Ukraine, Roma minority constitutes a very heterogeneous community and live in different regions 

of Ukraine, where the density of the Roma population varies throughout the country. According to 

estimations by local Roma NGOs, the largest concentrations of Roma live in Zakarpatska Region (42 

580 persons); In Ivano-Frankivska and Chernivetska the number of Roma inhabitants are below 4000 

persons. Roma minority in Ukraine are divided into several sub-groups according to certain 

characteristics, such as the region where they live, the main language spoken, the profession of their 

ancestors and religion. Almost all Roma groups in Ukraine are sedentary. There are a few semi-

nomadic groups living in the west of the country, although their movements within Ukraine are 

mostly seasonal and labour-related. The general situation of Roma in Ukraine is problematic. Roma 

continue to face particular challenges in accessing quality education, housing and civil registration 

documents, as well as in their relation with the police. In addition, the Ukrainian authorities should 

place special emphasis on ensuring access to quality education for all Roma, combating the 

segregation of Roma in schools, and assigning them to special classes. The processes of civil 

registration and, in particular, birth registration for Roma need to be facilitated. Relations between 

the police and Roma need to be addressed by providing training for law enforcement and 

prosecution officials against all forms of harassment or discriminatory behaviour by the police in 

order to raise awareness of the situation of Roma people and to counter prejudices. In addition, 

policies building trust and understanding between Roma communities and the police should also be 

developed.19 

 

The GDP shows the relatively low economic performance of the cross-border area: the proportion of 

the border population in the total area of Hungary, Slovakia, Romania and Ukraine (9.74%) exceeds 

the share of the region regarding GDP (7.7%). The difference is particularly large in case of 

Chernivetska, Zakarpatska and Szabolcs-Szatmár-Bereg.  

 

Figure 8: Share of the eligible area of national indicators (Hungary, Slovakia, Romania and Ukraine combined)  
Source: HCSO,SOSR, NIS, SSSU (2011, %) 

 
  

                                                            
18 Strategy of the Government of Romania for the Inclusion of the Romanian Citizens belonging to Roma 
minority for the period 2012 – 2020 
19

Situation Assessment Report On Roma In Ukraine And The Impact Of The Current Crisis, Warsaw August 2014, Office 
for Democratic Institutions and Human Rights 
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The values of the counties show significant intra-regional disparities:  

 The position of Košický is conspicuous since this county produces the biggest part, 24.4% of 

the total GDP of the eligible area. 

 The economic performance of the Romanian and Ukrainian regions is well below the average 

performance of the eligible area. 

 

 

Figure 9: GDP of the counties (2011, million EUR) 
Source: HCSO, SOSR, NIS, SSSU 

 

The trends of the last years are controversial: the Ukrainian regions lost one-third of their GDP from 

2008 to 2009, while the rest of the eligible area faced a decline of 7-17%. Since 2010 the tendencies 

are mainly positive, however, only few of the regions reached pre-crisis levels. 

Regarding the GDP per capita values of the regions of the eligible area are well under the EU28 

(25.100 PPS – source: Eurostat, 2011) and the national averages as well. The position of Slovakia and 

particularly Košický region is remarkable: its value is almost nine times as much as Chernivetska with 

the lowest data. The crisis had an obviously negative influence on this indicator, but 2010 

represented a turning point from this aspect, too. Although the Ukrainian regions are still the last 

ones in comparison to its GDP per capita ratio (PPS), the increase was even in these regions (the 

largest between 2009 and 2011, more than 35% compared to the 4-12% of the other regions). The 

average GDP per capita in the eligible area is 17,8% of the average in the EU28. Regarding the eligible 

regions, the highest GDP per capita in Košický region is 50%, the lowest PPS value for Chernivetska is 

4 and 7% of the EU28 average. 
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Figure 10: GDP/capita (PPS) of the eligible regions (2011, EUR) 
Source: HCSO, SOSR, NIS, SSSU 

 

 

Figure 11: GDP/capita (PPS) of the regions (2011, EUR) 
Source: HCSO, SOSR, NIS, SSSU 
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The number of corporations and unincorporated enterprises in the cross-border area is more than 

150,000, but the distribution of businesses is uneven.  

 

Table 3: Number of registered corporations and unincorporated enterprises, 2012 
Source: HCSO, SOSR, NIS, SSSU 

Business density (number of enterprises per thousand inhabitants) is far below the national 

averages; additionally, the values show certain intraregional disparities: the difference between the 

highest (Szabolcs-Szatmár-Bereg) and the lowest (Suceava) value is more than two-fold. 

 

Figure 12: Number of registered enterprises in the programme area, 2012 
Source: HCSO, SOSR, NIS, SSSU 

Region Number of registered corporations and unincorporated enterprises 2012

Szabolcs-Szatmár-Bereg 16 927

Borsod-Abaúj-Zemplén 17 013

Hungary 33 940

Košický 16 829

Prešovský 15 068

Slovakia 31 897

Maramureş 9 102

Satu-Mare 6 716

Suceava 9 945

Romania 25 763

Zakarpatska 21 376

Ivano–Frankivska 25 306

Chernivetska 17 637

Ukraine 64 319

TOTAL: 155 919



118 
 

Economic development seems to correlate with delinquency; where the value of GDP per capita is 
the highest; the number of crimes per thousand inhabitants is usually the lowest. The number of 
crimes is the highest in the Romanian counties and does not seem to follow the pattern mentioned 
before. The definition and methodology of data collection are different in the different countries, so 
not all these values and relations can be taken as granted. 
 

 
Figure 13: Economic development and delinquency in the HUSKROUA area, 2011 

Source: HCSO, SOSR, NIS, SSSU 

 

Table 4: Gross added value in percentage of GDP in the regions (2011) 
Source: HCSO, SOSR, NIS, SSSU 

Region 

Gross added value in percentage of GDP (2011) 

Agriculture, forestry  

and fishing 

Industry and  

construction 
Services 

Szabolcs-Szatmár-Bereg 7,98 26,02 50,77 

Borsod-Abaúj-Zemplén 4,22 34,29 46,27 

Hungary 3,92 25,67 55,18 

Košický 2,86 34,02 26,43 

Prešovský 4,45 35,58 24,65 

Slovakia 3,11 32,7 25,91 

Zakarpatska 2,9 0,65 4,2 

Ivano–Frankivska 3,9 1,4 4,7 

Chernivetska 3,5 0,3 2,2 

Ukraine 9,9 11,1 0,8 
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Value added to GDP ratio reveals a lot about the economic structure of the region. This could only be 

analysed in three countries; as the Romanian statistics were not available. Data shows that in the 

field of agriculture, forestry and fishing values of Szabolcs-Szatmár-Bereg, Prešovský and Borsod-

Abaúj-Zemplén are above the national average. Data for all three Ukrainian regions are considerably 

below the national average. Regarding industry and construction, the Slovak regions are around the 

national average. Borsod-Abaúj-Zemplén County is worth to be pointed out, as the industrial added 

value is 10 percent higher due to the presence of several major companies in the chemical or 

machine industry. Data for each of the Ukrainian regions is far below the Ukrainian average; 

according to the data the presence of industry in the region is minimal. In case of Ukrainian regions 

only data for services represent higher values their national average, but in the light of their 

proportion to the GDP, these values are extremely low. The values for the Slovak and Hungarian 

regions are around the national average. 

 

Size of companies/enterprises 

The major part of the employees in the three member states on country-level work for companies 

that employs 10 or more employees. Conversely, in the border regions, mostly small businesses are 

present as employers. In the Romanian counties 11-14% of employees work at a company that 

employs less than 10 people. For Ukraine no regional-level data was available. 

 
Figure 14: Employees of active enterprises by size of enterprise, 2010 

Source: EuroStat 

 

Activity/Participation rate20 

The participation rate in the neighbouring areas tends to increase very slowly except the Romanian 

counties where after a  lower rate in 2011 it does not show a clear decrease or increase.  

                                                            
20 Activity/Participation rate expresses the percentage of the population, both employed and unemployed that 
constitutes the manpower supply of the labor market, regardless of their current labor status. 
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The participation rate in the cross-border area varies between 54% and 70% in 2013. In Hungary and 

Slovakia the county/regional rates are lower than the national average. Participation rates are the 

highest in the cross-border area in all three regions of Ukraine and those are equal to the country-

level rate. In Hungary, Slovakia and Romania the border areas are lagging behind the national 

average. The only exception is Satu Mare County, where the participation rate is 1.4 percentage 

points higher compared to the country-level rate. 

 

Figure 15: Participation rate in the eligible area of the Programme HUSKROUA ENPI CBC 2007-2013 
Source: HCSO,SOSR, NIS, SSSU, 2007-2013 

 

 

Figure 16: Activity rate (%) in the eligible area 
Source: HCSO,SOSR, NIS, SSSU (2012) 
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Employment rate21 

The employment rate in the cross-border region varies between 48% and 62,5% in 2012 and shows 

increasing trends in all areas except Suceava. The lowest employment rates can be found in the 

Hungarian counties (48,1% and 50,3%) and Suceava (52,5%). Satu Mare (62%) Maramureş (60,4%), 

Chernivetska  (57,9%) and Zakarpatska (57,5%) have the highest rates in the cross-border region. 

 

Figure 17: Employment rate in the eligible area 
Source: HCSO,SOSR, NIS, SSSU, 2008-2013 

 

 

Unemployment rate22 

Unemployment rate in the cross-border area is characterised by a much dispersed range between 

4,1% (Maramureş County) and 19,7% (Košický region).  

In 2012 in the Hungarian counties and Slovak regions the unemployment rate is rather high (between 

16,2% and 19,7%) and these rates are well above the country-level rates: in Hungary the county rates 

are 1,5 times higher, in the Slovak regions 1,3 higher than the country-level rates.  

Though according to statistical data the unemployment rates are much lower in the Romanian 

counties (between 4,1% and 5,5%) and Ukrainian regions (between 7,9% and 8,7%) these values are 

results of different data calculation methodologies and do not reflect the real situation.  

 

 

                                                            
21 Employment rate is the proportion of working age adults employed. 
22Unemployment rate is the ratio of number of persons unemployed and the number of persons in the labour 
force.  The labour force is the sum of the numbers of persons employed and unemployed. 
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Figure 18: Unemployment rate in the eligible area of the Programme HUSKROUA ENPI CBC 2007-2013 
Source: HCSO,SOSR, NIS, SSSU, 2008-2013 

 

 

10.1.2 Local culture and preservation of historical heritage (TO3) 

 

Local culture and historical heritage 

 

 

Table 5: Commonly available data on cultural and historical heritage units in the programme area (2011, 2012) 
Source: HCSO, SOSR, NIS, SSSU 
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Number of protected 

buildings and 

monuments 

Proportion of 

protected 

buildings and 

monuments 

2011 2012 2012 2011 2012 2012

Szabolcs-Szatmár-Bereg 20 22 867 9,8% 10,3% 5,1%

Borsod-Abaúj-Zemplén 50 52 1492 24,5% 24,3% 8,8%

Hungarian counties 70 74 2359 34,3% 34,6% 14,0%

Košický 10 10 2007 4,9% 4,7% 11,9%

Prešovský 13 13 3919 6,4% 6,1% 23,2%

Slovakian regions 23 23 5926 11,3% 10,7% 35,1%

Maramureş 25 25 582 12,3% 11,7% 3,4%

Satu-Mare 15 16 310 7,4% 7,5% 1,8%

Suceava 30 30 517 14,7% 14,0% 3,1%

Romanian counties 70 71 1409 34,3% 33,2% 8,3%

Zakarpatska 14 14 1493 6,9% 6,5% 8,8%

Ivano–Frankivska 22 24 3944 10,8% 11,2% 23,3%

Chernivetska  5 8 1774 2,5% 3,7% 10,5%

Ukrainian regions 41 46 7211 20,1% 21,5% 42,7%

Eligible area 204 214 16905 100,0% 100,0% 100,0%

Proportion of museums
County/Region

Number of museums
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There were 214 museums in the cross-border area altogether. Most of the museums (52) are located 

in Borsod-Abaúj-Zemplén (24,3% of the cross-border area). Altogether there are only 23 museums in 

the Slovak regions but the number of protected buildings and monuments is very high here. Ivano-

Frankivska has outstandingly high number and proportion of protected buildings and monuments 

(3944, 23,3%). From 2011 to 2012 the number of museums increased only in the two Hungarian 

counties (2-2 institutions), Ivano-Frankivska in (2 institutions) and in Chernivetska (3 institutions). 

 

 
Figure 19: Museums and cultural heritage sites in the programme area 

Source: HCSO, SOSR, NIS, SSSU 

 

Seven UNESCO cultural world heritage sites are located in the affected area as well. The following 

sites are under cultural protection: 

Country Location 

Hungary  Tokaj Wine Region Historic Cultural Landscape 

Slovakia  Levoca, SpisskyHrad and the Associated Cultural Monuments 

 BardejovTown Conservation Reserve 

 Wooden Churches of the Slovak part of the Carpathian Mountain Area 

Romania  Wooden Churches of Maramureş 

 Churches of Moldavia 

Ukraine  Residence of Bukovinian and Dalmatian Metropolitans 

Table 6: UNESCO cultural world heritage sites in the programme area 

Source: http://whc.unesco.org 
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Tourism 

From 2007 to 2013 major changes happened in the Ukrainian regions regarding the number of 

accommodations (number of bed-places) in Zakarpatska and Ivano-Frankivska Regions where the 

number of accommodations increased more than 2,5-fold, from  (Zakarpatska 255% (from 3600 to 

9800), Ivano-Frankivska 278% (from 2900 to 8000)). There were no major changes regarding the 

number of bed places in the Hungarian counties (round 10000 In Szabolcs-Szatmár-Bereg, around 

20000 in Borsod-Abaúj-Zemplén) and Slovak regions(14000 in Košický  region, 3000 in Prešovský 

region). In the North-East Region of Romania there is a very low level of used functioning 

accommodation capacities (21,5% in 2013) and the average length of stay is also low (2,14-2,36 

nights/tourist) though the capacity of public accommodation establishments grew by 30-40% in 

Maramureş (from 3600 to 4800) and Suceava (from 6800 to 9600) counties.23 

Regarding the importance of tourism the number of tourists compared to the population of the 

specific region was examined to facilitate the comparability of the areas. In this respect Hungary 

leads as the tourist traffic in public accommodations equals to 85% of the population concerned. The 

corresponding value in Slovakia is 70%, in Romania, 35%, and 17% in Ukraine. In Hungary, regional 

data show that the two counties concerned do not belong to the most visited counties. According to 

the results that are proportional to population, the ratio of accommodations in Borsod-Abaúj-

Zemplén County is the half (46%) of the national average, while the same rate in Szabolcs-Szatmár-

Bereg County is only the one-fourth (23%) of the national average. Among the Slovak regions, the 

ratio of public accommodations in Košický region is roughly the half of the national average, but in 

Prešovský region it is 10 percent higher. In Romania rates of Suceava are close to the national 

average, however Satu-Mare and Maramureş both fall short by 15 percent below. Among the 

Ukrainian regions the values in Chernivetska Region are slightly below, in Zakarpatska Region are on 

the same level, while in Ivano-Frankivska Region is minimally higher.24 

Altogether it shows that the western part of the programme area hosts more visitors (Prešovský and 

Košický regions and Borsod-Abaúj-Zemplén County). The proportion of foreign tourists in all affected 

regions is lower than the national averages. The number of foreign tourists at public 

accommodations compared to the population is insignificant in the three regions of Ukraine. Reasons 

for this may include the lower permeability of the border compared to the other countries 

concerned.25 

Regarding the average length of stay, significant difference was observed between the regions of the 

three countries (Romanian data was not available). The average length of stay in public 

accommodations varied between 1,9 to 3,2 nights in case of the regions of Hungary and Slovakia. The 

values of the average length of stay in public accommodations in the Ukrainian regions significantly 

exceeded that. In 2012, the average length of stay in Chernivetska Region was 3 nights, in Ivano-

Frankivska Region 4,1 nights and in Zakarpatska Region an average of 7,7 nights. 

                                                            
23Based on data from Hungarian Central Statistical Office, Statistical Office of the Slovak Republic, National 
Institute of Statistics (Romania) and State Statistics Service of Ukraine; Capacity of public accommodation 
establishments (number of bed-places),2007-2013 
24Based on data from Hungarian Central Statistical Office, Statistical Office of the Slovak Republic, National 
Institute of Statistics (Romania) and State Statistics Service of Ukraine; tourist arrivals at public accommodation 
establishments, 2007-2013 
25Based on data from Hungarian Central Statistical Office, Statistical Office of the Slovak Republic, National 
Institute of Statistics (Romania) and State Statistics Service of Ukraine; tourist arrivals at public accommodation 
establishments - of which: international, 2007-2013 
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Figure 20: Tourism in the programme area (2012) 

Source: HCSO, SOSR, NIS, SSSU 

 

Touristic attractions  

In the Hungarian counties creative touristic attractions based on cultural and historical heritage can 

be the bases of a competitive tourism sector. There is a need for the development of local 

employment capacities, support of the local market potentials, utilizing local resources. In Borsod-

Abaúj-Zemplén County the income-generating capacity of the tourism is low and it is related to the 

tourism attractions. There are two UNESCO world heritages in Borsod-Abaúj-Zemplén: Tokaj Wine 

Region Historic Cultural Landscape and the Caves of Aggtelek Karst and Slovak Karst; in addition, high 

number of other cultural sites and values can be found here. The castles of Boldogkő, Cserépvár, 

Dédes, Diósgyőr (in Miskolc, the capital of Borsod-Abaúj-Zemplén), Füzér, Sárospatak, and Szerencs 

are all very famous and visited cultural and historical sites. As natural sites the Dripstone cave of 

Aggtelek, Bükk National Park and Lillafüred (the latter two are very close to Miskolc, the capital of 

Borsod-Abaúj-Zemplén) are the most attractive places to visit in the county. There are 357 

monuments, 20 museums, 60 top events per year in Szabolcs-Szatmár-Bereg. Szabolcs-Szatmár-

Bereg County is famous for its folk architecture, folk art, music and dance traditions. Special 

attractions are the wooden bell towers, the 13th-century church and the coffered ceiling Csaroda 

Tákos Reformed Church in Mátészalka. Famous spas in the county are the Salt Lake Beach and Spa in 

Nyíregyháza and Szatmár-BeregHospital and Spa in Fehérgyarmat. There are three famous historical 

sites in the county: Máriapócs as natural shrine and Nyírbátor with its reformed church and the 

Castle of the Báthory family, and the Castle of Kisvárda. 
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The Slovak regions characterised by the landscapes and the forests are situated across the borders. 

Prešov region has numerous potentials for tourism and recreation like cultural and historical 

monuments, attractive towns of Levoča, Prešov, Bardejov, Poprad and Kežmarok. Regarding the 

quality of cultural facilities, Prešov region produces a stable network of cultural facilities that has the 

similar quality and quantity as the national standard. There are five permanent theatres (2012), 13 

museums, 4 galleries, 338 libraries. The Prešov region owns 358 cultural-educational facilities. Four 

of the 7 sites listed in the UNESCO World Heritage list in Slovakia are located in the territory of 

Prešov region: Bardejov Town Conservation Reserve, Wooden Churches of the Slovak part of the 

Carpathian Mountain Area, Primeval Beech Forests of the Carpathians and Levoča, and the 

associated cultural monuments. Situated in the Prešov region as part of the Tatran National Park 

(TANAP) the High Tatras is one of the country’s most beautiful and spectacular natural sites as well as 

home to many rare species of flora and fauna. Košický region is considered to be the second largest 

region in the Slovak Republic. The city of Košice is the second largest city in Slovakia and has an array 

of cultural and historical monuments. In the southern and south-eastern part of the region stretches 

the Slovak Karst National Park. A number of caves and pits are classified as UNESCO heritage sites. 

Caves of Aggtelek Karst and Slovak KarstandPrimeval Beech Forests of the Carpathians are both 

transboundary UNESCO world heritage sites. The region is rich in captive historical monuments 

especially castles or their ruins, several castles and many churches. Lower Zemplín falls is among the 

most visited tourist sites in the region. Slovensky Raj - Slovak Paradise  (hiking, mountain biking, 

skiing) and the SlovenskyKras - Slovak Karst  (hiking, mountain biking) are beautiful natural sights in 

the region. SpisCastle and its surroundings is the largest medieval castle complex in Central Europe 

and a UNESCO cultural world heritage site. The biggest attractions are the cultural and historical 

monuments of the city of Kosice, Aragonite Cave, Ice cave in Domica, Jasovská cave, Gombasecká 

cave, Zemplínska reservoir, Herliansky geyser, KrasnaHorka castle, Betliar, Slovak Paradise, Spis 

Castle and surroundings, ski resort Plejsy, Vinianske mountain lake, wooden churches in the Russian 

Bystrej (UNESCO) and Inovce, climatic spa Štós.  

The North-West region of Romania could be characterized by insufficient exploitation of tourist 

resources, lack of information and promotional instruments for the regional tourism and 

inadequately valorised valuable resources of the cultural patrimony and insufficient infrastructure for 

tourism and recreation. Satu Mare County disposes a decay of historical and cultural heritage. The 

main tourist attractions in the county are: the "Oaș Country", with its strong Romanian folk 

traditions, on the North Eastern side of the county, the Oaș Mountains, the cities of Satu Mare and 

Carei, Tășnad Resort, the fortresses of Ardudand Medieșu Aurit. A low level of knowledge of natural 

and cultural resources with the need of promotion, poorly developed tourist infrastructure and 

services, still low quality of tourist services, lack of proper territorial marketing for the promotion of 

Satu Mare County as a cultural and health tourist destination, lack of quality tourist information 

centres, lack of databases of events to be promoted, low quality of the accommodation network, low 

rate of camping facilities, low rate of theatre-, cinema- and  museum visitors. Maramureş County is 

home to many villages where century-old traditions are still part of daily life. The inhabitants of this 

area have preserved the rural culture and crafts of their Dacian ancestors. Maramureş villages are 

distinguished by their unique wooden churches with tall spires and shingled roofs. The local 

craftsmanship can be best observed in the monumental Maramureş gates, guarding the entry to the 

houses. Some of the most beautiful wooden gates are found in the villages of VaduIzei, Desesti, 

Giulesti, Budesti, Sarbi, Barsana and Oncesti. The Wooden Churches of Maramureş - in Surdesti, 

Plopis, Rogoz, Ieud, PoeinileIzei, Barsana, Budesti and Desesti - have been recognized by UNESCO as 

some of the most important sites of world heritage. Famous tourist site is the Merry Cemetery in 

http://whc.unesco.org/en/list/1273
http://whc.unesco.org/en/list/1273
http://www.po-kraj.sk/en/presov-region/remains/unesco-remains/carpathian-beech-primeval-forests.html
http://whc.unesco.org/en/list/620
http://whc.unesco.org/en/list/620
http://whc.unesco.org/en/list/725
http://whc.unesco.org/en/list/1133
http://www.slovenskyraj.sk/en.html
http://www.gemer.sk/ciele/skras/en.html
http://en.wikipedia.org/wiki/Oa%C8%99_Country
http://en.wikipedia.org/wiki/Satu_Mare
http://en.wikipedia.org/wiki/Carei
http://en.wikipedia.org/wiki/T%C4%83%C8%99nad
http://en.wikipedia.org/wiki/Ardud
http://en.wikipedia.org/wiki/Medie%C8%99u_Aurit
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Sapanta with its colourfully decorated wooden crosses. Sighetu Marmatiei is an important tourist 

and cultural centre in the region. Maramureş is dominated by a landscape of mountains and rolling 

valleys. The Gutai, Lapus, Tibles Maramureş and Rodnei Mountains are cut by passes named Huta, 

Gutai, Prislop, Setref, and Botiza. Three large valleys cross the region: Viseu, Iza and Mara. 

The Rodnei Mountains National Park, a natural reserve filled with a rich diversity of flora and fauna, 

has been awarded biosphere status by UNESCO. Other places worth to explore are the Vaser River 

Valley - the narrow gauge railway ‘Mocanita’ and the tarns, waterfalls, volcanic mountains, caves and 

the geological reserve of Creasta Cocosului. 

Ivano-Frankivska Region is a home to more than 400 preserved areas; 30 out of those are of all-

national importance, the rest of a local importance. There is a strict nature reserve Gorgany that was 

created in 1996. There are five national parks in the region (CarpathianNationalNaturePark in 

Verkhovyna/Nadvirna, National Nature Park in Hutsulshchyna/ Verkhovyna, Halych National 

NaturePark in Halych, Verkhovyna National Nature Park in Verkhovyna, and National Nature Park 

Synyohora in Bohorodchany). There are numerous natural monuments of feature and habitat 

management areas. Ivano Frankivskaregion is home of numerous cultural festivals. There are 

numerous natural and architectural benchmarks that are scattered throughout the region. One of 

the famous festivals is the Ukrainian International festival of ethnic music and land art "Sheshory". 

On the territory of Ivano-Frankivsk Oblast are located numerous monuments of architectural 

heritage like the city of Halych (national preserve). The Church of the Holy Spirit located in the city of 

Rohatyn as well as the ManyavaSkete near the village of Manyava in BohorodchanyRaionare visited 

sites. The oblast also accounts for some number of various wooden churches of Boykos and Hutsuls 

traditional architecture. In the western part of the region visitors can find the Carpathian Train that 

still uses the narrow gauge railway system. Train is used for its direct purpose transporting wood as 

well as for a tourist recreation. The biggest benchmark of the region is the Hoverla Mountain, the 

tallest in the country. Near the ManyavaSkete the highest waterfall in Ukraine is located, the 

Manyava waterfall (22m). In the same Bohorodchany Raion visitors may find the local mud volcano 

located near the village of Starunia. The museum "Pysanka"was built in 2000 and is the only one in 

the world. Another interesting historical site is the cavern complex in the Dovbush Rock; the rock 

complex is located about 7 miles (11 km) south west from Bolekhiv near village of Bubnysche. 

Zakarpatska Region is situated in the Carpathian Mountains of western Ukraine, the only Ukrainian 

administrative division which borders upon four countries: Poland, Slovakia, Hungary, and Romania. 

The Carpathian Mountains play a major part in the oblast's economy, making the region an 

important tourist and travel destination housing many ski and spa resorts. Major attractions of the 

region are castles and ruins. The most notable is the castles of Uzhgorod and Mukachevo, The castles 

of Khust, Vynohradiv, Korolevo, Nevytske, Serednie, and Kvasovo also serve as a popular attraction. 

Unfortunately, most of them are neglected. The region is also famous for its wooden churches in 

Srednie Vodyane, Verkhnye Vodyane, Danylovo, Kolodne, Krainykovo, Nyzhnie Selyshche, 

Olexandrivkaand Sokyrnytsia. Only a few synagogues have survived from the large number of them in 

Zakarpatska. Two of them are still worth to note, the synagogue of Uzhgorod and Khust.  

Among the castles the Schönborn Palace in Karpaty is the most beautiful, but it's worth visiting 

Perényi Castle in Vynohradiv, the Bethlen-Rákóczi castle in Berehove the castle of Rákóczi ("White 

House") in Mukachevo. In Chernivetska Region the most famous attractions are the Residence of 

Bukovinian and Dalmatian Metropolitans, UNESCO World Heritage Site, Khotyn Fortress State 

historical-architectural preserve,  and Kozmodemyanivska church (church of Cosmas and Damian).In 

Ukraine the condition of preservation of historical sites is inappropriate. A prolonged stay without 

appropriate care and maintenance has led most monuments to the verge of destruction, especially 

http://en.wikipedia.org/wiki/National_park
http://en.wikipedia.org/wiki/Pysanka_Museum
http://en.wikipedia.org/w/index.php?title=Dovbush_Rock&action=edit&redlink=1
http://en.wikipedia.org/wiki/Bolekhiv
http://en.wikipedia.org/w/index.php?title=Bubnysche&action=edit&redlink=1
http://en.wikipedia.org/w/index.php?title=Danylovo&action=edit&redlink=1
http://en.wikipedia.org/w/index.php?title=Kolodne&action=edit&redlink=1
http://en.wikipedia.org/w/index.php?title=Krainykovo&action=edit&redlink=1
http://en.wikipedia.org/w/index.php?title=Olexandrivka&action=edit&redlink=1
http://en.wikipedia.org/w/index.php?title=Sokyrnytsia&action=edit&redlink=1
http://en.wikipedia.org/wiki/Residence_of_Bukovinian_and_Dalmatian_Metropolitans
http://en.wikipedia.org/wiki/Residence_of_Bukovinian_and_Dalmatian_Metropolitans
http://en.wikipedia.org/wiki/List_of_UNESCO_World_Heritage_Sites_in_Ukraine
http://en.wikipedia.org/wiki/Khotyn_Fortress
http://en.wikipedia.org/w/index.php?title=Kozmodemyanivska_church&action=edit&redlink=1
http://en.wikipedia.org/wiki/Cosmas_and_Damian
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monuments of architecture and urban planning. Medieval castles situated in Nevytske, Serednie, 

Vynohradiv and Khust are in poor condition, almost on the verge of destruction. Restoration of these 

sites has not been funded by the government for a long time and investments by private funds and 

organizations are insignificant. There is an uncontrolled restoration of churches by religious 

communities. About 40 percent of wooden churches in the region are in poor condition, and some of 

them are on the verge of total destruction. The condition of roofs, walls, foundations is problematic. 

There is no proper accounting system of church utensils, fire alarm, and lightning protection. 

Uncontrolled restoration caused a number of cases when the exterior and the interior of the 

monuments suffered significant damages. The current system of registration, restoration and usage 

of historical sites is inappropriate. There is a need to improve accounting, protection, preservation 

and use of cultural heritage, research, monitoring of compliance with the legislation of monument 

protection. 

In all regions the information system in tourism needs development in order to make connections to 

the national and European information systems. Management and promotion of tourism at the 

regional level needs to be developed. The infrastructure to support tourism is underdeveloped and in 

poor technical condition. Cross-border cooperation for tourism development is insufficient. 

Awareness raising campaigns to the public are rare and protection of tourist attractions and visitors 

is low. Regional culture also needs better management to take the advantages of the opportunities. 

 

Potentials for religious tourism 

Religious tourism today is connected to cultural and heritage tourism since sacred sites, churches, 

monasteries and abbeys are not only places of religious rituals and prayers but they are monuments, 

ecclesiastical buildings and heritage sites as well. Holy places and sacred sites are nowadays being 

seen as tourist attractions and cultural resources. The Via Maria Pilgrimage Route in Hungary goes 

through Borsod-Abaúj-Zemplén County and Szabolcs-Szatmár-Bereg County. There are many 

accommodation possibilities along the route and numerous pilgrimages throughout the year. In the 

pilgrimage of Monok (Borsod-Abaúj-Zemplén) there is a celebration of the Holy Cross in the calvary 

hill every third Sunday of September. Sajópálfala is also a visited pilgrimage destination in Borsod-

Abaúj-Zemplén. The St. Elizabeth Road Pilgrimage passes Northern Hungary and connects Sárospatak 

(Borsod-Abaúj-Zemplén) and Košice (Košický region). Máriapócs (Szabolcs-Szatmár-Bereg County) is 

one of the most famous places of Greek Catholic pilgrimage. 

In the Slovak border region, the St. Anne pilgrimage site in Rudnik (Košický region) along the 

Hungarian-Slovak border, one of the largest shrines of the middle Highlands. Its history dates back to 

the 13th century when the local pilgrimage launched a miracle attributed to St. Anna when a little girl 

was born blind and her eyes were healed by a nearby spring. In Prešovský region, Cervenýkláštoris a 

unique cultural and historical relic set in the wonderful natural environment of Pieniny under the 

majestic mountain ‘Tri koruny’. The monastery was successfully restored in the years 1956-1966. The 

best building, from an architectural point of view, is the Gothic Church of St Anton from the end of 

the 14th century with one nave of unusual length restored in the Baroque style. The main altar is in 

the Baroque style, built in 1745. Numerous Orthodox and Greek Catholic wooden temples of high 

cultural and historic value adorn the region of Upper Zemplín is the most eastern region of Slovakia.  

In Romania, one of the most famous religious sites, the painted monasteries of Bukovina are located 

in Bucovina which is a historical region currently divided between Ukraine and Romania 

(Chernivetska and Suceava), located on the northern slopes of the central Eastern Carpathians and 
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the adjoining plains. The best-preserved monasteries are the monasteries in Humor, Moldovita, 

Patrauti, Probota, Suceava, Sucevita, and Voronet. Another famous site is a small church, located in 

the village of Arbore. Seven of these churches were placed on UNESCO’s World Heritage list in 1993. 

The eighth church, Sucevita, is waiting for to be added to the list. Deemed masterpieces of Byzantine 

art, these churches are one-of-a-kind architectural sites in Europe. Far from being merely wall 

decorations, the murals represent complete cycles of religious murals. The purpose of the frescoes 

was to make the story of the Bible and the lives of the most important Orthodox saints known to 

villagers by the use of images. Their outstanding composition, elegant outline and harmonious 

colours blend perfectly with the surrounding landscape. Remeti in Maramureş County owns Pauline 

monastery which is important from the viewpoint of tourism.  

Religion has always been an important issue in Ukraine. For centuries, religious traditions have 

featured in local culture and this is certainly evidenced by the many religious sites in Ukraine. 

Churches, cathedrals, monasteries, synagogues and other religious sites are popular attractions for 

tourists visiting the country. From architectural wonders to more humble places of worship, the 

religious buildings in Ukraine give one a chance to ponder upon the country's history and culture 

through the ages. The most famous religious site in the border region is the Uzhgorod Synagogue. 

Since World War Two the Jewish synagogue has been forgotten as a religious institute with all 

related symbols removed. Instead it has taken on a new persona and is now commonly known as the 

famed ‘Uzhgorod Concert hall’. Uzhgorod Synagogue was adopted as a concert hall due to its 

amazing acoustics. The Ukrainian concert hall is home to the talented Regional Philharmonic Society 

and the Folk Choir of Zakarpatska. Most famous and visited places of worship in Zakarpatska: Nisnie 

Bolotne, Boronyavo, Nankovo, Korolevo, Mukachevo, Uzhgorod, Uzhgorod-Gerény, in Ivano-

Frankivska: The Church of the Holy Spirit, built in 1598, is located in the north of the Oblast in the 

small city of Rohatyn, in Chernivetska: Kozmodemyanivska church (church of Cosmas and Damian). 

 

Local products in tourism 

In Hungary culinary products are leading the list of products could be offered for tourist: plum jam 

prepared traditionally in copper pot, bread baked in the traditional outside oven. As for local crafts, 

the border region can be characterised by painted bottles, leather and carved wood products. 

Szabolcs-Szatmár-Bereg County can be characterised in the respect of the local products for tourism 

by Hungarian specialities like the local brandy made from the local plum of Szatmár or apple of 

Szabolcs and cherry of Újfehértó and the connected local gastronomy. In Borsod-Abaúj-Zemplén in 

addition to the local food tasting, the rich history of our region four wine regions provides a wide 

range of wine to taste those who prefer a light white wine, full-bodied red, or even the sweet wine. 

Local artisans prepare gifts and everyday objects from hemp. The plum is the base for jams, 

marmalades, compotes and alcoholic beverages. 

In the Slovak region, carved wooden figures, črpáks (wooden pitcher), fujaras (a folk instrument on 

the UNESCO list) and valaškas (a decorated folk hatchet) and above all products made from corn 

husks and wire, notably human figures represent the souvenirs for tourist. Also, products from local 

organic farming are sold as local product (jams, honey). Regarding culinary, the traditional food 

products are represented by the milk products which making in Slovakia is truly a long tradition 

which extends to the prehistoric times. It is indirectly proven by the archaeological findings of sheep 

bones and ceramics for straining coagulated milk discovered in the Domica cave which date back to 

2, 000  years BC. There are two types of cheese which are famous. The so-called bryndza as it is 
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known nowadays was a result of a protected technology of grinding and mixing sheep cheese with 

special brine. Nowadays, Slovak products made of sheep´s milk represent products of high quality 

with special characteristics. They are connected to a particular territory or place and their name is 

connected to their historical trademark. On the basis of these and other attributes, the Slovak 

Republic has actually three protected geographical indications for sheep milk products registered in 

DOOR: EU database of agricultural products and foods. From the geographical point of view, the area 

of bryndza production is concentrated in a mountainous part of Slovakia, where there are suitable 

conditions for sheep breeding. Thanks to the long tradition of its production as well as its constant 

popularity at present, bryndza has become a part of a tourist trademark of Slovakia. It is often a part 

of a diet of many Slovaks not only because of its unique taste but it has several positive health 

effects. Another traditional Slovak product on the basis of sheep´s milk is Slovenskáparenica. 

In the North-Eastern region of Romaniathe landscape is filled with wild flowers is that the land is 

farmed on a small scale, with traditional hay making systems and the use of natural rather than 

chemical fertilisers. However this small scale system also makes it difficult for farmers to sell their 

products within the increasingly large scale and complex European agricultural system therefore local 

sale could be a good solution. Local milk collection and processing centres allow farmers to comply 

with EU food safety requirements and to market a range of local dairy products. Another growing 

local industry is jam using wild and cultivate fruits. A range of over twenty different jams are 

produced by local women from family recipes who sell them through local and sometimes national 

markets. There is plenty of opportunity to visit the region, stay in local homes and experience 

elements of rural life such herding, bee keeping, bread making, and charcoal making. Satu Mare 

County is keeping a diversity of traditions, handicraft and customs, with tourist valorisation potential. 

The handicraft of pottery is still being kept in Vama village, where a recognized pottery centre can be 

found. Sheltered by shady valleys and mountains, the able hands of the people of Maramureş gave 

birth to the art of crafting the bits and pieces of everyday life. Be it household items, decorative 

objects, tools, they all bear the mark of the Maramureş region and its ancestral symbols. From the 

clay cup and bowl, to the traditional bed throws in the festive room, from the wooden spoon to the 

imposing wooden gate, they all are the expression of beauty and of the spirituality that characterize 

the Maramureş soul. In Suceava County the tradition of pottery, an ancient handicraft, can be found, 

being practiced on these lands from old times. Presently, it is being continued by well-known pottery 

masters from Rădăuţi and Marginea. In the same time, another handicraft kept in Suceava County is 

egg painting. In Ciocăneşti village the National Festival of Painted Eggs is being organized. 

In Zakarpatska Region the industrial hemp is cultivated, and wonderful gifts - towels, tablecloths and 

even souvenirs – are made from it. This plum is grown in significant areas – including Hungary, 

Romania and Zakarpatska. Weaved baskets and traditional pottery are specialities of artisan masters 

in Zakarpatska. As an economic region Zakarpatska Region generates a surplus of lumber and forest 

products, wine, fruit and vegetables. The mineral springs and picturesque landscapes still represent a 

largely undeveloped potential that is rapidly gaining popularity as an area for resorts and tourism. 

Ivano-Frankivska and Chernivetska Regions can offer products grown in the Carpathian forests like 

mushrooms and berries, and finely crafted wooden items, woollen clothing, linen, embroidery, 

woven goods, ceramics and pysankas. In the region inhabited by Hutzuls, animal skins, woodcarvings, 

embroidery, and weavings can be offered to the tourists as local products. 

In all eligible regions the following local products can be exploited: active holidays, eco-holidays, 

interactive rural way of life holidays for students, gastronomic experiences, and holidays at wine 

makers, exhibition of traditions and the local culture. 



131 
 

 

Cultural events, festivals 

Almost all the municipalities in Borsod-Abaúj-Zemplén County offer cultural programmes 

throughout the year for visitors, including such prominent events as the Miskolc Opera Festival, 

Kaláka International Folklore Festival, Zemplén Festival, Borsodi or Abaúj Arts Festival, the Harvest 

Festival in Tokaj involving several settlements from Hegyalja and Bükkalja. During the festival season 

- in addition to arts - other values can be discovered in the county, the whole county, its villages, 

towns, small areas burst into life. Open-air stages, churches, concert halls, castles, streets provide 

spaces for quality entertainment and an unforgettable experience for the participants. Numerous 

cultural events take place in Szabolcs-Szatmár-Bereg County regularly. Nyíregyháza (the county seat) 

has two amphitheatres to expand the cultural offer. Regarding the number of cultural events the 

region does not lag behind the national average. The most prominent and regularly organized 

festivals with international reputation are: Vidor Festival Nyíregyháza, Meeting of Theatres in 

Kisvárda, Tiszadob Piano Festival, Tarpa Plum Festival, Cinke Festival, Plum Jam Festival in 

Szatmárcseke, the Bright Days in Mátészalka, Nyírbátor Music Festival, "Taste Hungary" Festival in 

Nyíregyháza. These programmes go back for decades both in case of the historical and the culinary 

festivals, which show the activity of the county's rich cultural offerings and its values.  

Košice, the capital of Košický Region is the home of the State Philharmonic Košice (Štátnafilharmónia 

Košice), established in 1968 as the second professional symphonic orchestra in Slovakia. It organizes 

festivals such as the Košice Music Spring Festival, the International Organ Music Festival, and the 

Festival of Contemporary Art. It is also the home of the Philharmonia Cassovia orchestra. In 2008 

Košice won the competition among Slovak cities to hold the prestigious title European Capital of 

Culture 2013. The artistic and cultural program stems from a conception of sustained maintainable 

activities with long-lasting effects on cultural life in Košice and its region. The most important cultural 

events in the region are: Slavosovce - November - Feast of the local customs traditions, Markusovce - 

October – Musica Nobilis: International festival of music, Kosice - May - The days of the Kosice town, 

Michalovce - April - The spring of the music of Michalovce, Michalovce - May - Festival of folklore, 

Kralovsky Chlmec - September - The party of the vintage of Medzibrozie. In the Prešovský Region 

there are numerous cultural events throughout the year: VysokeTatry - August - The Annual 

pilgrimage to Krivan's summit, Poprad - March - The musical spring of Poprad, Strpske Pleso - April - 

The carnival, Poprad - May - Competition of folk and country groups, Stary Smokovec, Tatranska 

Lomnica, Strbske Pleso - June - Summer opening of the tourist and thermal season, Vysoke Tatry - 

July - Cultural summer of the Tatras, Mengusovce - July - Mengusovske rodeo, Vysoke Tatry - August - 

The Annual pilgrimage to Rysy's summit, Poprad - November - Festival of jazz, Castello di Spis - May - 

Summer opening of the tourist season, Kamienka - June - The international festival of folklore of the 

Ruthenians and of the Ukraines, Raslavice - June - Festival of Saris dances and songs, Bardejov - July - 

the Rolando's games, Presov - November - International Jazz Festival, Humenne - June - Regional 

festival of folklore of the Ruthenians and of the Ukraines. 

Satu Mare County is hosting a series of folk events related to different moments or important 

activities in the life of the local community. Among these one could mention: Sâmbra Oilor, festivals 

related to the fabrication of “pălincă” (brandy), a traditional product of the area, or the 

Oaşweddings, recognized for their specific folk costumes and rituals. Other (multicultural) events 

organized along the county are: the International Palinca Festival, Festival of Wine, gastronomic 

festivals, Satu Mare County Days, days of cities and communes, “Partium” Hungarian Days, Folk 

Festival of Nationalities from Bogdand, German Cultural Days, "No Barriers" International Cultural 

http://en.wikipedia.org/wiki/European_Capital_of_Culture
http://en.wikipedia.org/wiki/European_Capital_of_Culture
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Festival, Halmeu Strawberries Feast, Samfest Cultural Festival, Hunting with Hounds from Mărtineşti, 

Anniversary of AdyEndre poet's birth etc.  The immaterial patrimony of Maramureş is given by its 

rich traditions and customs. Thus, the number of major cultural events that are carrying on these 

traditions and customs is high, covering each month of the year with events of high interest. Among 

those one can mention: „Festival of winter customs - Marmaţia” from Sighetu Marmaţiei, „Horea at 

Prislop”, or „Sânzienele” are only of few of these events. A special place is taken by the festival – 

unique in the world – „The long way to the Merry Cemetery”, organised in the 2010-2014 period. 

Events organised in Suceava County are: “Sânziene Fair” in Suceava, National Festival of Trout in 

Ciocăneşti, Medieval Art Festival at Cetatea de Scaun Suceava, Christmas in Bucovina (organized in 

Suceava), Easter in Bucovina, Pilgrim in Bucovina, to Cacica and Putna, Snow Fest in Vatra Dornei. 

Zakarpatska Region is famous for its cultural events and festivals. The large number of exhibitions, 

fairs and festivals take place in the region every year. In January inhabitants have a chance to visit 

traditional fest of honey, festival “Red wine”, in February – fest “Uzhhorodskapalachinta” (fair of 

pancakes). In spring citizens and tourists are invited to the “Sakura-fest” to witness the most 

beautiful period in the region – sakura blossom. Also, the following fest and festivals take place in the 

region: Festival of mineral water, Festival of humour and satire, “Vyshyvanka festival” (festival of 

national clothes), fair “Gold autumn” and many other interesting festivals and other cultural events. 

In Ivano-Frankivska Region there are also many interesting cultural events worth to be visited. Such 

events as festival of Christmas carols, festival “Christmas in Carpathians” and other dedicated to 

Christmas celebrations usually take place in the region. Very interesting are exhibition 

“Hutsulskevesillya” (Hutsul wedding), festival “Spring ball in winter Carpathians”, theatre fest 

“Melpomena of Halych” and others. In spring people visit International Food Festival, many festivals, 

dedicated to Easter holiday, Fest of blacksmiths; in summer – Fest of Ukrainian song, Fest of youth, 

Fest “Ivana Kupala”; in autumn – festival of patriotic song, festival of mushrooms, youth festival 

“Students’ autumn”. Chernivetska Region has variety of cultural events. As in every Ukrainian region 

many events dedicated to Christmas are visited by citizens of the region and tourists in winter. In 

spring citizens and guests are invited to Bukovyna tourism fair, Fast of the family, Ukrainian national 

festival “Vyshyvanyy rid” (festival of national clothes); in summer - Festival of street orchestras, Beer 

festival, also many fairs; in autumn - Celebrating the Day of Chernivtsi, Culinary arts festival 

"Bukovina hospitality”, Regional folklore festival "Autumn Wedding" and others. 

 

Organisations in tourism, information available on touristic attractions 

Regarding Borsod-Abaúj-Zemplén County and Szabolcs-Szatmár-Bereg County organisations in 

tourism are represented by TourInform offices throughout the counties (12 in Borsod-Abaúj-

Zemplén, 3 in Szabolcs-Szatmár-Bereg) and the local offices of the Hungarian Tourism Destination 

Management Organisations Association, local and regional tourism offices/societies and travel 

agencies. Information on touristic attractions is available on nationwide, thematic or local websites, 

and there are examples of the usage of modern technology (Tokaj: Guide@hand mobile application). 

The system of websites is difficult to follow and there is almost nothing is available online in English 

or in the neighbouring languages (Ukrainian, Slovak, and Romanian). Cooperation with 

national/regional/local and international tourism bodies are promoted by TDM organizations. 

Regarding the Košický and Prešovský regions, regional tourist offices and destination management 

companies provide services for the tourism sector and for tourists. Destination management 

companies include S-Tours, travel agency Dowina, Supravia, all created in early 1990s. Satur is the 
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former state monopoly operator. Slovakia Green Tours is British run and much younger. Avance is a 

full service travel and event agency. In central Slovakia Discover Slovakia Tours are based in Zvolen, 

which arranges custom tours around the country. T-Ski are based in the High Tatras mountains. 

Pilgrim Tours also focuses on the High Tatras. SlovakiaHiking.net is run by certified tourist guides in 

Sliac. 

Regarding the Romanian counties, in total there are 5 tourist information centres in the North-West 

region: 3 in Cluj County, 1 in Bihor şi 1 in Maramureş. In June 2014 a new Tourist Information Centre 

was inaugurated in Satu Mare, having as mission the promotion of Satu Mare County as cultural, 

historical, economic and religious value in European context. Presently, there are ongoing projects of 

Maramureş County Council and local public authorities for the creation of tourism promotion and 

information centres is Baia Mare, Borşa, Seini, and Vişeu de Sus, as part of a tourist information and 

promotion network. The main tourist promotion associations from Satu Mare and Maramureş 

counties are: Maramureş Infoturism, the Association for the Promotion and Tourist Development 

Maramureş, “NaturăSănătate Turism Satu Mare” Association, and “Pro Turism” SM Association. In 

June 2013, in the North-West region there were 329 tourism agencies licensed by the National 

Authority for Tourism, out of which the greatest number in Cluj county (167), followed by Bihor (75) 

and Maramureş (38). In Satu Mare County a significant progress can be notice in the last few years 

related to the documentation of tourist objectives. A series of project were implemented – or are still 

ongoing – for the elaboration of tourist information and promotion materials, conception of tourist 

routes and informing/training related to the valorisation of tourist potential of some objectives in the 

county. Some major tourist attractions have developed information websites (e.g. Tăşnad resort 

www.tasnad-statiune.ro). Moreover, different information portals were developed in accordance 

with some specific tourist attractions – e.g. the webpage of Satu Mare Wine Route 

(http://vinulsatmarean.ro/) or the religious patrimony from Satu Mare and its surrounding cross-

border areas – the route of Medieval Churches. The most important thing is that a joint brand was 

developed („Satu Mare – Hospitality is our tradition”), which is assuring coherence of all these 

activities.  

In Zakarpatska Region tourism development is determined as strategic direction of  the region. 

Annual monitoring of the tourism industry in the region confirms the positive trends in its 

development. They are reflected mainly in the growth of a network of spa, recreation and hotel 

facilities of Zakarpatska. One of the most popular types of tourism in the Carpathians is health 

tourism with the use of mineral and thermal water. Thus, many tourists visit the modern sanatorium 

complex "Polyana", "Susirya", "Thermal-Star," "Carpatia", “Zakarpattya” and other.As was shown by 

the research, in recent years in the region 13 tourist information centers have been established, 

which are present in almost all administration units of the region. However, existing potential not 

realized primarily because of the lack of a fully adapted to market conditions, government 

development policy in the sphere of domestic tourism. The main problems are: lack of sufficient 

qualified staff and specialized educational institutions for their preparation; no legislative mechanism 

of registration of private farms that provide rural tourism services. In Ivano-Frankivska Region in 

general, the region has 96 tourist complexes, resorts and hotels (incl. private houses, used as hotels) 

that can simultaneously accommodate up to 8 thousand tourists. Very popular are ski resort 

“Bukovel”, and organizations, providing services of kayak competitions on the rivers Prut and 

Cheremosh and hang-gliding. The disadvantage of the tourist sector is that the owners of such 

organizations are oriented on wealthy consumers. The other tourists create demand on the so-called 

"green tourism" or “agrotourism”. Tourism Ivano-Frankivsk region is one of the most important 

sectors of the economy which contributes to improvement of the economic development of the 

http://www.lingvo.ua/uk/Search/Translate/GlossaryItemExtraInfo?text=%d0%b4%d0%b5%d0%bb%d1%8c%d1%82%d0%b0%d0%bf%d0%bb%d0%b0%d0%bd%d0%b5%d1%80%d0%b8%d0%b7%d0%bc&translation=hang-gliding&srcLang=ru&destLang=en
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region. However, the tourism and recreational facilities needs financial resources to be improved. In 

Chernivetska Region there are 17 kinds of tourist and recreational facilities in Chernivtsi region. They 

are ski centers, hotels and tourist complexes, tourist centers, sanatoriums, resorts, recreation 

centres, international sports and tourist complexes. Thus, the region has many opportunities to 

invite many tourists from all over the world. But there are many problems in the sector. They are 

related to low institutional support, and as a result, the state of the industry has the following 

disadvantages: outdated infrastructure; outdated utility lines; worn-out electricity supply network; 

hotels and other places of temporary accommodation in need of reconstruction; need of 

reconstruction of Chernovtsy airport, which is far behind from European characteristics. 

 

10.1.3 Environmental protection, climate change mitigation and adaptation (TO6) 

 

Aggregate potential impact of climate change 

Climate change is a significant factor influencing the future development of the EU and its 
neighbouring regions. Improving the capacity to adapt to climate change is high on the agenda of the 
European Union. In fact, two of five Europe 2020 headline targets (reducing greenhouse gas 
emissions and increasing renewable energy use) are directly linked to this issue. There is an ever 
increasing body of evidence / research results that can be applied (not ignoring some level of 
uncertainties when dealing with climate change projections).The ESPON Climate project26 introduces 
a standard set of indicators to assess climate change and its impacts in the NUTS3 regions of the 
European Union. 

The first indicator is the “Aggregate potential impact of climate change” shows the weighted 
combination of physical, environmental, social, economic and cultural potential impacts of climate 
change. From this perspective, 3 out of the 7regions (Prešov, Satu Mare, Suceava) face low negative 
impact, Maramureş, Szabolcs-Szatmár-Bereg and Košice face medium negative impact, while Borsod-
Abaúj-Zemplén is in the worst category (highest negative impact). 

                                                            
26ESPON Climate – Climate Change and Territorial Effects on Regions and Local Economies – Final 
Reporthttp://www.espon.eu/export/sites/default/Documents/Projects/AppliedResearch/CLIMATE/ESPON_Cli
mate_Final_Report-Part_B-MainReport.pdf 
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Figure 21: Aggregate potential impacts of climate change (2013) 
Source: ESPON Climate – Climate Change and Territorial Effects on Regions and Local Economies – Final 

 

Adaptive capacity 

The overall adaptive capacity of the area is also a crucial indicator. Unfortunately, the eligible area 
does not exhibit an optimistic situation: all the Romanian counties are characterised by the lowest 
overall capacity to adapt to climate change – in fact, they are amongst the lowest 25% of all 
European and CBC NUTS3 regions, while the Hungarian and Slovak regions have just a slightly better 
situation by having low overall capacity to adapt.27 

 

Vulnerability to climate change 

The combination of regional potential impact and the overall adaptive capacity of the given region 
present its vulnerability to climate change. This complex indicator highlights a fairly critical picture: 
Borsod-Abaúj-Zemplén is characterized by highest negative impacts, Maramureş, Satu Mare, 
Szabolcs-Szatmár-Bereg and Košice exhibit medium level of negative impacts, and only Prešov, 
Suceava can face low negative impacts. 

The ESPON Climate study introduces a climate change classification of European regions, identifying 
5 different types: 

 Southern-central Europe (6 regions in the programme area fall into this category) 

 Northern-central Europe (it includes Prešov) 

 Northern Europe 

 Mediterranean region 

 Northern-western Europe 

                                                            
27ESPON Climate – Climate Change and Territorial Effects on Regions and Local Economies – Final 
Reporthttp://www.espon.eu/export/sites/default/Documents/Projects/AppliedResearch/CLIMATE/ESPON_Cli
mate_Final_Report-Part_B-MainReport.pdf 
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Considering the climate change projections for Southern-central Europe, the affected regions can 
expect a strong increase in mean temperature, a strong decrease in frost days and also strong 
increase in summer days. With regard to precipitation, the regions can also expect strong decrease of 
precipitation during summer months. Predictable changes in Northern-central Europe are strong 
decreases in frost days and reducing number of days with snow cover.28 

 

UNESCO natural world heritage sites 

The area has 2 natural heritage sites protected by UNESCO: 

1. Caves of Aggtelek Karst and Slovak Karst  

The Caves of Aggtelek Karst and Slovak Karst – covering areas of Borsod-Abaúj-Zemplén County and 

Košický region- are outstanding for the large number of complex, diverse and relatively intact caves 

concentrated into a relatively small area. The caves are located at the north-eastern border of 

Hungary and the south-eastern border of Slovakia, this exceptional group of 712 caves, recorded at 

time of inscription, lies under a protected area of 56,651 ha and a large buffer zone. Karst processes 

have produced a rich diversity of structures and habitats that are important from a biological, 

geological and paleontological point of view. Shaped over tens of millions of years, the area provides 

an excellent demonstration of karst formation during both tropical and glacial climates, which is very 

unusual and probably better documented here than anywhere else in the world. The caves display an 

extremely rare combination of tropical and glacial climatic effects; they make it possible to study 

geological history over tens of millions of years. The most significant cave system in the property is 

that of Baradla-Domica, a 21 kms long cross-border network richly decorated with stalagmites and 

stalactites, which is an important active stream cave in the temperate climatic zone and a Ramsar 

site. Also worth mentioning is the Dobsina Ice Cave, one of the most beautiful in the world. The close 

proximity of many different types of caves of diverse morphology, as well as important 

archaeological remains, makes the property an outstanding subterranean museum. Its ecosystems 

provide habitat for more than 500 troglobiont or troglophil species, including some which are local.29 

The Caves of Aggtelek Karst and Slovak Karst lie over a total area of 55,800 ha and topographically 

comprise limestone plateaus dissected by deep river valleys. This is the most extensively explored 

karst area in Europe. Hydrological conditions are characterized by a lack of surface streams, except 

between mountain basins, and the complex circulation of underground water. The flora is 

representative of both Pannonian and Carpathian elements. Approximately 70% of the territory 

consists of deciduous woodland dominated by hornbeam and oak. The fauna includes wolf, lynx, red 

deer, roe deer, wild boar, wild cat and badger. Nesting bird species include: rock bunting, black stork, 

corncrake, imperial eagle, dipper, Ural owl, saker falcon, short-toed eagle, honey buzzard. Of 

particular scientific interest are the cave and subterranean water fauna. Beetles and other insects are 

abundant. Cave worms are often found in sand and clay deposits whereas molluscs are associated 

with underground streams, and crustaceans occur including an endemic species of primitive carb. A 

total of 21 bat species have been identified in the Slovak Karst.30A significant aspect of the area is 

                                                            
28ESPON Climate – Climate Change and Territorial Effects on Regions and Local Economies – Final 
Reporthttp://www.espon.eu/export/sites/default/Documents/Projects/AppliedResearch/CLIMATE/ESPON_Cli
mate_Final_Report-Part_B-MainReport.pdf 
29http://anp.nemzetipark.gov.hu/index.php?lang=en, http://www.vilagorokseg.hu/caves-of-aggtelek-karst-
and-slovak-karst 
30http://www.vilagorokseg.hu/caves-of-aggtelek-karst-and-slovak-karst 

http://anp.nemzetipark.gov.hu/index.php?lang=en
http://www.vilagorokseg.hu/caves-of-aggtelek-karst-and-slovak-karst
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that the karst features of the caves contain a great deal of evidence pertaining to the geological 

history of the last several millions of years. The present karst landscape has been developing 

intermittently since the late Cretaceous period. There is one sizeable settlement (Silica) and two 

hamlets within the Slovak protected area and two villages (Aggtelek and Jósvafő with approximately 

1,100 inhabitants) inside the Aggtelek National Park's boundaries. There is a pollution problem which 

is contaminating cave waters and threatening the park's ecosystem which arises from the increased 

use of pesticides and fertilizers in the surrounding areas and from tourist's vehicles and nearby 

industry.31 

 
 

2. Primeval Beech Forests of the Carpathians and the Ancient Beech Forests of Germany 

(SK: Prešov Region – UA: Zakarpatska Region) 

Primeval Beech Forests of the Carpathians and the Ancient Beech Forests of Germany is a 

transnational composite nature site. It includes ten separate massifs located along the 185 km long 

axis from the Rakhiv mountains and Chornohora ridge in Ukraine over the Poloniny Ridge (Slovakia) 

to the Vihorlat Mountains in Slovakia (the Ancient Beech Forests of Germany also include five other 

locations in various parts of Germany).Primeval Beech Forests of the Carpathians covers areas of 

Zakarpatska and Prešov regions. Over 70% of the site is located in Ukraine and covers 29279 

hectares in the two countries. The area includes two national parks (Uzh National Park and Poloniny 

National Park), a biosphere reserve, and a few habitat controlled areas (mostly in Slovakia). Both 

national parks compose a separate biosphere reserve, the East Carpathian Biosphere Reserve.32 

 
Figure 22: Primeval Beech Forests of the Carpathians 

                                                            
31http://whc.unesco.org/en/list/725 
32https://en.wikipedia.org/wiki/Primeval_Beech_Forests_of_the_Carpathians_and_the_Ancient_Beech_Forest
s_of_Germany 
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Source: http://commons.wikimedia.org/wiki/File:Beech-whc.jpg 

 

 
Figure 23: Preserved area of the Primeval Beech Forests of the Carpathians 

Source:http://en.wikipedia.org/wiki/Primeval_Beech_Forests_of_the_Carpathians_and_the_Ancient_Beech_Forests_of_G

ermany 

The Ancient Beech Forests of Germany represent examples of on-going post-glacial biological and 

ecological evolution of terrestrial ecosystems and are indispensable to understanding the spread of 

the beech (Fagus sylvatica) in the Northern Hemisphere across a variety of environments. These 

undisturbed, complex temperate forests exhibit the most complete and comprehensive ecological 

patterns and processes of pure stands of European beech across a variety of environmental 

conditions and represent all altitudinal zones from seashore up to the forest line in the mountains. 

Beech is one of the most important elements of forests in the Temperate Broad-leaf Forest Biome 

and represents an outstanding example of the re-colonization and development of terrestrial 

ecosystems and communities after the last ice age, a process which is still ongoing. They represent 

key aspects of processes essential for the long term conservation of natural beech forests and 

illustrate how one single tree species came to absolute dominance across a variety of environmental 

parameters.33 

 

Protected natural areas 

The Natura 2000 sites in the cross-border area (in the Member States) involve numerous sites 

primarily in the northern part of the eligible area (Košický and Prešovský regions and in Borsod-

Abaúj-Zemplén County) and smaller but not least important sites in Szabolcs-Szatmár-Bereg, 

Maramureş and Suceava counties concerning the area of the Western- and Eastern-Carpathians. The 

demarcation lines of protected habitats surely do not stop at the borders in reality and the Ukrainian 

part of the Eastern-Carpathian Mountains must involve other sites that would involve areas of similar 

                                                            
33http://whc.unesco.org/en/list/1133 

# Massif Region Type of nature reserve
Preserved 

area (ha)

Buffer zone 

(ha)

1 Chornohora Carpathian Biosphere Reserve 2 476,8 12 925,0

2 Uholka / Wide Meadow 11 860,0 3 301,0

3 Svydovets 3 030,5 5 639,5

4 Maramoros 2 243,6 6 230,4

5 Kuziy / Trybushany 1 369,6 3 163,4

6 Stuzhytsia / Uzhok Uzh National Nature Park 2 532,0 3 615,0

7 Stužica / Bukovské vrchy Poloniny National Park 2 950,0 11 300,0

8 Rožok Prešov Preserved areas 67,1 41,4

9 Vihorlat 2 578,0 2 413,0

10 Havešová 171,3 63,9

29 278,9 48 692,6

11 Jasmund Jasmund National Park 492,5 2 510,5

12 Serrahn Müritz National Park 2 681,0 2 568,0

13 Grumsiner Forest Brandenburg Grumsiner Forest Nature Reserve 590,1 274,3

14 Hainich Thuringia Hainich National Park 1 573,4 4 085,4

15 Kellerwald Hesse Kellerwald-Edersee National Park 1 467,1 4 271,4

36 083,0 62 402,2TOTAL:

Zakarpattia

Prešov

Mecklenburg-

Vorpommern

Slovak regions, total:

http://commons.wikimedia.org/wiki/File:Beech-whc.jpg
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characters as the Natura2000 sites according to the European Union’s directives. The Western- and 

Eastern-Carpathians involve all eligible regions and counties except Szabolcs-Szatmár-Bereg County.34 

 

 

Figure 24: Natura 2000 sites in the Member States of the cross-border area (2015, blue: habitats sites, red: birds’ sites) 

Source: http://natura2000.eea.europa.eu 

 

 

National parks and nature parks, protected landscape areas and biodiversity 

Borsod-Abaúj-Zemplén is a home of 3 national parks on its territory: the Bükk National Park, the 

Aggtelek National Park and a small, northern part of the Hortobágy National Park in the southern tip 

of the county; the county also a host of 6 protected landscape areas (Lázbérci, Borsodi-Mezőségi, 

Kesznyéteni, Tarnavidéki, Tokaj–Bodrogzugi and Zempléni). 

Szabolcs-Szatmár-Bereg County does not possess national parks hosts the Nyírség-Szatmár-Bereg 

protected nature landscape area including its main areas as Szatmár-Bereg Landscape Protection 

Area, Tiszadob and Tiszatelek-Tiszabercel Floodplain Conservation Areas. Besides the protected 

landscape areas 11 national nature conservation areas also can be found here. Caves of the counties 

are protected ex-lege. Borsod-Abaúj-Zemplén is characterised by oak, hornbeam, oak and beech 

forests and alder. There are many high mountain flora elements common in the Carpathians. Unique, 

rare protected habitats are featuring mountain meadows rich in orchids, water marshes, the 

colourful rocky silicate and acid soils, blueberry beech, birch woodlands. Significant populations of 

big game can be found here, including the Carpathian deer and the most of the protected species of 

domestic mammals can be found as well. Bird life is characterized by the presence of mountain 

species (for example: black stork and the grouse). Viper berus also lives here. The high number of 

smallest of insects and other invertebrates which do not occur elsewhere in the country add to the 

                                                            
34Based on information from http://natura2000.eea.europa.eu 



140 
 

richness and value of the mountain ecosystem. The county is also a home to avocets, gray heron, and 

great aigrette as feeding and resting place. 41 nesting bird species have been observed by 

professionals. In the ash-forests of the Szatmár-Bereg Plain lives the rare subalpine endemic plant 

the Carpathian saffron too. In the waters of the Upper Tisza region there are about 45 species of fish 

occur. Amphibians and reptiles worth mentioning are the marsh frog, newt, potted newt, mountain 

or viviparous lizard (Csaroda, Bátorliget), the spotted salamander (Lónyai- and Bockerek forest) and 

the Viper Berus (Lónyai-, Bockereki- and Déda forest). The White Tiszavasvári-based Conservation 

Area represents outstanding natural value due to the significant bird migration, including various 

herons and small colonies of aigrettes.35 

In the Košický region there are located, or partially interfere with it two national parks: Slovensky raj 

and Slovenskykras, 2 protected landscape areas and 140 small protected areas, of which 40 national 

nature reserves, 47 nature reserves, 23 national natural monuments, 18 natural monuments and 6 

protected areas. Most designated protected areas are located in the district of Rožňava (35), in the 

district of Košice vicinity (29), Spisska Nova Ves (24) and Trebišov (16). Least designated protected 

areas are located in the districts of KošiceI. (3) and Gelnica (3). Natura 2000 ensures the favourable 

conservation status of populations of selected species of fauna and flora and the favourable 

conservation status of habitats. National list of proposed SPAs under the Birds Directive was adopted 

by the Government Resolution no. 636/2003. It contains 38 sites, of which there are 9 or interferes 

with the Kosice region. The proposed SPAs pays first level of protection and the protected bird areas 

shall be prohibited to carry out activities that may adversely affect the object of protection. Features 

of vegetation and species richness correspond to the natural conditions and anthropic activities in 

the territory. A significant factor affecting the character of the vegetation is more continental 

character of the climate (compared to now located further west regions), which determined the 

creation and existence of specific plant communities. Original composition and abundance of taxa 

can be observed today mostly only in hilly areas. Given the bedrock found here it provides for 

appearance of calcareous species. The species composition of vegetation reflects stepped 

topography of the Kosice region. There may allocate level plains and hilly areas up to altitude of 500 

m characterized by oak and oak-hornbeam forests and lowland floodplain forests, foothill stage (sub-

mountainous) of altitude 500-1000 m, originally covered with beech or beech and fir forests and 

lignite level to 1500 m represented by a mixed beech and fir, spruce and fir-spruce forests. In the 

rugged terrain (especially karst and mountainous areas) also generic inversion of plants can be 

observed. In the Kosice region there are the West Carpathian and Carpathian endemic species, 

bound to the rock, but also a steppe and grassland habitats. There are some rare species of 

mammals, as well as lower animal species. From the ornithological point of view the protected areas 

of the Kosice region represent one of the most important sites in Slovakia, but also of Europe 

(raptors, waders, passerines – Sennerybniky lakes). In the region there is a large species diversity of 

insects, bats, as well as deer. For amphibians, there are particular all four species of salamanders 

(frog and salamander), from the snakes very rare snorting and tree snakes. From the water and the 

water bound species are rare animal species such as crayfish, trout, and Carpathian brook lamprey. 

From hunting (furred and feathered) animals in the wild there are all important species such as deer, 

roe deer, wild boar, partridge, hare and the like. Of rare species whose hunting is strictly regulated, 

in view of the natural conditions, the largest populations of game animals are found in the district 

Rožňava. Nature and landscape protection means limiting interventions that may threaten, harm or 

destroy conditions and forms of life, natural heritage, the landscape and reduce its ecological 

stability, as well as the removal of such interventions. Nature conservation also means the care of 

                                                            
35http://magyarnemzetiparkok.hu/ 
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ecosystems. In the Košický Region there are located, or partially interfere with it the two national 

parks – Slovenský raj and Slovenskýkras and two protected landscape areas - Vihorlat and Latorica. 

The total area of large protected areas is reaching 94 666 ha, accounting for 14.02% of the region. 

The stringent protection of nature is realized in the 4th and 5th level of protection for small 

protected areas, where 137 protected areas have been declared with a total area of 9 120.85 ha, 

which is 1.35% of the region. The total area of protected areas with the second to fifth level of 

protection is 98 024,41 ha, representing 14.51% of the region without territory of NATURA 2000 

sites. In the Košický Region there are 45 declared protected trees or groups recorded.36 

Five national parks(out of the 9 in Slovakia) and numerous national protected areas can be found in 

the Prešovský region: (TANAP, NízkéTatry, Pieniny, Poloniny and Slovenskýráj). High Tatras National 

Park (TANAP) is Slovak national icon. It is an area of great natural beauty with rich variety of scenery 

and wildlife. Gerlachovský Peak is the highest Slovak mountain. It looms over the steep rocky 

hogbacks, ridges, saddlebacks, beautiful slopes and meadows. TANAP is also well known for high 

number of waterfalls and mountain lakes. High Tatras area is covered by deep spruce forests, dwarf 

pine zones and grassy uplands. Areas reaching higher altitudes than grassy uplands are mostly 

formed by rocks covered with lichens and mosses. TANAP is home to many rare animal and plant 

species called endemits. Brown bear, lynx, chamois (endemit), marmot, deer, wolf and wild boar are 

just examples of TANAP’s fauna. You can spot a woodpecker, a blackbird, an eagle or a buzzard. All 

plants growing in the park area are protected. One can find edelweiss, gentians, bells and a summer 

ceps. Together with the neighbouring Polish Tatra National Parkthe park became a UNESCO 

biosphere reservation area in 1993. NízkéTatryNationalPark (Lower Tatras National Park) is 

Slovakia's largest national park, with very extensive rounded mountains and magnificent valleys and 

numerous caves. Calcifuges and calcareous flowers are represented in the Low Tatras. The protected 

species which grow here are edelweiss, several species of saxifrage, pasque flower. Low Tatras are 

the only place in Slovakia, where a modified saxifrage and comma-shaped crimpy is growing. An 

interesting occurrence is Tatra ochyrea (moss) which is a Low Tatras endemic. A lot of hunted 

animals are living in forests of Low Tatras, represented by the deer, wild boars and roe-doe. Here 

living wild beasts are represented by martens, weasel, lynx, fox, wolf and in the outskirts the 

Mountain Wildcat. Favourable conditions are for the existence of brown bears. In the alpine zone are 

living typical alpine animals such as scratcher, marmot population and the population of chamois. 

Pieniny National Park lies in the Pieniny mountain range; it characteristic is by remarkable stony hills. 

Tri koruny (Three Crowns) is the most popular and most impressive one lying on the Slovak side. It 

has taken centuries for rivers to hollow those beautiful canyons embellishing the park today (Dunajec 

River and Lesníckypotok valleys). 200-300m deep Dunajec River valley is the most impressive one. It 

is rightly considered the largest canyon in Central Europe. The valley is home to many aquatic as well 

as terrestrial animals. European Otter, beaver, deer, bear, wolf and lynx from bigger animals; lizard, 

grass snake, European viper, different kinds of frogs and salamander form reptiles and amphibians, 

and falcon, buzzard or eagle-owl form birds. Dunajec River is home to about 20 different school of 

fish, for example pike and trout. The park territory is also home to many endemic plant species. 

Poloniny National Park does not have very ragged relief however the altitude difference reaches as 

much as 1,200m (3,936ft). The area is mostly covered with fir and beech forests. Stužica Carpathian 

primaeval forest with 400 years old beeches lies within the park’s territory. Poloniny National Park is 

characteristic by free-ranging herds of the European bison and Stariná- Slovak largest reservoir of 

drinkable water. National Park of Slovenský raj is situated in the eastern part of Slovakia contains 

one of the biggest ice caves in Europe and an attractive landscape of karstic plateaux, gorges, 

                                                            
36https://en.wikipedia.org/wiki/Slovak_Karst_National_Park, National list of SPAs Slovakia 

https://en.wikipedia.org/wiki/Slovak_Karst_National_Park
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waterfalls and caves. The monuments that testify the oldest history of the region and the country are 

also here. The prevailingly spruce forest, which covers 90% of the Park area, is its most valuable 

asset. The base rock here is limestone and thanks to it, the local flora is remarkably varied. Animals 

are represented by 200 species, including the bear, lynx, wolf, deer and boar. Several species of 

rapacious birds nest in the rocks of the Park. Typical features are canyons, gorges and ravines (Sokol, 

Suchá, Belá, Piecky and Kyseľ), which form picturesque rocky scenes with waterfalls, and which were 

created mainly by the rivers Hnilec and Hornád. 80% of the area is covered with spruce forests 

combined with yew-trees. There are more than 200 caves and underground abysses. Among the 

caves, Dobšinskáľadovájaskyňa (DobšinskáIceCave) and Medvediajaskyňa (BearCave) are the best 

known ones. The area is covered with Norway spruce (Piceaabies), European beech (Fagus sylvatica), 

fir, larch and Scots pine (Pinussylvestris).Important endemic plants in the area are the Carpathian 

harebell (Campanula carpatica), Pulsatillaslavica, Hesperissilvestris, Liguria sibirica, and 

Saxifragapaniculate. Other plants found in this area are the mountain tassel flower 

(Soldanellamontana), martagon lily (Liliummartagon), variegated monk's hood (Aconitum 

variegatum).37 

Regarding Romanian counties, the soil and climate conditions, the geographic position and the relief 

of the territory have favoured the apparition and development of some habitats of great diversity 

and value, which lead to the declaration of numerous natural protected areas, both of national and 

also of European and world-wide interest. Consequently, a number of 65 habitat types of community 

interest have been identified. The wild flora is characterized by 27 vegetal species of community 

interest, while a number of 310 animal species of community interest have been identified. Out of 

these 227 are birds and 83 are other animal species. As a result of this diversity, 22,04% of the 

territory of the region is being declared Natura 2000 site, which situates the region close to the 

European average. In accordance with Law no.5/2000, with Government Decision no. 1581/2005 and 

no. 1143/2007 in the North-Western Region a number of 170 natural protected areas of national 

interest have been declared. The total area of these protected areas is 281.845 ha, representing 

7,37% out of the total area of the Region and 5,28% out of the total natural protected areas from 

Romania. Taken into account the total surface of protected natural areas of national interest the 

greatest part of these areas are situated in Maramureş County (60% out of the total surface of the 

county). From these areas of national interest, one could mention the Maramureş Mountains 

National Park (Category IUCN V - International Union for Conservation of Nature, V – Protected 

Terrestrial/Marin Landscape), as being the biggest one in Romania, with a 148.850 ha surface. At 

regional level, the Natura 2000 network comprises 71 sites of community interest (SCI) and 17 birds 

special protection areas (SPA), with a total surface of 724759 ha, representing  9,23% out of the total 

surface of Natura 2000 sites from Romania.38 In Suceava County there are 27 natural protected areas 

on the territory of the county exist. There are high value of forests from ecological and economic 

point of view (valuable species), and the county has a rich hydrographical network, with a higher 

density than the national average, which could be valorised through the development of activities 

related to fruit growing and fishery. The biodiversity of the county is varied and rich. The 

infrastructure for the administration of natural protected areas is insufficiently developed, the 

percentage of high quality surface waters is low, the awareness of population and economic actors 

                                                            
37https://en.wikipedia.org/wiki/Category:National_parks_of_Slovakia 
38 Based on Development Plan of the North-West Region 2014-2020 
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concerning the importance of protected areas is low, financial and human resources for the 

management of protected areas, of community interest species and habitats are insufficient.39 

In Ukraine, in Zakarpatska Region there are 456 nature reserves on the area of 177 thousand 

hectares (13,8 % of the total area of the region). There are: Uzhansky National Nature Park, National 

Park “Fascinated Land”, National Park “Synevyr”, Carpathian Biosphere Reserve and Regional Scenery 

Park “Prytysyansky”. In addition to this, there are 19 reserves of national importance, 41 reserve of 

local importance, 11 natural monuments of national importance, 329 natural monuments of local 

importance, 9 natural landmarks of local importance, 32 monuments of landscape art of local 

importance and 4 dendrological parks of local importance. The natural reserves of the region 

represent the main types of landscapes with their indigenous vegetation and therefore play a key 

role in shaping of qualitative environmental network and maintaining biotic and landscape diversity. 

The nature reserve fund of Zakarpatska can be considered one of the best in Ukraine. At the same 

time there are some problems. Thus, at the moment one of the main problems in environmental 

preservation in the region is progressive accumulation of waste as a result of inefficient measures of 

its utilization and disposal. Frequent floods caused by terrain features only complicate the situation 

with waste disposal. Very important is also to improve preservation of species listed in the Red Book 

and take measures on enhancement of public awareness on environmental protection. Forests cover 

an area of about 500000 hectares (this is 45% of Zakarpatska). There are about 2000 species of 

higher plants in the region. Most forest species are as follows: beech (58%), fir (31%), oak (7%), as 

well as birk, larch, alder, yew, pine, ash-tree and maple. 272 plant species of Zakarpatska are listed in 

Red Book. Zakarpatskais home for 80 species of mammals, 280 species of birds, 10 species of 

reptiles, 16 species of amphibians, 60 fish species, 100 shellfish species. Almost half of all fresh-water 

fish Ukraine indwell in Zakarpatska. 168 animal species of the region are listed to Red Book.40 In 

Ivano-Frankivska Region the natural reserves of Ivano-Frankivsk region cover an area of 195633 

thousand hectares. There are1 Natural Reserve, 3 National Parks, 3 regional landscape parks, 60 

nature reserves, 81 natural monuments,5 dendrological parks, 8 monuments of landscape 

architecture and 195 natural landmarks. The basis of the reserve fund are national parks – they cover 

44,2% of all protected areas, natural reserves – 2,8%, regional landscape parks – 24,9%, reserves - 

24%. Quantitatively dominate nature monuments and natural landmarks - respectively 41,3% and 

42,47% of all protected areas, but the area they cover is small (0.68 and 2.9%, respectively).Most 

protected areas (59,4%) are concentrated in the mountainous areas of the region, 19,3% - within the 

foothill areas, 21,3 % - on the plains. Significant value has the natural reserve "Gorgany" with area of 

5,3 thousand hectares. The reserve was created to protect natural systems in high-mountain 

Carpathians. The other significant reserves in the region are Carpathian National Park (50,3 thousand 

hectares), which is the first and one of the largest national parks in Ukraine and which was created to 

protect ecosystems of Chornohora and Gorgany and natural reserve “Gustulshchyna”, with area of 

32,2 thousand hectares, which preserve biodiversity of Pokutsky Carpathians. For Biodiversity Ivano-

Frankivsk region is one of the richest in Ukraine. Landscape, soil and climatic conditions as well as 

other natural factors caused diversity and richness of flora of Ivano-Frankivsk region. The following 

species dominate in forests of the region: pine, fir, larch, cedar, oak, alder, cherry and walnut. Among 

them we can meet European cedar (age reaches 3 thousand years) and European yew (Taxusbaccata) 

- most long-lived tree in Ukraine. The Red Book of Ukraine contains 228 plant species, which grow on 

the territory of the region. 56 species from those listed in the Red Book can be found only in 

                                                            
39Based on the Economic and Social Development Strategy of Suceava County, 2011-2020 
40Програма реалізації природоохоронних заходів на 2014 рік (ProgrammeImplementation of Environmental 
Measures in 2014) 
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Carpathians. In comparison with other regions of Ukraine fauna of Ivano-Frankivsk region can be 

characterized as much richer. There are 435 species of vertebrates (mammals - 74 species, birds - 

280 species). 149 of all animal species living in the region are listed in Red Book of Ukraine.41 In 

Chernivetska Region more than 12% of the area of Chernivtsi region is covered by protected areas 

(generally in the country – 4,65%). The total number of protected areas in Chernivtsi region is 331. 

The most important protected areas in the region belong to National Parks “Vyzhnytsy”, 

“Cheremotsky” and “Hotynsky”. National Parks “Vyzhnytsy” and “Cheremotsky” were created to 

preserve and restore natural landscapes, to conserve valuable natural objects of Carpathians of 

Bukovyna. National Park “Hotynsky” is created for preservation of valuable natural, historical and 

cultural objects of Dniester river basin. Rapid increase of number of natural preservation areas for 

the last 5 years (Natural parks “Cheremotsky” was created in 2009 and “Hotynsky” – in 2010) is the 

result of growing demand for ecotourism in the region. Development of ecotourism sector in 

Chernivtsi region is one of the important priorities, facing in spite of this, a range of problems. Thus, 

one of the important prerequisites for development of ecological tourism is necessity of creation of 

special organizations – entities, providing excursion and tourist services. In addition to this the sector 

of ecotourism requires support of authorities, and funding for elaboration of changes to relevant 

legal framework, infrastructure development etc. Equally important is also ecological education of 

population of the region. Within the protected areas of the region grow more than 1,600 species of 

plants, 106 of which are listed in the Red Book, which is a quarter of all species in Red Book.  Fauna of 

the protected areas is represented by 392 species of vertebrate and more than 1500 species of 

invertebrate animals, 118 of which are listed in the Red Book (31%).More than 50% of territory of 

Carpathians is covered by forest. 31,2% of the Chernivtsi region is covered by forest. 140 plant 

species, growing in the region, are listed in the Red Book.42 

 

River basins 

Rivers in the cross-border area belong to the catchment area of TiszaRiver. The Tisza river basin is the 

largest sub-basin of the Danube river basin. The Tisza Catchment area takes almost 20 % of the 

Danube river basin. It comprise an area of 160 000 square kilometres in South-East Europe and is 

shared by five countries (Hungary, Romania, Serbia, Slovakia and Ukraine) four of them are part of 

the eligible area (affected counties are: Borsod-Abaúj-Zemplén County, Szabolcs-Szatmár-Bereg 

County, Satu Mare County, Maramures County, Košický region and Prešovský Region). The Tisza 

begins near Rakhiv (Zakarpatska Region) in Ukraine, at the confluence of the White Tisa and Black 

Tisa. From there, the Tisza flows west, roughly following Ukraine's borders with Romania, then 

Hungary, and finally Slovakia. It enters Hungary at Tiszabecs. Then it traverses Hungary from north to 

south. There are more than 20 bigger rivers as tributaries of Tisza in the eligible cross-border area 

(Sajó, Hernád, Bodrog, Ondava, Latorica, Laborec, Uzh, Cirocha, Kraszna, Someș, Tur, Batar, Şugătag, 

Baia, Şaroş, Săpânţa, ValeaHotarului, Bicu, Sarasău, ValeaIepei, Iza, Vişeu). The Tisza river basin 

includes the mountainous Upper Tisza and the tributaries in Ukraine, Romania and the eastern part 

                                                            
41Вісник Івано-Франківської обласної ради та Івано-Франківської обласної держадміністрації. - Івано-
Франківськ, 2007 (Journal of Ivano-Frankivsk Regional Council and Ivano-Frankivsk Regional State 
Administration. - Ivano-Frankivsk, 2007) 
42 Природно-заповідний фонд  області як перспектива розвитку екологічного туризму. Ємчук Т.В., 
Заблотовська Н.В (Natural Reserve Fund as the Prospect of the Development of Ecological Tourism. Yemchuk 
TV, Zablotovska NV) 
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of Slovakia and the lowland parts mainly in Hungary and Serbia surrounded by the East-Slovak Plain, 

the Zakarpatskalowland (Ukraine), and the plains on the western fringes of Romania. 

Rivers in Borsod-Abaúj-Zemplén County include Tisza, which forms a natural border between 

Borsod-Abaúj-Zemplén and Szabolcs-Szatmár-Bereg countries, Sajó and Bodrog tributaries of Tisza, 

and Hernád, a tributary to Sajó. The Tisza River dominates the water network, which enters at 

Zemplénagárd into the area and leaves it at the south, Tiszavalk. The county's rivers belong to the 

catchment area of the river Tisza. The county's surface water flows are rich, but the flow regimes 

follow the distribution of rainfall which is rather uneven, with large water flow variations. Regarding 

Szabolcs-Szatmár-Bereg County, the Upper Tisza region has many streams and rivers, but the county 

has little surface water. The most important of River Tisza's tributaries is the River Szamos, which is 

also characterised by great variations in water volume. There are irrigation systems, a water barrage 

and a Hydroelectric power station on the Tisza at Tiszalök. The county has a 329.5 km long river 

section, of which 250 kilometers is the Tisza, Somes 49.5 km and 30.0 km length of the river Tur. 

Other major rivers are Kraszna and Lónyai main channel (Eastern Channel). The condition of the 

backwaters of river Tisza is very different, with invaluable conservation, agriculture, recreation, 

environment and rural development aspects. Water shortage of surface waters exists only in the 

Nyírség. It can be said that the quality of surface and ground water development compared to the 

national average is generally improved, although the quality of surface water streams is determining 

that they originate from beyond the country's borders. The water quality of the tributaries from 

across the border - the Somes and Krasna, the Tur - varies widely, with the main causes of pollution 

sources (industrial, mining and municipal) beyond the country's borders. 

In the Košický region there is relatively dense network of rivers. They belong to the river basin of 

Hornád, Bodrog and Slaná. The mountainous nature have upper stretches of the river Hornád, Hnilec, 

Bodva and Slaná, they have steep and narrow valley with inclinations of over 20%. The planar flows 

are characteristic for downstream sections of rivers Latorica, Laborec, Uh, downstream sections of 

Topľa and Ondava, the entire section of Bodrog in Východoslovenska lowland, and Hornád and 

Bodvain Kosicka fold. The main flow of the Kosice region represents Hornad River and its tributaries. 

Surface waters are polluted by sewage and industrial effluents mainly from city of Košice but also by 

pollution fed from the upstream part of the flow Torysa. The water quality is in the range II. - V. 

classes in each group of indicators. Potential sources of water pollution is inappropriate manner of 

disposal of waste water in the municipalities of the Košice-okolie district, where only 8.85% of the 

total number of municipalities have the sewage system with wastewater treatment plant. In general 

it can be stated that all major streams and a large number of their tributaries have greatly 

contaminated water, from which it follows also finite nature of their use. The use of irrigation 

envisages continued contamination of groundwater. A specific problem in the basin of Hornád and 

Bodrog is the presence of sediment established in dams of PalcmanskaMaša, Ružín and 

Zemplínskašírava, which are contaminated. There are many rivers flowing through the Prešovský 

region. Torysa, Ondava, Topľa and Laborec rivers drain the central and eastern parts of the territory, 

Dunajec and Popradrivers drain the northern and western ones. Domaša Dam on Ondava River and 

Stariná Dam on Cirocha River have an important economic contribution on the region. Prešov District 

is also rich in mineral waters. The best known are Bardejov with its alkalic water springs and Vyšné 

Ružbachy with acidulous earthy water. They are popular spa destinations. 

The hydrographical network of the Satu Mare County and its surroundings is being dominated by the 

hydrographical basins of Tisa, Someş, Crişuri, Crasna, Tur and Barcău rivers. The mineral water 

springs (Sâgeorz, Anieş, Leghia, Someşeni, Bixad, etc.) and thermal waters (Acâş) have a special role. 
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Water sources from the region are, in general, of good quality, but in continuous degradation. 

Similarly, as it concerns the quality of surface waters in the region, this is worsening, as none of the 

water sources are being classified in category I (very good state) in 2011, compared with 725 km in 

very good state in 2006. Rivers of Maramures County: Tisza, Bistrita River, Somes River, Lapus River, 

Viseu River, Iza River, Sasar River, Firiza River, Suciu River. Several dozen small mountain rivers and 

creeks flow into the river Tisa. In the North of the county the river Tisa and the ridge of the 

Maramures Mountains make up the county's natural border with Ukraine. The rainy climate feeds a 

dense river system that totals 3000 km. Two river systems - the Tisa and the Somes - drain the 

country. The Tisa drains the rivers that flow down the surrounding mountains and across the 

Maramures basin: Viseu, Ruscova and Iza with their tributaries, such as the Mara and Cosau rivers. 

The Somes drains the rivers in the south-eastern part of the country: the Salajriver and Lapus with its 

main tributaries Cavnic and Sasar. The main rivers crossing Suceava County are: river Siret and its 

tributaries, river Suceava, Şomuzu Mare, Moldova, and Bistriţa (flowing from NW to SE). All the rivers 

from the territory of Suceava County are tributaries of river Siret. The greatest water quantities are 

being transported by the rivers of which basins are situated in the mountain region. River Moldova 

has the largest hydrographical basin, being followed by river Bistriţa and river Suceava. The standing 

waters comprise natural lakes of small dimensions and artificial lakes arranged for complex purposes: 

reserves of industrial and drinking water, protection against floods, fishery, etc. The most numerous 

artificial lakes are the 6 lakes along river Şomuzu Mare. 

Rivers of Zakarpatska Region are geographically located and belong to the basin of one of the largest 

tributaries of the Danube River - the river Tisza, which is the main waterway area in the region. The 

total length of the river Tisza is 967 km, Ukrainian part - 262 km. The river rises in Ukraine, 

Zakarpatska and flows roughly along the Romanian border and enters Hungary. After passing through 

Hungary, it flows into the Danube in Serbia.  In early 2000, there was a sequence of serious pollution 

incidents originating from accidental industrial discharges in Romania. This series of incidents were 

described at the time as the most serious environmental disaster to hit central Europe since the 

Chernobyl disaster. Use of river water for any purpose was temporarily banned and all installations 

that could lead to further pollution have been closed. 

In the territory of Ukraine in the Tisza basin surrounding areas floods reaching high intensity, causing 

flooding of large areas of the region. Development of effective measures to protect the Zakarpatska 

Region is the most important task of national importance. Indeed, for efficient solving related 

problems the cross-border countries have to be united, taking into consideration the fact, that flood 

cannot have any borders, and all territories, the river is flowing through, can be damaged. The river 

Prut is flowing through the territory of Ivano-Frankivska and Chernivetska Regions. The river begins 

in Ukraine and flows on the border of Moldova and Romania till it reaches the Danube in Odesa 

region. There is also a Hydro-Electric Station in Snyatyn (Ukraine).  Floods on the Prut River are 

dangerous not only for the regions of Ukraine, but also for Romania and Moldova, where it flows. In 

2008 year 65 administrative units were flooded, the river overflowed outwards covering area of 150 

meters. But the flood in 2010 year was a much greater scale: the water level has been risen by about 

6-7 meters. That’s why it is very important to take measures on prevention such ecological disasters. 

Ecological state of surface water of the Prut river in the border area corresponds to general 

standards of water use. The water in the river in the border area is characterized as “moderately 

polluted”. 
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Forests 

The cross-border area (Slovak regions due to missing data are not included) owns 594.460 hectares 

(5.945 km2) protected natural area of national importance which is 7.2% of the territory of the 

cross-border area. Within the region the largest areas of protected natural areas are situated in 

Maramureş (24,5% of the county’s territory) Borsod-Abaúj-Zemplén (15% of the county’s territory) 

and Zakarpatska (11.5% of the region’s own territory). The distribution of proportion of protected 

natural areas among the 3 countries: Ukrainian regions 48.5%, Romanian counties 27.9%, 

Hungarian counties 23.6%.43 

According to the map showing the proportion of forests in the cross-border area the forest cover 

exceeds 35% of the territory in 6 and 45% in 3 out of 10 areas. Among the countries concerned, 

Slovakia is considered to be the most wooded area. Based on 2012 data, the proportions of forest 

cover in both Slovak regions (Košický 40%, Prešovský 49%). Ukraine also has similarly favourable 

endowments: 51% of the area Zakarpatska and 41% of Ivano-Frankivska are forest areas but 

Chernivetska Region has close to 30% forest cover. Counties of Romania also have more than 40% 

forest cover (42% in Maramureş, Suceava 51%); however Satu-Mare county possesses only 16%. 

Hungarian counties have forest cover between 20-30% (Borsod-Abaúj-Zemplén: 30%; Szabolcs-

Szatmár-Bereg: 22%). 

 
Figure 25: Percentage of forest cover in the programme area (2012) 

Source: HCSO, SOSR, NIS, SSSU 

 

Wastewater treatment 

                                                            
43Based on data from Hungarian Central Statistical Office, Statistical Office of the Slovak Republic, National 
Institute of Statistics (Romania) and State Statistics Service of Ukraine, Protected natural areas of national 
importance (hectare) 2011-2012 
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Data regarding the share of treated municipal wastewater is rather insufficient, but it can be stated 

that the proportion of treated municipal wastewater only in the Hungarian counties is 100%, in the 

Romanian counties it is about 75-80%. Regarding the Ukrainian regions in Ivano-Frankivska the 

proportion of treated municipal wastewater is 92%, the other 2 regions are lagging behind with 43-

53%. In Prešovský region the proportion of treated municipal wastewater is slightly above 60%.44 

According to 2011 data, the proportion of households connected to regular waste disposal system is 

at least about 90% in the Hungarian and Romanian areas. Compared to this, Slovak regions have 

significantly lower rates around 60%. For Ukraine, this data was not available.45 

In Borsod-Abaúj-Zemplén County, the major industrial emissions are significant compared to the 

national average. No waste waters are drainaged without purification; the rate of only mechanically 

treated waste water is much lower than the national average. The number of homes connected to 

the sewage network was 287336 units in 2011. 65,8% of all units are connected to the sewage 

system, which is below the 72,5% of the national average (source: Central Statistical Office T-Star, 

2011). The rate of properties connected to the sewage network is about 55-60%. This value changes 

depending on the nature of the settlements: in major cities - as Miskolc, Kazincbarcika, Tiszaújváros 

the connection rate is typically equal to or in excess of 80-90%, while in other types of settlements 

the rate varies between 15-85%, indicating a significant dispersion. Compared to 2010 the amount of 

treated waste water decreased by 37% in the county, this value is much higher than the national 

average.46 In Szabolcs-Szatmár-Bereg County 112 of 222 settlements are equipped with - partially or 

entirely - public utility sewage network in 2012. Sewage system agglomerations (small areas) have 

been formed by the settlements and as a result, the wastewaters of connected settlements are being 

cleaned in about 50 wastewater treatment plants. The proportion of households connected to the 

drainage system is 52% (2012). The county's major settlements - except Nagyecsed - have partial or 

full channel network. The vast majority of the municipalities, gravity type collection system networks 

were built. Low pressure system operates in four settlements, while a combination of the two 

systems in 10% of the settlements. Vacuum sewerage system is not functioning.47 

The persisting problem of all regions, in particular the rural ones, is the underdeveloped system of 

sewer networks and waste water treatment plants, which is also the cause of the high level of 

pollution of water courses. The share of inhabitants connected to sewerage with a waste water 

treatment plant in Slovakia increased but significant regional disparities also exist in this area. 

Development of public water supplies in Košický and Prešovský regions are lagging behind the 

national average. 48 

In the Romanian regions the regional water systems need improvement and extension and at the 

same time, investments are needed for waste management. The quality of environment is needed to 

be improved; rehabilitation of contaminated sites and biodiversity protection is supported as part of 

the long-term sectorial strategies. In year 2012, the connection level of population to centralized 

water systems was only 56,7%. The North-East Region of Romania (including Suceava County) 

                                                            
44Based on data from Hungarian Central Statistical Office, Statistical Office of the Slovak Republic, National 
Institute of Statistics (Romania) and State Statistics Service of Ukraine; share of treated wastewater,2007-2012 
45Based on data from Hungarian Central Statistical Office, Statistical Office of the Slovak Republic, National 
Institute of Statistics (Romania), Dwellings connected to the regular waste removal system in percentage of 
dwelling stock 
46Borsod-Abaúj-ZemplénCounty Area Development Concept - 2013, Situation analysis 
47Szabolcs-Szatmár-Bereg CountyREGIONAL DEVELOPMENT CONCEPT – 2012, Situation analysis 
48National Regional Development Strategy Slovakia  
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disposes a reduced share of localities and population connected to the drinking water network - 

62,13% of connected localities (73,18% at national level in 2012), 45,25% of connected population 

(60,15% at national level), a reduced share of localities and population connected to the sewage 

network - 28,44% of connected localities (in 2012); 35,36% of connected population (46,78% at 

national level).The North-West Region of Romania (including Maramureş and Satu Mare counties) 

can be characterized by a series of polluting factors, uncontrolled storage of waste, contaminated 

industrial sites. Public utility infrastructure is critical, especially in rural areas and small cities. The 

majority of the Romanian cities in the eligible area face problems like water quality and improper 

waste management. In Satu Mare County the rate of households connected to the water pipework 

system takes up 52% on average (90% in urban areas and only 21% in rural areas). Public utility 

infrastructure and waste management infrastructure are insufficiently developed, though starting 

with year 2011 the county waste is being transported to the regional waste deposit so the impact on 

the environment is significantly reduced. In Maramureş County problems regarding sewage waters 

affect especially cities, land also localities that are lacking such systems, and due to non-purged or 

insufficiently purged mining waters as the final closure of mines and extraction activities were not 

followed by the construction of sewage plants for mining waters.49 

Wastewater treatment coverage is a less developed aspect of water service provision in the 

Ukrainian regions; the region is still significantly behind other parts of Europe in the area of 

wastewater treatment. The technical and construction standards (that are solid on technical grounds 

but often not concerned with economy of operation) still apply in Ukraine.50 

 
Solid waste collection  

In Borsod-Abaúj-Zemplén County the proportion of waste is household waste - despite the county's 

industrial nature - above the national average. Transported waste per capita is roughly equivalent to 

the national average. A significant proportion of homes involved in waste collection, which also 

exceeds the national average and a higher proportion of selective collection coated housing. 

However, the average of the amount of waste collected separately proportional to population is 

significantly lower than the national average. Since 2010, the waste in the county declined steadily. 

The county's waste management system developed in the framework of three separate regional 

waste management projects. The solid waste disposal sites (Sajókaza, Bodrogkeresztúr, Hejőpapi) 

can handle all of the county’s municipal solid waste. In summary, the county has no urgent needs 

development regarding waste management; the performance of the county landfill disposals is 

suitable. However, because of the principles of modern waste management (recycling, energy 

efficiency) the systems should be developed and updated.51 In Szabolcs-Szatmár-Bereg County the 

amount of municipal solid waste transported has decreased in recent years from 267663 tons to 

150626 tons. Level of selective waste collection from the public municipal solid waste is 4% (takes 

6th place on national level). The selective waste collection included nearly 81 thousand homes 

(41.4% of homes) A total of 96 settlements are involved in separate waste collection.52 

 

                                                            
49Development Plan of the North-West Region, Romania 2014-2020,  Economic and Social Development 
Strategy of SuceavaCounty, 2011- 
50http://sos.danubis.org/eng/report/iv-access-to-services/c-wastewater-treatment, 2012 
51Borsod-Abaúj-ZemplénCounty Area Development Concept - 2013, Situation analysis 
52Szabolcs-Szatmár-BeregCounty REGIONAL DEVELOPMENT CONCEPT – 2012, Situation analysis 

http://sos.danubis.org/eng/report/iv-access-to-services/c-wastewater-treatment
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Košický Region belongs to smaller municipal waste producers in Slovakia. In 2007 waste production 

in the region increased (189.5 thousand t) and the region achieves a low percentage of waste 

utilization (4.8%). The percentage of inhabitants connected to the water supply system (76.3%), 

which is below the average of Slovakia, increased since 2004. On the other hand, only 57% of 

population is connected to the public sewerage network, which is also below the average of Slovakia. 

The region reports a decrease in the quantity of discharged waste waters. The level of their 

treatment is 75%, which is 20% less than in Prešovský Region.53 In 2003 Prešovský Region had the 

lowest municipal waste production in Slovakia. In 2007 its production further decreased (187.9 

thousand t) and Prešovský Region achieves the second highest percentage of its utilization (13.4%).54 

 

Generally, Romania has outdated technical equipment for waste management which does not 

comply demands for modern activities. However, with EU funds it has been implemented integrated 

solid waste management systems. Unlike 2003, in 2008 the amount of waste generated and 

uncollected is higher. Maramureş County Council is presently implementing the project titled 

„Integrated Waste Management System in Maramureş County”. County, through the improvement 

of services and reduction of the number of non-conform storage places in the county. The project is 

co-financed by the SOP Environment and will be finalized by 31.12.2015. The population covered by 

waste collection services in Suceava County the access is limited to sanitation services (only 61-

69%).55 

 

In Zakarpatska Region because of the limited accessibility of the mountainous areas the existing 
problems with waste collection, recycling and disposal are more acute in comparison with the other 
regions. Problem of access to the areas lead to the problems of waste management, in particular 
with illegal waste dumps.  In addition, a mountain river Tisza and its tributaries, which flow in 
Ukraine and in bordering countries – Slovakia and Hungary, indicate the need for a comprehensive 
approach to solving the problem of waste management in this area. The problem consists in the lack 
of equipment for the waste collection and transportation, recycling plants, as well as in education of 
population, especially living in the mountainous areas on waste collection and recycling. There is a 
need for construction of waste recycling plant; ordering, technical upgrading, rehabilitation and 
construction of landfills for the waste storage; purchase of equipment for the collection and 
transportation of waste (vehicles and waste containers); creation a network of points for solid waste 
collection; installation of units for biogas production etc. In Ivano-Frankivska Region waste landfills 
in Ivano-Frankivsk region are overflowed; construction of new solid waste faces opposition from 
citizens who want to protect the environment and recreational areas. This speaks for the need of 
waste recycling plants construction. According to the statistics, none of the 27 solid waste landfills in 
the region aren’t constructed and operated properly. Mostly the landfills are not fenced, not each 
entrance is paved, most landfills work in overload; waste disposal process is not everywhere 
respected. The landfills are a source of intense pollution of atmosphere and groundwater. In 
Chernivetska Region there are 1 landfill, located in Chernivtsi, 10 dumps, located in cities and 305 
dumps, located in villages. Technically, landfill doesn’t correspond to requirements for safety waste 
storage and need to be reconstructed. Problems are also caused by some part of population, who 
often make illegal waste dumps. There is a need for construction of waste recycling plant; ordering, 
technical upgrading, rehabilitation and construction of landfills for the waste storage; purchase of 

                                                            
53Hungary-Slovakia Cross-border Co-operation Programme 2014-2020, Municipal waste management in 
Slovakia 
54Program of economic and social development of the Prešov Self-government Region for the period 2008-
2015, Municipal waste management in Slovakia 
55 Development Plan of the North-West Region 2014-2020 and Economic and Social Development Strategy of 
Suceava County, 2011-2020 period 
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equipment for the collection and transportation of waste (vehicles and waste containers); creation a 
network of points for solid waste collection; installation of units for biogas production etc.56 
 

Water resources to be protected 

In Borsod-Abaúj-Zemplén County the underwater and surface waters in the Bükk Mountains and 

Aggtelek Karst are highly sensitive, these are protected by law. Other protected areas are: Water 

Reservoir in Lázbérc, catchment area of the Bódva and Hernád, area of the local settlements 

connected with TiszaLake. Important tasks are completing the drainage network of settlements in 

the catchment areas, and the efficient and appropriate treatment of municipal wastewater. Medical 

water wells located in Bogács certified Mezőkövesd and Tiszaújváros. Mineral water wells can be 

found in Bogács, Gönc, Miskolc, Sárospatak and Tiszaújváros. Near-surface water resources are more 

or less contaminated; soil and underground water almost everywhere in need of cleaning. The 

groundwater stocks contaminated mostly of iron, manganese, nitrate, ammonium, and bacterial 

contamination, water hardness problems also exist. Contamination is primarily caused by municipal 

and agricultural sources of pollution. The set of natural karst water resources are pure, but local 

pollution problems can occur.57Szabolcs-Szatmár-Bereg County has 329,5 km long river section of 

which the Tisza River represents 250 km (enters top the Hungary at Tiszabecs Ukraine and leaves the 

county at Tiszadob), Szamos 49,5 km and River Túr 30 km length. Other major rivers are Kraszna and 

Lónyai Main Channel (Eastern Main Channel). Regarding the management point of view, rivers 

dispose favourable features, there are free water resources that can be utilized along all rivers of the 

county. The quality of surface and groundwater are better than the national average though it is 

important to stated that the quality of waters is highly depend on the quality of the river in the 

neighbouring country where it comes from. The water quality of the tributaries arising from across 

the border - the Szamos, the Kraszna, theTúr - varies widely, according to the pollution quantity and 

sources (industrial, mining, municipal waste) of the other country. The area of water resources 

ensures the water needs of the local industry and agriculture. A total of 32 thermal wells some of 

with high iodide, bromide and fluoride content are located in the county.58 

In the Slovak regions, the most precious wealth of the region is nature, particularly the National park 

High Tatra is an important tourist centre. Mineral water reservoirs in several spas are also very 

important for regional tourism in the Prešovský Region. All rivers and their tributaries, also their 

catchment areas have to be protected in order to have healthy natural environment and ensure 

water resources for the locals. The main flow of the Kosice region represents HornadRiver and its 

tributaries. Surface waters are polluted by sewage and industrial effluents mainly from city of Košice 

but also by pollution fed from the upstream part of the flow Torysa. The water quality is in the range 

II. - V. classes in each group of indicators. The worst class of water quality indicator shows coliform 

bacteria in the group of microbiological parameters, suggesting that there is the lack of urban waste 

water in villages. The major sources of water pollution are public sewerage of Kosice city and US 

Steel, s.r.o. Košice. Potential sources of water pollution is inappropriate manner of disposal of waste 

water in the municipalities of the Košice-okolie district, where only 8.85% of the total number of 

municipalities have the sewage system with wastewater treatment plant.59 

                                                            
56Based on the local experiences and data collection from regional documents of the Ukrainian local experts 
inthe process of the planning  the HUSKROUA ENI CBC Programme 2014-2020 
57Borsod-Abaúj-ZemplénCounty Area Development Concept - 2013, Situation analysis 
58Szabolcs-Szatmár-BeregCounty REGIONAL DEVELOPMENT CONCEPT – 2012, Situation analysis 
59 Based on information from Regional Development Plans for the concerned counties 
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The natural Tisza River and its tributaries (Someş, Crişuri, Crasna, Tur and Barcău) of Satu Mare 

County and the mineral water springs (Sâgeorz, Anieş, Leghia, Someşeni, Bixad, etc.) and thermal 

waters (Acâş) are all included as water resources to be protected as these water sources are, in 

general, of good quality, but in continuous degradation. Concerning the quality of surface waters in 

the region none of the water sources are being classified in category I (very good state) in 2011, 

compared with 725 km in very good state in 2006. The quality of surface waters in Maramureş 

County (in 2010) from biological point of view is generally good and moderated, except for the 

following water surfaces: Cisla, Cavnic, Firiza, and Ilba – having a poor state, having a biological 

scarcity (lack of fish) and poorly represented non-vertebrate species. The greatest water quantities in 

Suceava County are being transported by the rivers of which basins are situated in the mountain 

region so the protection of water can be achieved only through the reservation of quality in the 

mountain area. River Moldova has the largest hydrographical basin, being followed by river Bistriţa 

and river Suceava. The standing waters comprise natural lakes of small dimensions and artificial lakes 

arranged for complex purposes: reserves of industrial and drinking water, protection against floods, 

fishery, etc. The most numerous artificial lakes are the 6 lakes along river Şomuzu Mare.60 

In Zakarpatska Region a source of water for the population is river water and groundwater. In 

addition, considering the location of the region, rivers are cross-border, so their protection from 

contamination is so important. The hydrographic network of the region consists of 152 rivers; length 

of each is more than 10 km. They all belong to the Tisza river basin. For protection of water of this 

basin the special body have been created – Water management department of Tisza basin, 

responsible for provision within the TiszaRiverBasin of state policy implementation in the field of 

management, conservation and restoration of water resources. However, rivers of the basin are 

polluted, in particular through the illegal waste storage etc., and consequently needs to be 

protected; such pollution leads also to bad quality of drinking water (water treatment plants are also 

outdated and need to be reconstructed). In Ivano-Frankivska Region there are 132 rivers; length of 

each is more than 10 km. They belong to the basins of two rivers - the Dniester and the Prut. In order 

to achieve good water quality, ensuring safe and efficient water use, biodiversity conservation and 

sustainable ecological situation in the basin in 2008 agreement on cooperation in use and protection 

of water resources of the Dniester river basin between the cities of Lviv, Ivano-Frankivsk, Ternopil, 

Khmelnytsky, Chernivtsi, Vinnytsia and Odesa have been concluded. This agreement applies to water 

resources and water ecosystems of the Dniester river basin in Ukraine, including surface- and 

groundwater. Also in 2012 an international agreement for the protection of the Dniester river basin 

between Ukraine and Moldova has been signed. In Chernivetska Region flow 75 rivers; length each is 

more, than 10 km. They all flow into the Black Sea. The main rivers within the region are Prut and 

Siret (tributaries of the Danube) and Dniester (flows into the Black Sea). The protection of the rivers 

is regulated by regional and national target-oriented programs and national and international 

agreements. Thus, in 2008 agreement on cooperation in use and protection of water resources of the 

Dniester river basin between the 7 Ukrainian cities have been concluded. Also in 2012 an 

international agreement for the protection of the Dniester river basin between Ukraine and Moldova 

has been signed. Nevertheless, the rivers need to be protected more intensively, to ensure good 

                                                            
60Based on the Development Plan of the North-West Region 2014-2020, and Economic and Social Development 
Strategy of Suceava County, 2011-2020 period 
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quality of drinking water. It could be done only by means of proper waste management, qualitative 

waste water treatment, comprehensive measures on education of population etc. 61 

Endangered species, invasive species 
Most of the eligible area is covered by the Carpathians; covering an area of approximately 206,000 

square km, the Carpathians are one of Europe’s largest mountain ranges. Owing to its relatively 

intact habitats and particularly extensive forest complexes, the Carpathians are one of Europe’s most 

valuable refuges of primeval forest fauna. This is possibly the last place in Europe where all “big 

game” species can be found. Moreover, Carpathian populations of brown bear, wolf and lynx, 

numbered in the thousands, are the largest montane populations of these species in Europe. 

In Borsod-Abaúj-Zemplén County the less forested southern and south-western areas are 

characterized by the dominance of non-native species. Severe loss is the reductions of the high 

diversity hardwood forests (with high reproductive capacity) space of the floodplain. The protection 

of the areas along the Tisza the backwaters and lakes retained after the regulation of the Tisza, and 

natural floodplain vegetation characteristic of wetlands is a national interest. Szabolcs-Szatmár-

Bereg County, does not have national parks; however, the size of the protected natural areas and 

nature reserves, the third highest among the Hungarian counties. The three forest reserves 

(Bockerek, and Déda, Bakta) located in the county also include a number of Natura 2000 sites.62 

In the Slovak Republic there is more than one third of the indigenous species of plants in some level 

of endangerment. In Slovakia there has been described more than 28,800 animal species (including 

invertebrates), whereby the state of fauna endangerment is still more important (it is written in the 

Red lists). 769 is the total number of protected species living in the Slovak territory. Especially we 

should not forget to mention endemits, rare animal species living only in our country. It is for 

example a kind of a land slug named Derocerasfatrense and six-spot burnet or other invertebrates. 

Tatra chamois, marmot and Eurasian lynx belong among feral endemic species living in Slovakia. 

Great bustard is the biggest flying bird living in the European territory. Altogether there are about 50 

species endangered and protected in the Slovak part of the cross-border area. 63 

In the Romanian counties, due to the fact that some flora species are endangered, vulnerable and 

rare, they were placed on the list of protected species. Among these, one can mention the 

followings: Species of wild flora: Cochleariapyrenaica, Campanula alpina, Leontopodiumalpinum, 

Gentianalutea, Gentianapunctata, Fritillariameleagris, Trolliuseuropaeus, Rhododendron kotscyi, 

Lychnisnivalis, Cypripedium calceolus, Pinuscembra (representing about 4,26% out of the total 

existing flora species from Maramureş County). Species of wild fauna: Rupicaprarupicapracarpatica, 

Marmota marmota, Lynx lynx, Tetraourogallus, Lyrurustetri, Aquila chrysaetos, Aquila pomarina, 

Corvuscorax, Bubo bubo, Tyto alba gutata, Athenenoctua, Asiootus, Stryxuralensis, Accipiter gentilis, 

Accipiter nisus, Huchohucho (representing about 4,52% out of the total existing fauna species from 

Maramureş County). Threats and pressure on habitats, wild flora and fauna: infrastructure 

development, extension and development of human settlements, over exploitation of natural forests 

conducing to ecological disproportions in the mountain hydrographical basins, poaching of some 

species of hunting or economic interest.64 

                                                            
61Based on the local experiences and data collection from regional documents of the Ukrainian local experts 
inthe process of the planning  the HUSKROUA ENI CBC Programme 2014-2020 
62http://www.termeszetvedelem.hu/ 
63http://wwf.panda.org/, http://www.carpates.org/docs/publications/list.indd.pdf 
64http://wwf.panda.org/, http://www.carpates.org/docs/publications/list.indd.pdf 

http://wwf.panda.org/
http://wwf.panda.org/
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Flora of Zakarpatska Region has more than 2000 species. Of these, 237 species of flora listed in the 
Convention on the Conservation of European Wildlife and Natural Habitats, 22 species of flora listed 
in the application of the Convention on International Trade in Endangered Species of Wild Fauna and 
Flora (CITES). Total number of species, listed in the Red Book of Ukraine is 263. There are around 600 
species of invasive plants in the region. The greatest diversity of endangered species is concentrated 
in the Tisza river basin, where, 145 species of plants are listed in the Red Book. The total number of 
fauna species in the region is 30 428, which is 68% of the total number of animal species in Ukraine. 
163 species are listed in the Red Book of Ukraine. In recent decades a number of invasive species of 
mammals and fish were revealed in the region. Flora of Ivano-Frankivska Region has over 1500 
species of plants, more than half of the list of the flora of Ukraine. Almost a third of the natural flora 
of Ivano-Frankivsk, i.e. 418 species, requires full or partial protection. 162 species are listed in the 
Red Book of Ukraine and European Red List; 211 – in the Regional Red List. There are 3 species of 
invasive plants in the territory of the region. Fauna: Vertebrates are 435 species, mammals - 74 
species, birds - 280 species. About 200 species are in need of protection. Examples of invasive species 
to Ivano-Frankivsk region are well-known; they are Colorado beetle, nutria, musk-rat, black rat and 
other. Of the 1,600 species of flora in Chernivetska Region 2 species included in the Convention on 
the Conservation of European Wildlife and Natural Habitats, and 34 species listed in the Convention 
on International Trade in Endangered Species of Wild Fauna and Flora (CITES). In general, the number 
of endangered species of vascular plants, algae, fungi and lichens amounted to 108. The fauna of 
Chernivtsi region is diverse. There are 118 species listed in the Red Book, 16 of them are listed in 
CITES, and 69 listed in the Convention on the Conservation of European Wildlife and Natural 
Habitats. In the region there are no invasive species of animals.65 
 

Energy efficiency and renewable energy 

In Borsod-Abaúj-Zemplén County the goal is to reduce energy costs, as far as possible in parallel with 

the reduction of CO2 emissions and the use of locally available and renewable energy sources. The 

implemented "Mikrovirka" program, with the use of local labour and local renewable energy sources 

built intelligently built up a so-called cooperative "Smart grid" system. In addition, in relation to 

forest cover dealing with the utilization of biomass for heating is particularly important, and can 

provide heating requirements of the local institutions and neighbourhood houses. In the county, the 

state of the art, new biomass power generation plants can be significant for locally produced 

biomass, which could reduce the county's dependence on hydrocarbon energy sources. The use of 

biomass not only elicits imported energy, but also enhances employment. Geothermal energy is an 

important source of renewable energy in the county, which can also be used to produce heat and 

electricity. The utilization of solar thermal and electrical energy use in the county is still a local need 

only. The environmentally-friendly solar energy could be substantial energy resource and cost 

savings can be achieved at the local level. Combination of solar equipment with biomass plants 

technologies may cause measurable changes.66 In the current energy structure's renewable energy 

sources still play a minimal role in Szabolcs-Szatmár-Bereg County. However, due to the price of 

energy regulators and technological knowledge the use of these energy sources is increasing. In 

previous years, mostly the use of firewood characterized the supply and the Tiszalök Hydropower 

energy as renewable energy source was used. Today, more and more solar collector appears. 

Outstanding growth can be observed in the use of biomass, e.g. heating plant in Mátészalka. One of 

Europe's largest biogas plant was established in Nyírbátor. In the field of biomass utilization Szabolcs-

                                                            
65Convention on International Trade in Endangered Species of Wild Fauna and Flora (CITES, Convention on the 
Conservation of European Wildlife and Natural Habitats 
66Borsod-Abaúj-ZemplénCounty Area Development Concept - 2013, Situation analysis 
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Szatmár-Bereg County has significant potential due to the high proportion of rural areas (however 

the raw materials for bio-energy are not used locally in the county). On the basis of geographical and 

hydrogeological structure Szabolcs-Szatmár-Bereg County endowments of geothermal energy 

exploration are particularly favourable especially the Tiszavasvari-Nagyhalász-Kisvárda-

Fehérgyarmat-Nagyecsed-Nagykálló area.67 

Solar energy has certainly the biggest potential in the territory of a cross border cluster (Košice self-

governing region in Slovakia and Borsod-Abaúj-Zemplén region in Hungary). Solar energy is used by 

means of active solar systems to generate heat or electricity. Geothermal Energy has high potential 

as well. Geothermal waters in the area have lower temperatures between 45°C and 130°C, therefore 

these are suitable especially for heating. The all-important of them is the Košice basin (Ďurkov) with 

potential of about 300 MW. There are preparations underway to make use of the energy to heat the 

City of Košice, with a connection to the city central heat supply system. Biomass has very significant 

potential in both regions. It is comprised of materials of plant and animal origin, fit for energy 

utilisation. Biomass is considered in terms of CO2 emissions to be a neutral fuel, since only as much 

CO2 is released in burning it as is received by the plant while growing. Both Košický region and 

Borsod-Abaúj-Zemplén County have moderate wind energy potential (600 GWH/y) as compared to 

seaside countries. There are few suitable sites in this country to install wind turbines, where winds 

average at least 5 m/sec.68 

The reduction of energy consumption and increased use of renewable energy resources are pressing 

challenges also for Prešovský region. The Prešov Region is witnessing a growing interest in the areas 

of renewable energy resources, green technologies and energy efficiency. The region is determined 

to play an active role in encouraging towns and municipalities to join the Covenant of Mayors with 

the aim of implementing long-term and sustainable energy policies in the region. The importance of 

such energy/climate alliances is gaining increased relevance, especially in light of the fast 

development and roll out of low-carbon emission technologies. In 2014 the European Investment 

Bank (EIB) was lending EUR 25 million to finance the development of public infrastructure in the 

Prešov Region. EIB funds will help to implement Regional Development Strategy of Prešov; the EIB 

will support the investment preparation of energy efficiency and renewable energy use in the 

region’s public building stock via the European Union-funded ELENA facility. More specifically, the 

projects to be financed are aimed at upgrading the regional road network, developing education, 

social care and cultural facilities, as well as fostering energy saving measures and preventing floods. 

With the financial support made available through the ELENA facility (EUR 1.09 million) the Prešov 

Region will be able to prepare investments using innovative contractual set-ups like ‘energy 

performance contracting’, which will serve to refinance the investments through energy savings. The 

support will also help municipalities within the region to improve the energy performance of their 

buildings (schools, etc.) and public lighting.69 

According to the study titled „Study on the evaluation on the actual energetic potential of renewable 

energy sources from Romania” realised by the Ministry of  Economy, the energetic potential of Satu 

Mare County is high, especially concerning hydro energetic, geothermal and biomass resources. An 

                                                            
67Szabolcs-Szatmár-BeregCounty REGIONAL DEVELOPMENT CONCEPT – 2012, Situation analysis 
68http://www.knowbridge.eu/index.php?option=com_content&view=category&layout=blog&id=2&Itemid=16
&lang=en 
69Program of economic and social development of the Prešov Self-government Region for the period 2008-
2015, http://www.eib.org/infocentre/press/releases/all/2015/2015-080-eib-continued-to-support-slovakias-
growth-prospects-with-eur-556-million-in-2014.htm 
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important reservoir in the county can be found underground, which could be exploited especially by 

drilling. According to the same study, as it concerns the identification of the best locations for the 

development of non-conventional electrical energy production, the localities of Satu Mare County 

can be placed in area III and are IV of solar radiation, representing a good and moderate potential, 

with a solar radiation intensity between 1200 and 1300 kWh/m2/year. The projects to be developed 

using this type of energy source can include the creation of photovoltaic parks on agricultural lands 

or the installation of photovoltaic panels on buildings with individual scope.70 

Zakarpatska Region has won first place in the energy efficiency ranking of Ukraine (Ukrainian Energy 
Index 2013), the results of which were presented at the Renewable Energy and Energy Efficiency 
Forum. The overall efficiency of energy consumption in Zakarpatska was 64.3% of the EU level.  In 
addition, Zakarpatska is one of 6 regions of Ukraine, where is a special pilot project to develop 
strategy of energy efficiency. It employs 4 areas- Mukachevo, Svalyava, Uzhhorod, Khust, which will 
be selected by 2 microprojects were communities. For this project in pilot areas and the region as a 
whole the Strategy (program) energy efficiency on 2015-2020 years and technical documentation 
have been designed. However, the region is one of the few regions in Ukraine, receiving energy from 
generating sources, located in the territory of other regions. Thus, more than ninety percent of needs 
in electricity of the region are provided by Burshtynska TPS, located in the Ivano-Frankivska Region. 
By ranking on energy efficiency and renewable energy Ukrainian Energy Index (UEI) 2013 Ivano-
Frankivska Region was determined as a region with medium “energy efficiency rate” (the region is 
on 11th place; its rate amounted to 58% of the EU level). Energy efficiency indicator in the region is 
for 3.8% higher than the average one in Ukraine. In assessing 4 areas - industry, agriculture, services, 
residential sector were considered. The largest share of energy consumption observed in the 
domestic households. According to ranking on energy efficiency and renewable energy Ukrainian 
Energy Index 2013 Chernivetska Region is one of the leading regions in terms of efficient energy 
consumption (the region is on the 5th place). Energy efficiency indicator in the region is for 8.5 % 
higher than the average one in Ukraine and constitutes 62.7% of the EU level.71 
 

 

10.1.4 Accessibility to the regions, development of sustainable and climate-proof transport and 

communication networks and systems (TO7) 

 

Accessibility, transport 

Traffic infrastructure development is one of the most important links between the countries, 

providing hundreds of opportunities for cross-border cooperation. 

                                                            
70Study on the evaluation on the actual energetic potential of renewable energy sources from Romania 
71Ukrainian Energy Index 2013, Euro Stat, Strategy onEnergy Efficiency of Ukraine 2015-2020 
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Figure 26: Public road network in the HUSKROUA region (2014) 
Source: http://openmaps.eu/rastermaposmt, http://www.openstreetmap.org/#map=8/48.962/22.662 

 

Regarding the motorways and main roads, in the past ten years significant improvements have been 

accomplished and further developments are planned to eliminate missing links (e.g. motorway D1 in 

Slovakia) and bottlenecks as well as to improve the quality of infrastructure. It is especially important 

regarding the Ukrainian regions because of the low public road density. 

 

County/Region
Length of national 

public roads

% of the eligible 

area

Length of 

railway lines

% of the eligible 

area

% in surface of 

the eligible area

Szabolcs-Szatmár-Bereg 2 156 11,6 391 7,3 7,2

Borsod-Abaúj-Zemplén 2 585 13,9 510 9,5 8,7

Hungarian counties 4 741 25,5 901 25,5 15,9

Hungary 31 692 7570

Košický 2 379 12,8 706 13,1 8,1

Prešovský 3 161 17,0 420 7,8 10,8

Slovakian regions 5 540 29,7 1126 29,7 18,9

Slovakia 18 044 3600

Maramureş 1 783 9,6 207 3,8 7,6

Satu-Mare 1 715 9,2 218 4,0 5,3

Suceava 2 991 16,0 526 9,8 10,3

Romanian counties 6 489 34,8 951 17,6 23,2

Romania 84 185 10777

Zakarpatska 636 3,4 604 11,2 15,4

Ivano–Frankivska 818 4,4 1384 25,7 16,8

Chernivetska  414 2,2 423 7,8 9,8

Ukrainian regions 1 868 10,0 2411 44,7 42,0

Ukraine 21 239 21700

Eligible area 18 638 5389

http://openmaps.eu/rastermaposmt
http://www.openstreetmap.org/#map=8/48.962/22.662
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Table 7: Length and share of national public roads and railway lines compared to the territory (2012, km, %) 
Source: HCSO, SOSR, NIS, SSSU 

 

The density of the road network (based on 2012 data) in the Hungarian, Slovak and Romanian 

regions is 350km road per 1000 km2. Road density is slightly lower in Maramureş, where the value is 

283km/1000 km2. Road density of the Ukrainian areas is far below these values: in all three regions 

concerned the value for road density is 50-60km road/1000km2.If we take a look at the roads 

between the counties/regions' seats of the cross-border area, we can see the data in terms of an 

unpleasant average speed which varies between 58.1 and 95.3 km/hour. 

 

 

Table 8: Distance and average speed between county and regional seats 
Source: maps.google.com 

 

Infrastructural inequalities are also traceable concerning the railway lines. Railway lines are more 

accessible/dense in the southwest part of the cross-border region especially in the Slovak, Hungarian 

areas and in Satu-Mare in Romania. There is no rail connection between Chernivetska Region and 

Suceava County and also between Maramureş and Suceava counties. Cross-border railway 

connections are partly underused because of the long traffic time and the partly inadequate 

schedules. 

 

Nyíregyháza Miskolc Košice Prešov Baia Mare Satu Mare Suceava Uzhgorod
Ivano-

Frankivsk
Chernivtsy

Nyíregyháza 95,3 km/h 59,0 km/h 65,4 km/h 64,4 km/h 65,0 km/h 66,5 km/h 67,4 km/h 66,0 km/h 61,8 km/h

Miskolc 116 km 59,9 km/h 70,2 km/h 78,3 km/h 70,4 km/h 72,0 km/h 65,3 km/h 73,6 km/h 68,1 km/h

Košice 123 km 87 km 75,5 km/h 78,3 km/h 65,1 km/h 72,7 km/h 60,4 km/h 63,8 km/h 64,5 km/h

Prešov 157 km 124 km 37 km 79,7 km/h 83,2 km/h 73,6 km/h 63,3 km/h 65,2 km/h 65,6 km/h

Baia Mare 162 km 269 km 346 km 381 km 61,6 km/h 67,0 km/h 64,4 km/h 58,2 km/h 58,3 km/h

Satu Mare 104 km 603 km 228 km 323 km 60 km 66,9 km/h 65,0 km/h 64,7 km/h 60,0 km/h

Suceava 491 km 598 km 675 km 710 km 346 km 388 km 58,1 km/h 65,3 km/h 65,2 km/h

Uzhgorod 93 km 149 km 97 km 116 km 176 km 143 km 420 km 64,5 km/h 65,1 km/h

Ivano-Frankivsk 341 km 448 km 350 km 375 km 252 km 273 km 222 km 257 km 62,3 km/h

Chernivtsy 442 km 549 km 491 km 516 km 314 km 351 km 83 km 398 km 136 km
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Figure 27: Railway lines and border crossing points in the HUSKROUA region (2014) 
Source: http://openmaps.eu/rastermaposmt, http://www.openstreetmap.org/#map=8/48.962/22.662, 

http://www.openrailwaymap.org/ 

 

In Hungary slow traffic, bad road conditions, bottlenecks and lack of intermodal hubs can be 
observed in everyday life. In Borsod-Abaúj-Zemplén the traffic from north to the south and vica 
versa overburdens some sections of the road network (TEN-T corridor V.) There are 4 railway BCPs 
(Miskolc-Košice railway line has international importance). Railway traffic does not support daily 
mobility. The non-used airport of Mezőkövesd would be suitable for international flights. The TEN-T 
corridor V. (motorway M3) crosses Szabolcs-Szatmár-Bereg. There are railway connections to 
Ukraine (Záhony the largest logistic centre in CEE, Eperjeske) and to Romania (Tiborszállás). 
Transport sector is a main source of air pollution. EuroVelo 11 is present. Deficiencies of transport 
system are: motorway M49, 2x2-lane main road 4, ferry crossings, and light railway.72 

In Slovakia investments should serve to fill the gaps and missing links in the infrastructure at national 

level and in the cross-border region with emphasis on the sustainable, environmentally friendly and 

cost-effective transport infrastructure due to the following facts: low quality of road network 

infrastructure, railway transport, intermodal transport, non-effective services of public transport, 

unserviceable integrated transport. The TEN-T corridors touch the region only without creating real 

North-South connections between the two neighbouring countries. In the Eastern area of the 

borderland there is a real need for a further North-South core network link. During the previous 

years, regression has been observed on rail traffic instead of expansion. However, daily commuting, 

                                                            
72Borsod-Abaúj-Zemplén County Area Development Concept -2013, Szabolcs-Szatmár-Bereg County REGIONAL 
DEVELOPMENT CONCEPT – 2012 

http://openmaps.eu/rastermaposmt
http://www.openstreetmap.org/#map=8/48.962/22.662
http://www.openrailwaymap.org/
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strengthening of business and institutional cooperation shall force an increased integration of public 

transport facilities similar to the network developed around Vienna within the framework of 

Centrope initiative. The major part of the borderland suffers from a lack of proper transport 

connections that hinder the improvement of logistic facilities. Good logistic facilities could be better 

used in an integrated way and by creating cross-border intermodal logistics zones. The Prešov Self-

governing region owns 17,5% of the road network of the Slovak Republic. Out of the roads, 19,8 % 

are primary, 16.5% secondary, 60,8 % tertiary. Share of highways is only 2.6%. The D1 motorway is 

the largest motorway linking across the Slovak territory from in the east-west direction and forms 

the backbone axis of the road network. The D1 motorway is part of the branch of the multimodal 

corridor following the route Bratislava - Žilina – Uzhhorod which significantly contributes to the 

improvement of accessibility especially in case of the links with Ukraine. The road infrastructure in 

the Prešov region is characterized by a relatively high density, but with a relatively low share of 

higher class roads.Prešov region ranks fourth in the density of the road network within the region in 

Slovakia. Low density of road networks in the region is in the districts of Kežmarok, Humenné and 

Snina, which is significantly influenced by the topography. Due to the high volume of cargo transit 

between Poland and Hungary in the region, it is necessary to address the completion of the 

expressway R4, which would serve the international transit traffic in that direction and improve 

mutual availability of Košice and Prešov with Miskolc, Budapest and Rzeszow. The rail network is 

insufficient as it consists of 420 km of railway lines and 41 km Tatra Electric Railway. The density of 

the railway network in the region in miles per 1 000 km² is 46.75 kilometres. The average density of 

railway lines in Slovakia is 73.26 km per 1 000 km2 and Prešov has the lowest value of this indicator 

in Slovakia. The railway link is missing in the north-eastern part of the area in the districts of Stropkov 

and Svidník. In terms of air transport Prešov region has a dominant role with the international 

Poprad-Tatry airport. Regarding Košický region, Kosice Airport is a public civil airport for domestic 

and international air traffic. It provides scheduled and non-scheduled air transport. The passport and 

customs control is available 24 hours per day. The current condition of the airport, due to an increase 

of performances is not sufficient and in the near future the airport is preparing for its expansion, i.e., 

building new capacities for standing and parking of aircraft at the airport Košice. Terminal for 

passengers is one storey air-conditioned indoor facility; part of the terminal is the connection to the 

existing road transport. Location of Košice International Airport is about 6 km south of the city of 

Kosice and is located 10 minutes from the city of Kosice, 30 minutes from Prešov and 20 minutes 

from Slovakia - Hungary border. The length of the road network in Košický region is 2,379 thousands 

kms. The region accounts for 13.26 % for the length of the road network in Slovakia. Kosice region 

contributes only 10.3% on first-class roads of Slovakia. In terms of length of roads Košický region is 

comparable to other regions, but has a higher proportion of lower-level roads (2nd and 3rd class). In 

the Košický region there is along 586 km of roads II. class and 1421 km of roads III. class)and there is 

only a short stretch of highway. The density of the road network in relation to the size of the area in 

the Košický region is lower than average in Slovakia. The trend in recent decades, suburbanization, is 

the main challenge for urban transport. It increases the need for individual transport modes, thereby 

road congestion and adverse environmental impacts. 40% of CO2 emissions and 70% of emissions of 

other pollutants originate from urban transport. The worst quality of 2nd class roads are in the 

district of Košice-okolie, Roznava, Spisska Nova Ves, and Gelnica. 1,379.46 km of the total length of 

roads are 3rd class (260 km) in a bad condition and 17,4 kilometres (1.26%) in a state of disrepair. 

The railway transport infrastructure in Košický region is characterized by a rather high density 

network with outdated technology; the technical basis of railway infrastructure is not sufficiently 

prepared to changing conditions and structure of the transport market. This situation is mainly due 

to the low technical level and quality of technical base rail and by its neglected maintenance and 
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insufficient recovery. The backbone of the railway infrastructure network consists of the so-called SR. 

triangle, whose arms form a line: Košice - Žilina - Bratislava and Bratislava - Zvolen - Košice. The other 

tracks are complementary or connecting basic corridors, and tracks of local and regional importance. 

Railway network is managed by the Slovak Railways (Železnice Slovenskej republiky).In the Košický 

region there is no narrow-gauge railway (except recreation Children's Railway in Košice). Broad track 

leads from Ukraine through Maťovce to Haniska in Kosice. It was built for the transport of raw 

materials from Zakarpatska to US Steel Ltd. Košice. The construction length of lines operated in the 

Košický Region is the largest - 706 km, which constitutes 20% of the total length of the railways on 

the Slovak territory (3592 km).Combined transport terminal in Dobra is located on the V. Pan-

European rail corridor (Venice - Bratislava - Žilina - Košice – Čiernanad Tisou - Lviv and close to the 

transfer station in Čiernanad Tisou, the border with Ukraine and Hungary), offers in addition to the 

standard services provided in terminals also the transition of goods from broad gauge to normal 

gauge and vice versa. In Kosice region, indicative 60% of rail stops are in a poor state of repair (no 

waiting rooms, no toilet, no shelter, devastated, polluted). This fact is largely affecting passengers 

when choosing the type of public transport (train, bus). They are mostly stops and stations without 

employees due to the cancellation of sale of travel documents, or reducing the workforce. Significant 

impact on the low number of candidates on the rail has a location of the train stops outside of built-

up areas and villages without access paths, and lighting.73 

Romania is ranked in the last place in Europe as regards the length of highways per 100.000 

inhabitants. The road transport network is mainly (90%) made of two-lane roads, which presents a 

high risk for accidents, 4 times higher than at the highways. The critical state of road transport 

infrastructure is leading to a low level of inter-connection with the main economic and urban 

centres, and also with other intermodal transport nodes as ports and airports. Taking into 

consideration the existing deficiencies, the continuation of the highway constructions is necessary, in 

order to finalize the road networks situated on the central TEN-T network, even as the rehabilitation, 

modernization and enlargement of national roads, and construction of ring roads of localities. 

Regarding railway transportation, the length of electrical railways was 4.020 km, representing only 

37,3% out of total length of railways, while the density of lines on 1000 sq km was only 45,2% 

(Source: INSSE, 2012). The wagon park is outdated (having more than 35 years of operation), and its 

use is inefficient (with a rate of utilization around 55%).The North-East Region of Romania can be 

characterized by reduced degree of modernization of county and communal roads, urban localities 

that are not connected primarily or secondarily to the road or railway TEN-T network. The North-

West Region of Romania presents a relative isolation of the region in relation to the Pan-European 

transport corridors and the central TEN-T network, lack of highways, express ways and rapid railways 

to assure the connection with urban poles from other regions and countries, and the connection to 

the TEN-T network, reduced level of  modernization of the road network, especially of county and 

local/communal roads, and railways, as well as lack of intermodal  terminals for goods transport, low 

level of accessibility to some areas of the country, resulting in the low level of attractiveness reduced 

level of investments, and poorly developed county road network with inadequate quality. Rate of 

non-modernized county roads (ballast-roads and cart-roads) in comparison to total county roads is 

still high (25% are not surface-roads in 2012). There is a lack of facile access to TEN-T corridors, and 

consequently to cities, which leads to the lack of mobility concerning a significant rate of labour force 

from rural areas. Satu Mare County has a peripheral location, therefore the direct access to the 

major transportation corridors is not ensured. In addition, the lack of a ring-road for Satu Mare City 

                                                            
73 Based on the Partnership Agreement of the SR for the years 2014 – 2020 and the related regional 
development programmes 
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(the major traffic node of the county) and motorways, secondary national and county roads in poor 

condition can be mentioned as the disadvantages of this area. The railway infrastructure is in 

extremely bad condition, lacks of intermodal transport centres and other facilities and regular 

international flights (only inland flights to Bucharest operated by the TAROM operator).Regarding 

cross-border connectivity, the border of the North-Western region with Hungary is 265 km, with 4 

border crossing points on road (persons and goods) and 2 railway border crossing points. Although 

the average distance between the border crossing points is 45 km, many settlements from the 

border region have reduced accessibility to these points due to the lack of connections, the degraded 

stage of roads or discontinuity of traffic networks. During the 2007-2013 programming period the 

construction of a number of 10 new cross-border roads was financed, but these cannot be used until 

the accession of Romania to the Schengen Space. The Borş - Ártánd and Petea - Csengersima border 

crossing points are amongst the most used on the Hungarian border, absorbing cca.25% of the road 

traffic along the border (15.000 vehicles from and 11.000 vehicles to Hungary each day, out of which 

cca. 40% trucks).Cross-border mobility is being hindered by the lack of TEN-T connections, the 

suspension of works to the Transylvania highway and lack of electrification on the TEN-F line. The 

road and rail traffic speed is the lowest between the municipalities of Satu Mare and Nyíregyháza, on 

this route the average speed being 57,3 km/h on road and 29 km/h on rail. The length of the border 

between the North-Western region and the neighbouring Ukrainian oblasts is 250 km (185 km 

terrestrial and 65 km fluvial on the Tisa river). On the 162 km border line belonging to Maramureş 

County there are 3 border crossing points, out of which one is assuring the railway connection with 

Ukraine. From Satu Mare to Ukraine there is one border crossing point, namely Halmeu – Diakovo 

(on road, goods traffic and railway), which is being developed through a large scale ENPI project of 7 

million EUR (titled: the development of the Halmeu-Dyakove border crossing point, financed by the 

Hungary-Slovakia-Romania-Ukraine Cross-border Cooperation Programme 2007-2013). The transport 

of people and goods on the external border of the European Union is being hindered by the reduced 

number of border crossing points and lack of their modernization, which is being a problem mainly to 

the inhabitants of Maramureş County. In the same time, one could mention the poor quality of roads 

and the differences between the railway gauges. Railways from the border region are also assuring 

links with Slovakia and Poland. The chances of the opening of new border crossing points with 

Ukraine are remaining reduced until the signature by Ukraine of a Partnership Agreement with the 

EU within the Eastern Partnership that would also ensure the access of Ukraine to the European 

economic space.74 

Zakarpatska Region is located in the south-west of Ukraine and is the geographical center of Europe. 

The main components of the transport space of Zakarpatska are the following: (i) favourable 

geographical and economical location at the intersection of the borders with Hungary, Slovakia, 

Poland and Romania; (ii) availability of powerful transport hub Chop-Mukachevo-Batyevo-Uzhgorod 

(railways, motorways, air transport, in perspective - water transport) (iii) passage of the 5th (Crete) 

international transport corridor (Trieste-Ljubljana-Budapest-Bratislava-Chop-Lviv); (iv) opportunities, 

open due to the Laws of Ukraine "On special economic zone" Zakarpatska" and "On special 

investment regime in Zakarpatska". Thus, the region is an important transportation corridor between 

Europe and Asia. The strategic goal is the development and establishment of border transport 

infrastructure through full and effective use of existing and potential transport capacities of 

Zakarpatska. Traffic capacities of the region are 52 million tons of export, import and transit cargo 

per year.  Cargo turnover of transport enterprises in 2013 amounted to 6763.6 million ton-km and 

increased in comparison to 2012 for 12.4%. Passenger turnover in 2013 decreased in comparison to 

                                                            
74Development Plan of the North-West Region of Romania 2014-2020 
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2012 for 8.5% and amounted to 1319.9 million pas-km. Length of motorways in the region is 3347,8 

km, including 1100.4 km - national roads and 2247,4 - local roads, of which only 340 km belong to 

roads of I and II categories. Not less important in the region is railway transport, which serves for 42 

% of cargo turnover and 40% of passenger turnover. Its infrastructure is less developed. Operational 

length of railways in the region is 604,4 km. One of the priorities of "Regional Development Strategy 

of Zakarpatska to 2015" is “development of tourism and recreation sectors" in the region.  It is 

necessary to restore the railway connection from village Dilove through Romanian city Sighetu-

Marmatiei to the village Teresva. It would connect railway systems of Zakarpatska, Lviv and Ivano-

Frankivsk regions and create access to many cities in Romania. Therefore, based on the modern 

requirements of international transport market it is necessary to turn the efforts on improving 

border transport infrastructure, which will primarily have positive impact on the economy of cross-

border regions. Ivano-Frankivska Region is located in the southwest of Ukraine and has beneficial 

geographic and transit location. Through an extensive network of paths the region is connected with 

many important economic regions of Ukraine and neighbouring countries in Europe, it is located in 

the area of international transport corridors, at the intersection of European routes. In the north of 

the region runs the European route E50 (France - Russian Federation), highways E40 (Venice - Kyiv) 

and E85 (Baltic Sea – Black Sea). The transport system of the region is represented by rail, road, air 

transport and includes 496 km of rail tracks, 4172,6 km of paved roads and 60,3 km of trolleybus 

lines. The largest share in cargo transportation accounted for road transport, but in recent years 

share of rail transport is growing. A similar situation is observed in the sector of passengers’ 

transportation. Approximate annual cargo turnover by rail and road amounted to 12.5 million tons 

(rail - 3.3 million tons, road transport – 9,2 million. tons) and annual passenger turnover – 99,3 

million passengers (rail – 6,3 million, road (bus) - 73 million passengers, trolleybus – 20 million 

passengers).Since Ivano-Frankivsk region is strategically focused on the development of tourism, an 

important perspective and need of this subsystem is improving the long-distance bus and rail traffic 

in the region, as well as signing agreements with international airlines to provide cheap air 

transportation from EU countries. In addition to this, the transport system within the territory of the 

region has to be reformed. Chernivetska Region is classified as the area with a high rate of transit, 

since it is the border region. Chernivtsi region has favourable transport and geographical location, a 

dense network of railways and roads, pipelines and power lines. The regional centre has convenient 

railway communication with European capitals: Bucharest, Sofia, Belgrade, and Moscow. The 

transport system of Chernivtsi region is an important tool for achieving social, economic, political and 

other goals, which ensures increasing quality of life. The study of the current state of the regional 

transport system development and functioning shows that it has significant opportunities and 

capacity reserves to service both domestic and international transportation, but its quality doesn’t 

correspond to international standards. The state of the transport subsystem of Chernivtsi region can 

be characterized as unsatisfactory, despite the fact that region borders with two countries - Moldova 

and Romania. Network of public roads in the region consists of 2885.5 km roads, of which 117.3 km 

(4,1%) are the national roads and 95,6 km (3,3%) – international roads. The density of roads in the 

Chernivtsi region is 0.36 km per 1 m2, what is higher than the average national level (0.28 km per 1 

m2). For the low level of technique of roads speaks the fact that only 0.4% of all roads (namely 10,3 

km) are equipped with electric lines. Sidewalks are only on 18,5% of the roads. The total length of 

road markings is only 1261 km, i.e. 43,7% of the total length of roads. In addition to this, some 

bridges, which connect the settlements, are in disrepair (since floods in 2008, 2010). To solve the 

numerous problems with the transport infrastructure it is necessary to analyse state of roads and 



164 
 

bridges in the region, to repair roads of national and local importance, to provide high-speed rail and 

air links, to make markings.75 

Public transport according to the opinion of the participants of the stakeholder workshops, crossing 

the borders using public transport services is not an easy process. Cross-border public transport 

services basically hardly exist. There is no transport company offering its services across the border 

without changes. Public transport lines rest then turn back when reaching the borders. Passengers 

have to cross the border on foot and take another service meanwhile the timetables are not 

harmonised. The timeframe of crossing the border to/from Ukraine is unpredictable which makes the 

usage of public transport services more inconvenient. 

 

ICT networks and systems 

Generally the usage of ICT technologies is low and underdeveloped in the programme area. Info-

communication interconnectivity of the region is low-level. The usage and quality of 

telecommunication services is underdeveloped especially in the poorer and the mountainous 

regions. There are local appearances of traditional media (newspapers, radio and TV stations, online 

portals) though there is no common communication platform for the inhabitants of the programme 

area (except the programme’s website in connection with the projects). The existing traditions and 

the infrastructure of the traditional media channels combined with the difficulties of the usage of 

modern ICT technologies in the cross-border area could establish the opportunity for creation of a 

more feasible and usable rather traditional common communication platform. 

In Hungary the info-communication infrastructure and equipment level is lagging behind in the 

countryside and causes disadvantages in businesses and R&D activities. In Borsod-Abaúj-Zemplén 

and Szabolcs-Szatmár-Bereg the number of business entities using ICT-tools is low. Having a 

computer at home in the households of the Hungarian border region compared with a European 

average of 68% - is under 50% which lags behind the EU27 average. Computer penetration in rural 

areas and households with residents over 60 years of age is typically low. Broadband internet 

penetration rate (the number of subscriptions per 100 inhabitants) in 2013 was 22,9% for Hungary, 

which means approx. 2.3 million subscriptions (EU average is 28.8%). the usage of the mobile 

Internet is still far below EU levels.76 

In Slovakia investing should serve to fill the gaps and missing links in the ICT due to the following 

facts: low penetration of internet, insufficient level of public services and international 

interoperability of services, scarce interoperability of processes and efficiency of public 

administration services. The Prešovský Region regarding the development of ICT, the use of ICT 

technologies in planning and decision-making is need to be developed, interconnectivity of 

information systems in the region is low. Slovakia belongs to the group of 19 countries that meet the 

requirements for comfortable use of the current ICT services. Very positive news is that the city of 

Košice is ranked as number 13 in the evaluation of the quality of the connection of cities and belongs 

to the top 38 places providing services of tomorrow. However, despite the excellent location of the 

Slovak cities in the Košický Region are large regional differences in the quality and coverage of 

broadband. The most widespread technology connections in the Košický region is via fibre optic cable 

FTTx (44,87%). Optical networks are built by large operators (Orange and T-com), but also financially 

                                                            
7575 Based on the relevant and existing regional data and development programmes/plans 
76Based on the available data from Hungarian Central Statistical Office 
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strong alternative and local operators such as Antik in Kosice. Compared with other regions, the 

optical connection is the most advanced in the Košice region. In other regions is dominating DSL 

connection that uses existing telephone network for high-speed data transmission. In the Košický 

Region the DSL connection is being used also largely (28,44%), the most after optical connection. The 

next most prevalent technology is fixed radio access FWA - WiFi, WiMAX (18.11%). It is used in larger 

cities where there are hotspots for users with portable devices with WiFi function. In the number of 

hotspots Kosice region is on 4th place in Slovakia after Bratislava, Banská Bystrica and Žilina, despite 

the fact that Košice is the second largest city in Slovakia. As far as it concerns the number of places 

where there are hotspots, Košický Region is in last place. Mobile internet enables wireless access 

through portable devices (mobile phone, laptop). 3G connections in Slovakia provide mobile 

operators Orange, T-com and O2. Availability of broadband internet has 404 municipalities (91,82%) 

from 440 towns and villages in Košický region. No access is along 36 municipalities. As for the 

connection method the most used is mobile connection 3G / HSxPA, hard radio access WLAN (WiFi), 

because this technology connects all cities. DSL is also widespread; this connection is not available 

only to Medzev. Regarding municipalities, the most common connections are: fixed radio access 

WLAN (WiFi) and FWA (WiMax), flash OFDM mobile access and DSL. The optical network is built only 

in 4 towns -Kosice, Michalovce, SpišskáNováVes and Trebišov. The only municipality where the 

optical network is available are Smižany. Cable TV connection is only used in 3 cities: Kosice, 

Michalovce and SpišskáNováVes. Information systems that are implemented at Košice Self-governing 

Region operate largely autonomously, without mutual sharing of common data. The most developed 

are systems of internal administration, covering the economic area implemented based on SAP. 

Within the VUCNET project a secure communication infrastructure has been built, which allows the 

centralization of existing information systems of organizations founded by Kosice Self-governing 

Region, for which the ICT Department provides operation and user support. The support for users of 

the regional information system is provided by Help Desk and Call Center in the Department of ICT, 

which registers and solves problems.77 

The North-East Region of Romania can be characterized low percentage of dwellings possessing PC 

or laptop type equipment (54% out of total dwellings do not possess IT equipment in 2013), low 

degree of penetration of Internet services in dwellings (51% of dwellings have access to the Internet, 

42% of population has never used the Internet in 2013).Regional data of the North-Western region 

are placing it on the second place on national level as it concerns the total number of telephone 

connections, after the Bucureşti-Ilfov region. Connections are including line and mobile telephones, 

and Internet connections. The three main operators of 3G Internet are declaring that they have 

coverage over the majority of the North-Western territory, only some mountain or rural areas are 

not being covered. Regarding access of businesses to IT&C in 2009, the North-Western region was 

situated on the 6th place among the regions as it concerns the share of personnel using PCs and PCs 

connected to the Internet, at a great distance from the Bucureşti-Ilfov region. Only 34,2% of the 

companies (other the micro enterprises) from the North-Western region had websites, at a great 

distance from those from the Bucureşti-Ilfov region. In 2009, the North-Western region was situated 

on the second place as it concerns the level of using of ITC by the SMEs from Northern Transylvania. 

Thus, 83,59% of firms from the region were using computers, 78,91% were using e-mails, and 79% 

the Internet. Regarding access to Internet in 2011, 43,3% households from Romania had access to 

the Internet at home, and the majority of these (78,6%) were concentrated in urban areas. In year 

                                                            
77Program of economic and social development of the Prešov Self-government Region for the period 2008-
201,Programme of economic and social development of the Košice Self-government region for the period 
2007-2013, Operational Programme Integrated Infrastructure 2014-2020, 
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2011, the North-Western region was situated on the 4th place, with 45,0%, as it concerns the share 

of households possessing a PC at home, after the Bucureşti-Ilfov, Western and Centre regions. There 

was a decreasing tendency of this indicator compared to 2010 when 50,5% of households were 

having a computer. In year 2011, the North-Western region was situated on the 3rd place concerning 

the connectivity of households to the Internet, with a slight increase after 2010, following the 

Bucureşti-Ilfov and Western regions. In 2011, the more often used modality of connectivity to the 

Internet in the North-Western region was DSL (ADSL, SHDSL etc.) or other broadband connections 

(cable TV, UMTS), with 12,8 %. Only 9,9% of connections were GPRS (narrowband) and 9,3% by 

modem or ISDN. The population of the region is not really appreciating on-line purchases, so that in 

the North-Western region, in 2010, only 4,3% of the population aged 16-74 years had ordered or 

purchased on-line. In 2011, the North-Western region was placed on the 6th place from the total of 

8, with 10,1%. The major part of mountain areas is not covered by data transfer through 3G 

networks. In Suceava County, there is an ascending evolution related to PC equipping and their  

penetration, with an increasing average rate of the volume of sales of over 50%, however remaining 

a penetration rate (17,1 PC-s/100 employees at the end of 2006), under the UE-15 average (approx. 

40 PCs/ 100 inhabitants).In the same time, the e-banking sector has registered a spectacular 

development process, as banks had developed their programmes for on-line payments, while also 

registering an increase in the use of bank cards. In the North-Eastern region there is also an increase 

in the number of companies supplying hardware equipment and software, and companies processing 

data and databases. 78 

In Ukraine the quality of telecommunication services, especially in the mountain region is poor, the 

number of institutional and commercial information systems and networks is insufficient, and there 

is inconsistency and lack of many state standards in the information sector. Internet access and 

internet network development are problematic. The density of fixed telephone lines in Zakarpatskais 

the lowest in Ukraine (14,8 telephones per 100 persons).Communications industry in Zakarpatska 

Region is an important part of the infrastructure area and is at this stage of development under 

significant changes. With the introduction of digital technologies the quality of telephone and 

internet service has increased. At the current moment extensive network of Internet service 

providers is operating in the region. Significant reform is taking place in postal services. An extensive 

network of mobile communication providers has led to a decrease in fixed line services. Revenues 

from post and communication in 2013 amounted to 166.50 million USD. The largest income share 

receives sector of mobile (cellular) communications - 100.82 million USD (almost 61% of all 

services).There are around 10 Internet services providers in Zakarpatska, among them “Ukrtelecom”, 

“ISP Express”, “SEVLUSH.NET” and others. The number the mobile communication services provider 

in the region constitutes around 7.  The biggest companies, providing mobile services are “MTS”, 

“Kyivstar”, “Life” and others. In Ivano-Frankivska Region the development of ICT sector in Ivano-

Frankivsk region is determined by the high level of competition and decreasing of demand for mobile 

services because of glut in the market. Number of mobile subscribers in Ivano-Frankivsk region 

exceeds the number of citizens. The density of mobile network coverage in urban areas depends on 

the density of base stations and amounts to about 20 to 500 meters. The density of mobile network 

coverage on the outskirts of towns and rural areas may be around 1500 - 2000 meters. Almost 99% 

of all administrative units of Ivano-Frankivsk region are secured by GSM standard communication. 

The exceptions are areas with complex geographical structure. Communication of CDMA standard 

covers 75% of the territory of the region. Provision of fixed-line phones as of 04.01.2014 year is 53 

                                                            
78Development Plan of the North-West Region 2014-2020, Economic and Social Development Strategy of 
Suceava County, 2011-2020 period, available data from National Institute of Statistics (Romania) 
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units for every 100 households in urban areas and 24 units for every 100 households in rural areas of 

Ivano-Frankivsk region. 90% of the inhabitants of cities and 30% - of villages are provided by high-

speed cable Internet. The lack of high-speed cable Internet access is compensated by Internet 

accesses that provide mobile operators. One of the problems in development of communication 

subsystem in the region is the complexity of provision of high-speed cable Internet in the 

mountainous areas. In Chernivetska Region in 2013 were registered 30 companies, operating in the 

sector of communication and media. In 2003 the base of mobile communication system included 

more than 1.2 million subscribers. As per 1000 inhabitants there are 1348 mobile phones. In 2014 

the number of Internet subscribers increased by 15.0% and amounts to 53.2 thousand. There are 

problems with providing connection by various mobile operators in remote villages of the region 

(particularly in some villages there is only one operator). Currently, in the countryside monopoly on 

the provision of Internet services has Public joint stock company “Ukrtelecom”, also Internet services 

of mobile operators are used.79 

The use of ICT and the level of development of the digital society are key to create the conditions of 

smart growth. The analysis of this area – just like of some other non-traditional areas – is made 

difficult by the scarce availability of reliable data from the appropriate geographical level.80 

 

 

10.1.5 Common challenges in the field of safety and security (TO8) 

 

Floods 

InBorsod-Abaúj-Zemplén County the vast majority (more than three-quarters) of the catchment 

areas of the natural watercourse is situated abroad, so the water quality of the transboundary rivers 

(Tisza, Bodrog, Sajó, Hernád, Bódva) is heavily dependent on the natural factors and human 

interventions of the neighbouring countries. The upper section of the TiszaRiver and its tributaries 

has particularly fierce flows. Frequently, due to a heavier rainfall the border sections can indicate up 

to several meters of water level rise in one day in any time of year. There is no continuous flood 

protection system was built in the valley of the Sajó and Hernád, it is protected by bay areas and 

open spaces alternate each other. The Upper Tisza Region is at a high risk regarding floods. The Tisza 

floods approximately in every 1,5-2 years on average, more severe  floods are in every 5-6 years, 

extraordinary floods take place from in every 10-12 years. Especially sensitive areas from the aspect 

of floods and inland water are Bodrogköz and Taktaköz which define the arablability of the land and 

the development of the settlements.81 Regarding the county's environmental safety, flood protection 

is the most important risk factor in Szabolcs-Szatmár-Bereg County. The county's flood threat is 

extremely high according to both national and international standards. The county’s specificities that 

have a significant impact of floods: the bed of Tisza River is a series of pools, flood means the staying 

                                                            
79“Programme of the Informatization of the Region within 2013-2015” approved by the Head of Regional State 
Administration on 17.12.2012 №699 
80 None of the selected ICT indicators (number of persons employed using computer, internet and mobile 
internet; number of persons employed provided with mobile internet connection; persons employed provided 
with mobile internet connection in percentage of persons employed using internet; number of internet 
subscriptions; number of wireless internet subscriptions; percentage of individuals regularly using internet 
[every day or almost every day]) are available in each country. 
81Borsod-Abaúj-ZemplénCounty Area Development Concept - 2013, Situation analysis 
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and storing water and that results in the slow passing and durability of significant flood levels. The 

flood situations on Tisza are strongly influenced by its tributaries; the outflow of the floods by the 

changes in water level of the Danube River. The annual peak water level can be observed in the 

spring and winter months. The further development of the national Vásárhelyi Plan plays an 

important role in solving the threatening situations; with its help the level of flood risk can be 

significantly reduced.82 

In Košický Region floods can occur throughout the year. In the spring and during summer floods 

appear most often due to a combination of precipitation and melting snow. In summer and autumn it 

is due to convective storms, as well as regional rainfall. In the winter time it is due to the sudden 

melting of snow or freezes due to flow. During floods in period of January–August 2010 in the Košický 

Region 170 villages were affected in the districts of Trebišov, Košice-surroundings, and Michalovce. 

Uncorrected river basins, damaged dams, protective equipment, etc. increase the risk in flood 

damage, or may even cause further potential flood hazard. The problem associated with current 

flood situation is also financing of water services performed in the public interest. The situation has 

not improved even after transferring water from the agriculture sector to the Ministry of the 

Environment in 2003. There has been, however, a fundamental change that has been adopted 

legislation (Law no. 364/2004 on water and the Law no. 666/2004 on the protection of flood) that 

addresses the funding system of watercourses and drainage basins management and determine 

what is to be paid by the water users and by the state. The Government in order to ensure the 

reduction of flood risk in 2011 approved by order č.556 / 2010 of 27.8.2010 the preparation of a 

project Program Landscape Revitalisation and Integrated River Basin Management for the selected 

area of the country. In the Košický Region in the project are involved municipalities MaláLodina and 

Svinica in district Košice okolie (catchment area of Hornad), and Košice city district Ťahanovce. Kosice 

Self-governing Region and the Agency for Regional Development Košice in cooperation with the 

Prešov Self-governing Region, Slovak Water Management Enterprise and Slovak Hydrometeorological 

Institute are implemented the project "Improving flood management and flood protection planning 

for the Hornád basin in Slovakia". The main objective of the project is to improve urban planning and 

reducing economic losses due to flooding in the basin of Hornád (in the Košice Self-governing Region 

territory from the water reservoir of Ružín till south of the border with Hungary).83 

Extremely heavy rainfall and subsequent flooding, as well as long periods of drought resulting from 

global warming of the atmosphere, have generally increasing the frequency of occurrence in the 

territory of eastern Slovakia. Floods in Eastern Slovakia caused by extreme rainfall during local 

storms generally belong to the most destructive within the Slovak Republic. This requires a 

substantial change in access to water in the country with the need to increase its retention capacity 

in order to slow down runoff especially in periods with abundant rainfall and create water reserves 

for droughts periods. The specific problem of Eastern Slovakia, in particular of the Prešovský region, 

is a strong danger of floods. In the years 1993 - 2005 critical situation in the region was recorded up 

to 10 times as a result of flood, and more than 50 people died. According to experts opinion the 

increased threat of flooding in Eastern Slovakia is resulting, inter alia, from improper method of land 

and forestry management. In particular, in the Eastern lowland, Košice, Hornád and Poprad basins 

and Spišskošarišskémedzihorie the large blocks arable land are prevailing with a minimum 

representation of eco-stabilizing elements in the landscape structure. The areas of forests an 

permanent grasslands have the most important role to ensure the retention capacity and ecological 

                                                            
82Szabolcs-Szatmár-BeregCounty REGIONAL DEVELOPMENT CONCEPT – 2012, Situation analysis 
83Plan of Regional and Social Development of Kosice Self-governing Region 
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stability of the country. The current state of most of the rivers and their catchment areas can be 

characterized from the flood protection measures as follows: significantly reduction of the natural 

retention capacity of river basins and increasing the speed of surface runoff in the country, thereby 

increasing the risk and frequency of floods, erosion rates is increasing and thus results in the 

reduction of soil fertility (especially in mountain and foothill areas), and there was a substantial 

reduction of the ecological functions of watercourses and thus the degradation of the natural aquatic 

and wetland ecosystems. Given the fact that retention capacity of the country has a direct impact on 

flood hazard area, it is necessary to address this issue comprehensively in a river basin as a whole. At 

present, however, there are still an important part of flood control the treatment of courses, 

construction of reservoirs, flood protection dikes, pumping stations of internal waters and drainage 

channels. Special role in mitigating the effects of flood waves are in eastern Slovakia dams such as 

Domaša and Vihorlat (ZemplínskaŠírava), Starina and dry polder Beša. Integral part of flood control 

measures is also provision of coordinated approach in flood protection with neighbouring countries 

on transboundary waters.84 

In the North-West region of Romania (Maramureş and Satu Mare counties) floods have the highest 

frequency in spring, as a result of melting snow, along with abundant spring showers, but also in 

summer, as a consequence of torrential showers. In spite of some hydro technical works undertaken 

for the protection against floods, a great number of territorial public administrations are still affected 

by this type of hazards. The most affected areas are the Ecedea Plain, the Lower Plain of Someş, and 

the plain of Criş rivers, namely Satu Mare, Maramureş and BistriţaNăsăud counties. There are floods 

each year in these counties, with material damages of different size. A significant share of the region, 

including the mentioned three counties, is part of the TisaHydrographicalBasin, with Ukrainian, 

Slovakian, and Hungarian neighbouring territories, a basin presenting one of the highest flooding 

risks at European level. The majority of floods are being caused by forest exploitations.85Suceava 

County is representing a risk area as it concerns floods, on a surface of  51.756 ha, in regions crossed 

by the major rivers of the county (Suceava, Moldova, Siret), as well as in hilly areas between 

Dragomirnei plateau and Obcina Mare, crossed by the smaller rivers of the county flowing mainly 

into river Suceava.86 

In Ukraine the Tisza and its tributaries in the Zakarpatska indicate the need for a comprehensive 

approach to solve the problem of environmental factors. The great influence on the origin and 

formation of human impacts of floods as those have caused a decrease in large areas of mature 

forest area and change their species composition, development and results of economic activity in 

areas endangered by floods. Activities regarding flood protection in Zakarpatska waterworks began 

in the 18th century. Some of them need to be reconstructed and renovated. Dams of different 

heights do not create a single complex that could provide reliable flood protection; their design does 

not meet modern technical requirements. The problem also lies in the fact that the current state of 

infrastructure and hydraulic flood control structures in Zakarpatska does not protect the population, 

industrial facilities and agricultural land from the harmful effects of water.87 

                                                            
84Program of economic and social development of the Prešov Self-government Region for the period 2008-
2015 
85Development Plan of the North-West Region 2014-2020 
86Economic and Social Development Strategy of Suceava County, 2011-2020 period 
87The Comprehensive flood protection in the basin.Tisza in Zakarpatska region for the period till 2015 
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General phenomenon is that the frequency and level of floods are continuously rising. The rising of 

these values are clearly could be shown by river Tisza which is the biggest river in the region (flood 

levels had been raised even after 21 months for 3 sampling stations with more than 50 centimetres):  

Water sampling station by 
River Tisza 

Standard flood 
level (2010) 

Standard flood 
level (2013) 

Difference 
from 2010 to 

2013 (cm) 

Standard 
flood level 

(2014) 

Difference 
from 2013 to 

2014 (cm) 

Tiszabecs 120,96 122,74 +178 122,74 0 

Túr- firth 117,32 118,89 +157 118,89 0 

Tivadar 114,69 116,60 +191 116,6 0 

Szamos- firth 111,99 113,43 +144 113,43 0 

Vásárosnamény 111,83 113,08 +125 113,08 0 

Kraszna firth 111,56 112,86 +130 112,86 0 

Lónya 108,50 110,20 +170 110,2 0 

Záhony 106,17 106,84 +67 106,84 0 

Dombrád 102,62 103,86 +124 103,86 0 

Tiszabercel 100,30 101,26 +96 101,85 +59 

Lónyay main channel firth 99,20 100,18 +98 100,82 +64 

Bodrog firth 98,49 99,43 +94 99,35 -8 

Tokaj bridge 98,49 98,50 +1 99,3 +80 

Table 9:Comparison of flood level values 

Source: IstvánDajka: The Upper Tisza flood situation in the light of the new standard flood levels (2010),  

16/2013. (III.12.) VM Regulation (HU), 74/2014 (XII.23.) BM regulation 

Floods in the Hungarian and Ukrainian catchment area of the Upper Tisza became more and more 

intense compared to all previous floods over the last 20 years, and major flood control 

improvements were made. Calculations according to modelling and related to developments predict 

that water levels could rise nearly 20% by 2050. Climate change affects all rivers in the programme 

area and can only be successfully handled and fought only in cooperation of all the countries 

concerned. 

 

Water resources, catchment areas 

TiszaRiver is the major watercourse in the water network of in Borsod-Abaúj-Zemplén, which enters 

the territory at Zemplénagárd and leaves at Tiszavalk. The county's rivers belong to the 

TiszaRiverBasin. The Sajó - before it flows into the Tisza collects the waters from Hernád and Bódva 

rivers. Bodrog River enters the Tisza at Tokaj. The county is rich in surface water and emerging water 

resources, but the level and runoff of rivers (streams) is very uneven due to the distribution of 

rainfalls. Besides natural water bodies, the following major reservoirs are important in the area: 

LakeHámor, reservoir in Lázbérc and the Rakaca Reservoir. Drinking water and industrial water are 

supplied by karst water resources (e.g. Szinva source, Tapolca sources). The hot water sources of the 

Bükk and Zemplén Mountains created the basics of spa culture in the region. There are thermal wells 

that created spas in Bogács, Mezőkövesd, Miskolc-Tapolca, Sajóhídvég and Sárospatak (Végardó). 

The water supply of rural areas is ensured by groundwaters and soil layer waters (e.g. Artesian wells). 
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The overuse of valuable karst water resources is being a serious environmental threat for decades, 

despite the fact that rainy weather of the past few years has filled the largest karst aquifer rocks 

reserves. Besides this, another significant task is the development of areas without sewerage and the 

reduction of pollution resulting from inappropriate use of fertilizers and pesticides.88Szabolcs-

Szatmár-Bereg County has 329,5 km long river section of which the Tisza River represents 250 km 

(enters top the Hungary at Tiszabecs Ukraine and leaves the county at Tiszadob), Szamos 49,5 km 

and River Túr 30 km length. Other major rivers are Kraszna and Lónyai Main Channel (Eastern Main 

Channel).Regarding the management point of view, rivers dispose favourable features, there are free 

water resources that can be utilized along all rivers of the county. The quality of surface and ground 

waters are better than the national average though it is important to stated that the quality of 

waters is highly depend on the quality of the river in the neighbouring country where it comes from. 

The water quality of the tributaries arising from across the border - the Szamos, the Kraszna, and the 

Túr - varies widely, according to the pollution quantity and sources (industrial, mining, municipal 

waste) of the other country. The area of water resources ensures the water needs of the local 

industry and agriculture. A total of 32 thermal wells some of them with high iodide, bromide and 

fluoride content are located in the county.89 

In the Prešovský region there are upper sections of the main flow of Hornád, Torysa, Topľa, Ondava 

and Laborec, which are not yet significantly affected by anthropogenic activities. An exception is the 

river Poprad, the entire river basin of which is in Slovakia in Prešov region and on its 137 river 

kilometer passed to Poland. Also, two water reservoirs located in the Presov region, Starina and 

particularly VeľkáDomaša significantly hydrologically, but also qualitatively affect the streams in 

which they lie. River basin of Poprad river includes a very important area of High Tatras mountains, 

where are eleven of water flows, which are being used to supply the whole area by drinking water. 

The water quality of these streams of water, which are the most important left tributary of the river 

Poprad is good, suitable after treatment for drinking purposes. A handicap is their low mineralization 

and also microbiological properties. Downstream of therapeutic, recreational and sports complex 

there is evidence of pollution of tributaries and the pollution is transported to the river Poprad. A 

substantial part of the groundwater resources in the Prešovský region, according to the decree of the 

Ministry of Health of the Slovak Republic no. 151/2004 of 20 March 2004 on the requirements for 

drinking water and drinking water quality control, is satisfactory without requiring a demanding 

treatment. However, there are sites of groundwater resources with problematic and/or threatened 

quality of water, in which some sources are even proposed by Health Service for removal from use. 

These are the sites: 

 river sediments of Cirocha river from Snina until the estuary and Laborec river from 
Humenné with continuation in Košický Region, containing increased concentrations of iron 
and manganese, oil substances and aggressive carbon dioxide, 

 river sediments of Ondava river from Domaša with the continuation behind the border of 
Prešov region infiltrate surface waters of Ondava river, leading primarily to an increase in the 
values of NEL, ammonium and secondary of iron and manganese, 

 Poprad river sediments, with the water typically containing high levels of iron, manganese, 
oil products and higher temperature, 

 groundwater in alluvial sediments of Topľa river showing relatively good quality. However, 
the increased pH, chlorides, organic matter (CODMn) and coliform bacteria. 

                                                            
88Borsod-Abaúj-ZemplénCounty Area Development Concept - 2013, Situation analysis 
89Szabolcs-Szatmár-BeregCounty REGIONAL DEVELOPMENT CONCEPT – 2012, Situation analysis 
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Some of the listed components in the waters of alluvial deposits of the rivers, especially in lowland 

areas have a natural origin (iron, manganese, high carbon dioxide, ammonium compounds, as well as 

sulphates and chlorides). Most of these resources are situated into the valley plains, used mainly in 

agriculture. There is also the industry, settlements, roads, railways and streams in the area of which 

the water sources are usually contaminated.90 

Rivers of Zakarpatska Region are geographically located and belong to the basin of one of the largest 

tributaries of the DanubeRiver - the river Tisza, which is the main waterway area in the region. The 

total length of the river Tisza is 967 km, Ukrainian part - 262 km. The total basin area has 157 

thousand kilometers (in the territory of Ukraine – 11.3 thousand km.). The river is formed by the 

confluence of the White and Black Tisa near Rakhov city in Zakarpatska. Main tributaries: Apshynets, 

Kosovo, Teresva, Derbachka, Tereblya, Borzhava.The rivers Prut and Dniester are flowing either 

through territory of Ivano-Frankivska or Chernivetska Regions. The Prut river is the left tributary of 

the Danube. The river originates from a spring on the Goverla slope. Length of the river is 967 km (in 

Ukraine - 272 km), basin area - 27 500 km². The main tributaries in the territory of Ukraine are: 

Pistinka, Rybnitsa, Cheremosh, Tlumachik, Chornyava. The Dniester river, which is the 3rd longest 

river in Ukraine and 9th in Europe, flows through territories of Ukraine (in Ivano-Frankivsk and 

Chernivtsi regions) and Moldova, and flows into the Black Sea forming the Dniester estuary. The 

average annual consumption of water in the estuary amounted to 300 m³ per second.  The main 

tributaries in the territory of Ukraine are: Stry, Svicha, Limnytsya, Zbruch, Smotrych, Ushytsya. 

According to the experiences of the past years, the contamination of the rivers crossing the border, 

caused by the insufficient solid waste and waste water collection treatment systems is an existing 

problem.91 

 

Natural and man-made disasters, emergency situations 

In Borsod-Abaúj-Zemplén County the importance of disaster management enhanced due to the 

appreciation of the 2006 and 2010 floods. In 2010 Bódva broke the dam at Edelény causing huge 

damage to the people living there; in 2010, they floods followed each other on Sajó and its two 

tributaries, the Bódva and Hernád so the damns in the county should have been fortified and 

protected630 km long; in spite of this, Felsőzsolca and Edelény was flooded. Extreme quantity of rain 

and snow could easily cause emergency situations as the management and protection against these 

situations are not fully resolved.92 As it is mentioned earlier Szabolcs-Szatmár-Bereg County 

possesses an extremely high flood threat according to both national and international standards 

resulting from  the county’s specifities that have a significant impact of floods and its dependence of 

the neighbouring countries where the rivers stem and where flows into. Man-made disasters are not 

typical in both the Hungarian counties. In case of disasters and emergency situations the county 

departments of the National Directorate for Disaster Protection provide support.93 In Borsod-Abaúj-

Zemplén County a civil-based rescue team has been organised to support the tasks of the national 

body.  

                                                            
90Program of economic and social development of the Prešov Self-government Region for the period 2008-
2015 
91The Comprehensive flood protection in the basin.Tisza in Zakarpatskaregion for the period till 2015 
92Borsod-Abaúj-ZemplénCounty Area Development Concept - 2013, Situation analysis 
93Szabolcs-Szatmár-BeregCounty REGIONAL DEVELOPMENT CONCEPT – 2012, Situation analysis 
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Slovakia presently faces neither situations of disaster nor conflict. In the recent period some areas of 

the Slovak Republic were affected by floods caused by the increased storm activity. In this 

connection the Slovak Republic has made a considerable effort with the aim to stabilize situation and 

remove caused damages. The Slovak Republic has a specific mechanism to deal with disasters arising 

from relevant legal acts (the Act of the National Council of the Slovak Republic on Civil Protection of 

Population, the Concept of Organization and Development of Civil Protection by 2015, Act on 

Management of the State in Crisis Situations except for the Wartime and Hostilities, Act on 

Integrated Rescue System, Act on Fire Protection, Act on Mountain Rescue Unit, Act on Flood 

Protection and the other operational documents including Territory Emergency Analysis, Population 

Protection Plan, Evacuation Plan, Plan of material and technical equipment of civil protection units, 

documentation for radiological, chemical and biological measures). 

Cross-border relevance of the fires in Zakarpatska Region regarding the Slovak eligible regions can be 

stated that the NPO "Agency for Investment, Innovation and Development" together with the 

Ministry of Internal Affairs of Slovakia and Emergency Department of Zakarpatska Regional 

Administration are developing early warning systems (EWS) for the population of emergency 

endangered regions. Project financial support is provided by the Hungary-Slovakia-Romania-Ukraine 

ENPI CBC 2007-2013 Programme. This project aims to intensify and deepen cross-border cooperation 

between the two regions: Zakarpatska of Ukraine and Kosice region of Slovakia in readiness for 

emergencies caused by floods, fires and other natural disasters. The main objective of the project is 

to establish a joint early warning system in floodplains Uzh, Tisa, Latoritsa and Bodrog in order to 

reduce the risk of mortality, economic, financial losses and other damage during the floods in 

selected river basins. This project will have a positive impact in 27 Ukrainian cities with a total 

population of 331,500 people and in 31 municipalities of Slovakia - home to 32,126 residents. The 

project actions include: public procurement of EWS equipment; implementation of subcontract for 

EWS installation works; raise of public awareness on the topic; management and administration of 

the newly established system. With the establishment of early warning systems, the conditions will 

be created for the protection of the territory and reduce the possible consequences of natural 

disasters, ensuring readiness of emergency divisions and facilities for the timely evacuation of people 

and animals, removal of property. In Zakarpatska25 new population alert sirens will be managed 

from checkpoint in Uzhgorod. 35 new sirens in Slovakia will be controlled from an existing EWS 

center in Kosice. After project completion, operational activities of the newly formed EWS will be 

funded by Slovak and Ukrainian partners independently. Activity of common facilities will be financed 

on the basis of bilateral agreement, which will be signed after project completion.94 

In the Romanian counties emergency situations are being administered by the General Inspectorate 

for Emergency Situations (IGSU) and its subordinated structures at territorial level.15,5% out of the 

total of subunits are located in the region. There is a 42,35% rate of interventions on the basis of calls 

on regional level, compared with 38,15% rate of interventions on national level. Out of the total 

number of fires of 31.958 registered on national level in 2011, 3.972 were registered in the North-

Western region, the most in Bihor county and the less in Satu Mare County. In 2011, in the North-

Western region, SMURD95 has intervened in22.053 cases. In the region SMURD units are equipped 

with 2 reanimation ambulances of SMURD type, 31 ambulances type B and 8 ambulance type C. The 

best equipped counties are Bihor (with 12 crews) and Cluj (with 11), while Satu Mare having only 3 

crews and Sălaj 2. In the latter two counties the number of interventions is also low. In the North-

                                                            
94Hungary-Slovakia-Romania-Ukraine ENPI CBC 2007-2013 Programme 
95

Mobile Service for Emergency Reanimation and Rescue Mobile Service for Emergency Reanimation and Rescue 
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Western region there are a total number of 84 units of public and private SVSU96, being organized 

according to legislation in operation. The number of units from the region is situated over the 

national average of 16 SVSU in Bistriţa-Năsăud county (22), in Maramureş (19) and in Satu Mare (17) 

and below the national average in Cluj and Bihor (each with 12 units), respectively Sălaj (3).The 

equipment for emergency interventions is not distributed equally in territory, and their state is not 

satisfactory, more than 60% of these being outdated. In addition, there is lack of coordination of the 

services offered by the regional emergency hospital, the emergency units from county hospitals and 

the emergency system (ISU, SMURD, SVSU, mountain rescue etc.). Finally, there is lack of integrated 

call centres for emergency interventions, so that the objective of assuring a certain minimal standard 

duration for emergency situations in the region could not be fulfilled, this contributing to the 

increase of regional territorial inequalities.97 

Zakarpatska Region has a border with Slovakia, Hungary, Romania and Poland. Such location and 

peculiarities of landscape of the region let evaluate possible natural disasters as potentially 

dangerous for cross-border regions. Talking about fires, we can conclude, that they always are 

dangerous for territories of cross-border countries, especially when border shares territories with 

forest plantations. Thus, the Romanian Maramureş Mountains Natural Park, which borders with 

Carpathian Natural Park, is under risk in case of fire on Ukrainian territory and vice versa. But, the 

most of border areas of both countries is protected by the river Tisa, which separate countries and 

serve as a natural border. The same natural mechanism of fire prevention is on the border with 

Hungary. The Slovak-Ukrainian border is less covered by forest, consequently the probability of fire 

spread is also less. The exception is the northern borders of Zakarpatska, where National Park 

“Uzhansky” is located. From Slovak side it borders with National Park “Poloninu” and from Polish – 

with Bieszczady National Park. This forest area can foster fire spreading if such disaster will happen in 

the territory of any of 3 cross-border countries. In Zakarpatskaregion4 emergency situations have 

occurred in the region in 2014.According to statistic data, Zakarpatska Region is one of the regions 

with the highest rate of danger. Thus, emergency situation in the region are caused mainly by natural 

factors. This is determined by geographical location of the region – being located in mountainous 

landscape and in the basin of Tisza river, administrative units of the region subject to frequent 

flooding, snow breaks, earthquakes. One of the main objectives is to improve emergency warning 

systems and mechanism of emergencies prevention. According to the information provided by the 

State Emergency Service of Ukraine, 2 emergency situations of natural origin have been registered in 

Ivano-Frankivska Region in 2014, which is less than in 2013. During an emergency situation 19 

persons have been injured. Also, 1865 fires have been registered, what is on 200 more, than in 2003.  

In general, Ivano-Frankivsk region is one of 5 regions with the smallest number of emergencies in 

Ukraine. For the last year in Chernivetska Region there has been only 1 emergency situation 

registered. It was disaster of natural origin. Thus, Chernivtsi region is one of the most safety regions 

in Ukraine. For 2014 year 1271 accidents occurred in the region, which is less, than in last year 

(1384). Because of the geographical location of region there is a danger of flooding. In Ukraine in the 

recent years the number of fires in Zakarpatska Region has significantly increased. It could be 

stipulated by a range of problems in this field: inconsistency of fire protection systems and the 

                                                            
96

Volunteer services for emergency situations 
97Development Plan of the North-West Region 2014-2020 and database of General Inspectorate for Emergency 
Situations (IGSU) 
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requirements of the law, technological obsolescence of fire safety equipment, insufficient public 

awareness on safety measures, etc.98 

 

Crime  

Looking at the number of registered crimes in the cross-border area there is a decreasing trend in 

their number in the Hungarian counties, Slovak regions and Romanian counties. However the 

number of crimes significantly increased from 2012 to 2013 in all three Ukrainian regions (in 

Zakarpatska increased by 79%, in Ivano–Frankivska by 56% and in Chernivetska by 46%). 

 

Figure 28: Number of registered crimes (2007-2013) 
Source: HCSO, SOSR, NIS, SSSU 

 

The number of registered crimes per thousand inhabitants is under the national average in all 4 

border areas. In 2013 its number is the highest in the Romanian counties (approx. 1.150 crimes) 

which are followed by the Ukrainian regions (570-820 crimes), Hungarian counties (around 360 

crimes) and the Slovak regions (120-180 crimes). 

 

                                                            
98information provided by the State Emergency Service of Ukraine, and the Regional program on fire safety in 
Zakarpatska region for 2013-2015 
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Figure 29: The number of registered crimes per thousand inhabitants 2007-2013 
Source: HCSO, SOSR, NIS, SSSU 

 

The map below shows the connection between the value of GDP per capita and the number of 

registered crimes per thousand inhabitants – in the counties with more GDP per capita the number 

of crimes per 1000 inhabitants is also less; the Romanian counties stand out with their extremely 

high values. 

 
Figure 30: Economic development and delinquency in the programme area (2011) 

Source: HCSO, SOSR, NIS, SSSU 
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Figure 31: Health care system and the life expectancy at birth (2011) 

Source: HCSO, SOSR, NIS, SSSU 
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Health infrastructure, public health and social care services 

In Hungary there is a great need for the development of health infrastructure and public health 

services (especially for people in disadvantaged situation). The number of hospital beds per 10,000 

inhabitants is relatively high in Borsod-Abaúj-Zemplén County. Since the county in terms of the 

health care system has not got worse condition than the national average, it suggested that the 

background of the poor health status of the population are associated with health awareness. The 

availability and quality of health services in the county show regional disparities primarily due to the 

structure of small villages. The situation poses to encourage the development of services made 

available for small communities and small municipal projects need to take into account (for example 

the establishment of inter-municipal doctors' practices). In Szabolcs-Szatmár-Bereg County there are 

5 hospitals, 16 ambulance stations but the health status of the population is worse than the national 

average.99 

The health status of the population of Slovakia is not very favourable. It is influenced by a particular 

lifestyle, deterioration of the environment in some regions, unemployment, social situation and 

inappropriate living conditions of the parts of population (marginalized groups, Roma ethnicity). This 

is compounded by the lack of education of these parts of population, economic stagnation and 

economic crisis and the lack of integration of the Roma minority. Slovak health has persistent 

problems of excessive use of outpatient care, undeveloped overnight hospital care, preferring the 

institutional health care in economically underdeveloped regions. High financial demands of the 

health system are affected by the poor energy management related to poor state of buildings where 

medical equipment is located. Health, despite the financial underdevelopment threatening the 

stability of the system, the availability and quality of the performance, fulfils its mission and tasks. In 

health, there has been a change of legislation and property ownership, increase the financial burden 

on population health expenditure, reduced the availability of health services, increased cost of health 

care providers, but did not increase their income. In the Prešov Self-government Region the level of 

health care provision in the county hospitals is insufficient. General medical care in Košický region is 

sufficient in number. Weaker representation is mainly in the southern and northern areas of the 

Trebišov district and southern areas Rožňava and Michalovce districts. Health care providers in the 

field of general practitioner for adults, general practitioner for children and adolescents, gynaecology 

and dentistry, were based on the territorial principle divided into health districts. That division has 

been undertaken during the year 2008. At present the number of providers of general outpatient 

care sufficient. According to the Government Regulation no. 640/2008 Z.z. on the minimum public 

network of health care and in terms of the analysis of the Ministry of Health carried out in the year. 

2009, the minimum public network of providers of first aid medical services (LSPP) in Košický region 

is oversized. Specialist medical care is concentrated mostly in the county town and district centers. 

Its concentration in the smaller settlements, mainly depending on the size of the population is lower. 

At present, the actual number of providers of specialized outpatient care is adequate.100 

In the North-East Region of Romania the level of poverty among the Romanian regions is the 

highest– the highest rate of poor population from Romania (23% in 2011). There are urban-rural 

disparities regarding medical care (56,9% of the inhabitants are living in rural areas and are deserved 

by 11,6% of the total medical employees in 2012; also 37 doctors/10.000 inhabitants in urban areas 

and 4 doctors/10.000 inhabitants in rural areas in 2012). Medical units lack of special equipment 

                                                            
99Based on data from Hungarian Central Statistical Office, Borsod-Abaúj-Zemplén County Area Development 
Concept - 2013 
100 2009 National report (data for 2008) for EMCDDA National monitoring centre for drugs 
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especially in small cities. In the North-West Region of Romania the amplification of the poverty and 

social exclusion is a phenomenon, especially in Romany communities, including urban segregation in 

some districts of great cities. Although public emergency services benefited from a series of 

European financing for the acquisition of intervention equipment, the majority of the buildings and 

their equipment are in an advanced stage of deterioration. The under-dimensioned educational, 

health and social infrastructure is hindering social inclusion and development of human capital. 

Health services are provided in poor infrastructural conditions and are not adapted to the needs of 

beneficiaries.  In many cases, emergency county hospitals lack of modern equipment. Besides health 

services, investments in social care services are also necessary. Medical and social care services are 

predominantly concentrated in urban areas. The poverty phenomenon is reaching alarming rates, the 

rate of poverty and social exclusion risk reaching 40,3% (relative poverty) in 2011.Satu Mare County 

can be characterized by number of beds in hospitals per 1000 inhabitants significantly lower than the 

national and regional average; a number of general practitioners per 1000 inhabitants (1,42) 

significantly lower than the national (2,3) and regional average (2,62) – in 2009, low level of life 

expectancy showing the reduced efficiency of healthcare in the county, still poor level of 

development of the healthcare infrastructure, migration of qualified heath care personnel. Social 

care services are predominantly concentrated in the county capital and lack of medical care 

institutions/cabinets can be observed in the rural localities.101 

In Zakarpatska Region as of 01/2015 network of health care institutions includes 25 regional 
hospitals, 11 centers of primary medical care, 15 district hospitals and 7 municipal hospitals, 3 district 
clinics, 1 municipal clinic, 1 district dispensary,  2  district dental clinics, 278 outpatient clinics of 
general practice and family medicine and 285 feldsher-midwife stations. Further progress in the 
region becomes reorganization of primary medical care on the basis of family medicine. The public 
health sphere needs to be modernized and reformed due to European standards of insurance 
medicine; medical equipment in the health care institutions has to be substituted for the modern.   
The region is also famous through its numerous sanatoriums, providing services of medical 
rehabilitation. In Ivano-Frankivska Region the network of regional healthcare institutions includes 
regional hospitals, 7 regional and district children’s hospitals and centres, 2 infectious diseases 
hospitals, 2 oncologic dispensaries, 6 midwifery clinics, 7 tuberculosis prophylactic centres, 3 mental 
health clinics, 6 dental clinics, 267 outpatient clinics, as well as network of dispensaries and feldsher-
midwife stations. There are also many sanatoriums and health-resorts in the region. But there are 
many problems in public health sector in the region. To provide qualitative health care services, 
existing outdated medical equipment has to be substituted, medical institutions have to be 
modernized, modern technologies of data storage has to be introduced. The number of health care 
institutions in Chernivetska Region constitutes 40 institutions (hospitals, clinics, dispensaries, 
midwifery clinics, tuberculosis prophylactic centres, mental health clinics, dental clinics etc.), 258 
outpatient clinics, as well as network of dispensaries and feldsher-midwife stations.102 
There are also many sanatoriums and health-resorts in the region. As in many medical institutions in 
Ukraine, the available equipment also needs to be modernized.  
 

  

                                                            
101Development Plan of the North-West Region 2014-2020 
102Based on data from the State Statistics Service of Ukraine 

http://www.multitran.ru/c/m.exe?t=3561024_1_2&s1=%F4%E5%EB%FC%E4%F8%E5%F0%F1%EA%EE-%E0%EA%F3%F8%E5%F0%F1%EA%E8%E9%20%EF%F3%ED%EA%F2
http://www.multitran.ru/c/m.exe?t=3561024_1_2&s1=%F4%E5%EB%FC%E4%F8%E5%F0%F1%EA%EE-%E0%EA%F3%F8%E5%F0%F1%EA%E8%E9%20%EF%F3%ED%EA%F2
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Diseases 

By the end of 2011, Hungary had reported a cumulative total of 2 115 HIV cases, 656 AIDS cases 

and327 deaths among AIDS cases to the WHO Regional Office for Europe and the European Centre 

for Disease Prevention and Control (ECDC). For the year 2011, 162 new HIV cases, 32 new AIDS cases 

and 12 deaths among AIDS cases were reported. The rate of newly diagnosed HIV infections in 2011 

was 1.6 per 100 000 population. The majority (94%) of new HIV cases were male. HIV testing is 

mandatory for blood and tissue donors. A total of 1070 people living with HIV were seen for care in 

2010. The number of people receiving antiretroviral therapy (ART) increased from 279 in 2002 to 630 

by December 2010. One facility in the country provides ART.103 By 2010 in Borsod-Abaúj-Zemplén 

County the number of people with tuberculosis was doubled compared to previous years due to the 

social situation of the people in the county (unemployment is twice as much as the national average, 

number of homeless people is high).Szabolcs-Szatmár-Bereg County the number of people 

diagnosed with tuberculosis is also alarming; the county remains the largest proportion of patients 

with tuberculosis in the country. The major factors of the spreading of TBC are deep poverty on the 

one hand, and on the other hand the high level of migration mostly from Romania and Ukraine. From 

2012 lung screening is compulsory in the total area of Borsod-Abaúj-Zemplén County in several 

villages and the county of Szabolcs-Szatmár-Bereg.104 

In the Slovak regions, the proportion of HIV-infected remains low and non-epidemic. This also 

applies to high-risk population of injecting drug users. In 2008, however, was recorded low number 

of test subjects from this population, the tests identified three HIV-positive drug users. Mortality of 

the population in the last decade is affected by changes in the dynamics of mortality both positive 

and negative. This is particularly the mortality rate for priority groups of diseases, including 

cardiovascular diseases, cancers, respiratory diseases, diseases of digestive system and diseases from 

external causes. The epidemiological situation in Slovakia confirmed that the incidence of 

tuberculosis is still under control. Slovakia is within European context the country with little or 

medium appearance of the TBC disease. According to the National Institute of Tuberculosis, Lung 

Diseases and Thoracic Surgery in Vyšné Hágy, which is a data processor for the national registry, in 

2013 reported a total of 401 cases of tuberculosis (256 men and 145 women). Compared to 2012 is 

an increase of 56 cases. The number of new cases was 341. In 60 cases it was a recurrence of 

tuberculosis. The most prevalent form of TBC is pulmonary tuberculosis (344 cases). In 57 cases it 

was an extrapulmonary form, most commonly tuberculosis of the spine (17 cases), tuberculous 

pleurisy (11 cases), urinary-genital organs (6 cases), or extrathoratic lymph nodes (7 cases). The area 

with the highest incidence of this disease is the Prešov region. The lowest prevalence is recorded in 

the Trnava region. In the paediatric population under 14 years tuberculosis occurred in 38 cases. In 

2013 7 patients died of tuberculosis, 27 cases were registered as the death of a patient with TBC. 

According to the geographical distribution in the Slovak Republic the areas with the highest incidence 

of TBC are the eastern regions of Slovakia (records from 2009) - Prešov Region 17.72 incidences / 

100,000 inhabitants, followed by the Košice Region with 16.88 incidences / 100 000 inhabitants. In 

these areas, the situation is associated with a high rate of unemployment and tuberculosis there 

remains a serious social problem. The Slovak Republic belongs in the recent years to the Member 

States of the European Union with the lowest incidence of HIV infection. However, since the 

beginning of 21 century it is observed upward trend in the incidence of new cases of HIV infection. In 
                                                            
103 Data from WHO Regional Office for Europe and the European Centre for Disease Prevention and Control 
(ECDC) 
104http://www.koranyi.hu/tartalom/bulletin/Evkonyv2007.pdf, http://www.regsom.sk/wp-
content/uploads/2013/03/Z%C3%A1r%C3%B3tanulm%C3%A1ny.pdf 

http://www.koranyi.hu/tartalom/bulletin/Evkonyv2007.pdf
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2013 it was recorded the highest ever number of cases in one calendar year (83 cases, the incidence 

of 1.5 cases of HIV infection per 100 000 inhabitants of the SR) in comparison with 2012 (50 cases, 

the incidence of 0.9 per 100 000) was the rise in the incidence of cases by 66%.In the first half of 

2014 a trend in the incidence of new cases of HIV infection did not continue strongly upward. 

Contrary there was a slight decrease compared to the same period last year. From 1.1. 2014 to 

30.6.2014 it was diagnosed and epidemiologically investigated 37 new cases of HIV infection.  3 cases 

of acquired immunodeficiency syndrome (AIDS) were diagnosed and no death of patient with HIV 

infection case was reported. All cases occurred among the Slovak citizens, there was no evidence of 

HIV infection in the case of foreigners. Since the start-up of monitoring of cases of HIV / AIDS in the 

SR in 1985 until 30.6.2014 it was registered 676 cases of infection with human immunodeficiency 

virus among the Slovak citizens and foreigners. Of the 549 cases of citizens of the Slovak Republic, 

there were 472 men and 77 women. The 77 individuals (66 men, 11 women) underwent HIV 

infection to AIDS stage and recorded 51 deaths were recorded by HIV-infected persons (41 of them 

at the stage of AIDS). The majority of HIV infections in Slovakia was recorded in a group of men 

having sex with men and homosexual intercourse acquisition of infection was determined in 64.5% of 

cases. Heterosexual contact transmitted 24.0% of infections, 2.2% by injecting drug use (most of the 

12 cases acquired outside the Slovak Republic), 0.2% by blood transfusion (one case of the disease 

outside the Slovak Republic in 1986) and in 9.1% of cases the transfer method was not specified. 

Most HIV-infected people are living in larger cities and the highest cumulative incidence of HIV 

infection has long been in the Bratislava region.105 

Among the factors that lead to an epidemic situation is the lack of stability, stress, financial 

problems, job loss, an increase in the number of people suffering from alcoholism and drug 

addiction. The spreading indicator of HIV/AIDS in Zakarpatska Region remains the lowest in Ukraine. 

As of October 1, 2014 this indicator was 27.8 per 100 thousand inhabitants of the region. In 

comparison to this, the average indicator, reflecting the situation with HIV in Ukraine was 323.7 per 

100 thousand inhabitants. As of November 1, 2014 357 HIV-infected persons, including 88 patients 

with AIDS (7.2 per 100 thousand inhabitants) have been registered. Also, there are 34 children, born 

by HIV-infected mothers, in 28 of which the HIV diagnosis is not yet confirmed. During 10 months of 

2014 in Zakarpatska region 61 new HIV infection contamination incidents (4.9 per 100 thousand 

inhabitants) have been registered. The AIDS was diagnosed in 36 persons (2.9 per 100 thousand 

inhabitants). For 9 months of 2014 compared to the corresponding period in 2013 epidemic situation 

in the region has changed. The negative is the fact that the spread of AIDS causes complications in 

epidemic situation with tuberculosis since tuberculosis is a common co-infection of AIDS. In 2014 115 

people died of tuberculosis.  The average number of tuberculosis infected persons in region does not 

exceed 60 per 100 thousand inhabitants. As for the alcohol and drugs, according to statistics the 

western regions of Ukraine belong, to the regions with low level of alcohol and drug dependency.  

Thus, number of patients with mental disorders caused by alcohol consumption in Zakarpatska 

Region amounted to 1300 (around 106 per 100 thousand inhabitants). This is 2 times less than, for 

instance, in Kiev region, which is leader in Ukraine by this indicator. The spreading indicator of 

HIV/AIDS in Ivano-Frankivska Region is twice higher, than in Zakarpatska: 58,0 per 100 thousand 

inhabitants. But, nevertheless, the region belongs to regions with low HIV-infection rate in Ukraine. 

For the time of the observation the epidemic 1022 of HIV-infected persons have been registered. As 

of 01/01/2013 669 HIV-infected persons, including 168 AIDS patients have been registered by 

regional centre for preservation of AIDS. In the last years the increasing of HIV-infection spreading in 

the region is noticed. The epidemic of HIV/AIDS affects the most workable and reproductive 

                                                            
105 2009 National report (data for 2008) for EMCDDA National monitoring centre for drugs 
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population groups of the region. Most incidents of HIV-infection contamination in the region have 

been registered in persons aged 25-49 years. What concerns TB, the region also belongs to regions 

with low level of morbidity.  Number of tuberculosis infected persons varies between 60 and 80 

persons per 100 thousand inhabitants. By indicators of alcohol and drug dependency Ivano-

Frankivska Region belongs to regions with small number of addicted persons. Indeed, the region is 

considered as the most safe and favourable region in Ukraine (primarily because of low level of 

crime).The spreading indicator of HIV/AIDS in Chernivetska Region constitutes 82.4 per 100 

thousand inhabitants. Chernivtsi region belongs to the regions with low HIV-infection rate and low 

mortality from AIDS-related diseases. Since the detection of the first incident of HIV contamination in 

1994 and till it was officially registered 1260 incidents of HIV infection (in Ukraine - 255 975), 

including 292 incidents of AIDS (in Ukraine - 71 221), 141 death incidents of AIDS (in Ukraine - 33 

672), 223 children born by HIV-infected women (in Ukraine - 42 655).By indicator of TB infection, 

region belongs to the regions with lowest number of infected people – less, than 60 per 100 

thousand inhabitants. The similar situation can be observed in the sphere of alcohol and drug 

prevention – Chernivtsi region is one of the most “healthy” regions. For example, number of patients 

with mental disorders caused by alcohol consumption in the region amounted to 636 (around 70 per 

100 thousand inhabitants), what is the lowest in Ukraine.106 

 

Smuggling and black market 

Regarding smuggling and black market is the eastern part of Hungary that involves Szabolcs-Szatmár-

BeregCounty and Borsod-Abaúj-Zemplén County beside Hajdú-BiharCounty is one of the most 

affected areas and mainly limited to cigarette products. Most of the foreign products are from 

Ukraine. The most affected area in the eastern region is Szabolcs-Szatmár-Bereg County near the 

border especially municipalities such as Mátészalka, Nyírbátor or Kisvárda where mainly Belarusian 

products are being spread. The highest percentage of illegal trade in cigarettes is being observed 

here for years. 

In the Slovak regions, the crisis has meant that people are poorer, but the demand for certain goods, 

such as for medicines, it is still the same, so people looking for cheaper ways to get to them, which 

feeds trafficking. Until recently, trade in illegal goods mainly focused on luxury products, particularly 

women's accessories, jewellery and watches. Today, however, because of poverty extends to 

everyday objects as mentioned pharmaceuticals, but also cosmetics, electronics, spare parts and 

even food. In the case of trafficking, it is the world's most common drug trafficking, illegal 

prostitution, as well as illegal logging and trade in animals, alcohol, tobacco, violations of copyright 

protection, trade, fuel and so on. Cigarette smuggling through Slovakia-Ukraine border not only leads 

to a large tax losses, but also increases health risks given the dubious tobacco unknown origin 

contain. Action at national, European and international level should reduce incentives for smuggling, 

improve coordination and use of resources, exchange of information and encourage countries of 

origin to the fight against cigarette smuggling. Supply chain security should be enhanced and 

smuggling would face tougher sanctions. Black trade in goods in Slovakia is constantly flourishing. 

The custom office introduced intensive control of customs officers especially at the external borders 

of the European Union. Slovak market has particular problem with products with added consumption 

tax, which are tobacco, alcohol and mineral oils. The primacy of the illegal trade is so constantly 

tobacco and its products. They are imported mainly from the former Soviet Union countries. On the 

                                                            
106Based on data from State Statistics Service of Ukraine 
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second place of the interests of black trades is liquor and third most profitable area of their business 

is the import of live endangered wildlife. Price one animal is determined by various aspects such as: 

the origin, nature and rarity of the animal or the difficulty of transportation. The price of one 

imported animal can climb up to the 5 thousand euros. Slovakia, despite the booming black market is 

not exporting black products abroad. However, it becomes also a transit country. An estimate of the 

total price of the goods annually smuggled to Slovakia is not made public. The goods to reach 

Slovakia from abroad are traded on the black market. Illegal trade has flourished over Slovakia, it has 

no center. Goods which are subject to excise duty and subject of breach of customs legislation forfeit 

the state and are then discarded.107 

The percentage of cigarettes on sale in Romania that have been smuggled into the country is 

between 10-15%.Most of the smuggled cigarettes come from neighbouring Moldova and Ukraine, 

affecting heavily the counties near the border, according to a report from Novel Research polling 

company. The existence and increase of smuggling could be a result of both to the economic crisis 

and to insufficient measures taken to fight smugglers. Many people is said to rely on cheaper 

smuggled cigarettes, as they say they do not have enough money to pay for legitimate products. The 

historic high in smuggled cigarettes on sale was 36.2 per cent of total sales. This figure was registered 

in January 2010 following an increase in excise duties on tobacco. Romania remains a heaven for 

bootleg cigarettes and custom officers seize millions of packets each year. Criminal gangs and 

impoverished communities living near the borders with countries where prices are lower - Serbia, 

Moldova and Ukraine - have taken to smuggling as a means to earn a daily living. Romania belongs to 

significant source of human trafficking in Eastern-Europe. Romanian men, women, and children are 

subjected to forced labour in agriculture, domestic service, hotels, and manufacturing, as well as 

forced begging and theft in European countries, and forced prostitution. Children likely represent at 

least one-third of Romanian trafficking victims.108 

Because of favourable location of Zakarpatska, Ivano-Frankivska and Chernivetska Regions on the 

border with European countries regions face many problems of illegal trade. Illegal are different 

spheres of economy of the regions: currency market, land market, alcohol, fuel market, market of 

tobacco products etc. Because of political situation in Ukraine, primarily of currency fluctuations, 

volume of trade on the black market and smuggling is only increasing. Unstable economic situation in 

the regions stimulates an increase of black market of currency. State Border Service carries out 

comprehensive measures to meet the objectives to combat smuggling and corruption in the regions. 

 

 

  

                                                            
107www.aktuality.sk, www.euractiv.sk, www.hnonline.sk 
108http://www.balkaninsight.com/en/article/cigarette-smuggling-remains-high-in-romania, Romania 2013 
TRAFFICKING IN PERSONS REPORT 

http://www.aktuality.sk/
http://www.euractiv.sk/
http://www.balkaninsight.com/en/article/cigarette-smuggling-remains-high-in-romania
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10.2 Communication Plan 

10.2.1 Communication Strategy 

 

10.2.1.1 Objectives and target groups 

 

The overall goal of the Communication Strategy is to ensure the information flow about the 

framework, EU support, goals, results and impacts of the Programme addressing information and 

communication needs for internal actors involved in programme implementation as well as for 

external actors benefiting from programme implementation and also the general public.  

The specific objectives of the Communication Strategy are: 

 Ensure visibility and transparency of use of EU funding  

 Promote the opportunities of the Programme 

 Assist successful implementation (provide advice to beneficiaries, provide information to 

potential applicants, provide information to programme stakeholders) 

 Ensure internal communication for efficient programme implementation (among 

beneficiaries and the implementing bodies at European, national, regional and local levels) 

 Support the programme management bodies to acquire a comprehensive knowledge and 

skills in implementing and managing of cross-border cooperation projects 

 Support communication among partners and to build long-lasting partnerships 

 Receive feedback from public and beneficiaries  

 Promote programme benefits and results  achieved by the implemented cross-border 

projects 

 Increase awareness of the programme, EU and national support. 

The main target groups of the Programme have been identified considering the information needs 

and communication channels are: 

 Potential applicants 

 Final beneficiaries benefiting from the projects 

 Programme bodies 

 Government departments and agencies 

 Mass media and general public 

 Networks, Euro regions, associations, EU and transnational institutions 

 Other EU-financed programmes operating in the programme territory 
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10.2.1.2 Participating responsible bodies 

 

Body Task 

Managing 
Authority 

 Implements the information and communication plans in accordance with 
Article 79 of 897/2014 ENI CBC Implementing Rules. 

 Reports to the Commission on the annual communication plan in accordance 
with Article 79(4) of 897/2014 ENI CBC Implementing Rules and draws up the 
annual information and communication plan to be carried out and submit 
both to the Commission not later than 15 February. 

 It is making available on the programme website a list of awarded projects, in 
accordance with Article 44 of Implementing Regulation 897/2014  

Joint Technical 
Secretariat 

 Develops an overall system for public relations connected to the programme 
and to elaborate. 

 Develops a common corporate identity for the programme to be used in all 
means of communication. 

 Develops an overall Communication Plan for the whole programme period, 
to be sent to the Commission within four months of the date of adoption of 
the operational programme. 

 Develop informational materials for dissemination (both electronic and hard 
copies). 

 Creates, maintains and updates the Internet homepage. 

 Organises information events with partners from the programme area. 

 Maintains necessary public relations with the media. 

 Responsive to any request of information. 

 Organises a major information campaign publicising the launch of the 
programme, even in the case of the absence of the final version of the 
Communication Plan, 

 Organises at least one major information activity a year. 

 Publicises the list of beneficiaries, the names of the operations approved and 
the amount of public funding allocated to the operations. 

Branch Offices Publicise activities under the Joint Operational Programme to provide anyone who may 
be interested with information. 

Joint Monitoring 
Committee 

Examines and approves the annual information and communication plans referred to in 
Article 79 of 897/2014 ENI CBC Implementing Rules. 

 

 

10.2.1.3 Monitoring 

 

The Joint Monitoring Committee of the Programme has to be informed by the Managing 

Authority/Joint Technical Secretariat about the progress in implementing the Communication Plan, 

of information and publicity measures carried out and of the means of communication used.  

The Joint Monitoring Committee has the task to examine and approve the annual information and 

communication plans referred to in Article 79 of 897/2014 ENI CBC Implementing Rules. The main 

purpose of the evaluation will be to survey how effective the information and communication 
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measures were in terms of visibility and awareness of the OP, as well as the role played by the 

Community. On the other side monitoring will be used in order to evaluate the progress in the 

implementation of the Communication Plan, assuring the attainment of its objectives. 

10.2.1.4 Channels and tools 

 

A wide range of communication techniques will be used throughout the implementation of the 

Programme. 

 Internet and electronic tools 

The Programme’s website will be the main communication tool for the Programme that 

ensures the provision of latest information, accessibility, the latest information on main 

programme documents, contracted projects and contacts of the programme bodies. Some 

programmes have partner search tools on their websites where project ideas can be posted 

in order to find potential partners. The IMIS 2014-2020 monitoring system of the Programme 

will be based on a management information system which allows data collection and 

monitoring at all levels. The system is to provide the competent bodies (JMC, MA, JTS, and 

NAs etc.) with a practical tool to perform their tasks and should also foster communication 

and the flow of information among the Participating Countries. The system will support both 

the project cycle and the programme implementation. Social media, multimedia 

presentations may also be used as information channels and tools. 

 Events management 

Various types of regional or local meetings will be organised during the programme. The 

Opening Conference will be the kick-off event of the Programme providing general 

information on the Programme at the national level. It will be followed by partner search 

forums, conferences, seminars, European Cooperation Day, fairs, info-days, workshops, 

trainings providing information for all future participants, beneficiaries and stakeholders and 

programme bodies. The objective of the partner search forums is to help potential applicants 

developing their projects and search for partners. There will be at least one major event in 

each year to promote the achievements and highlighting key messages and best practices of 

the programme. The Closing Conference at the end of the programme will focus on the 

achievements of the JOP. 

 Direct communication 

Electronic newsletters will inform the target audience about the latest programme news, 

achievements and developments and direct mails will offer the opportunity to convey 

current and direct information to the specific target groups. Branch offices (one per 

participating country) will publicise activities under the joint operational programme to 

provide anyone who may be interested with information. The JTS in parallel with the Branch 

Offices will provide professional advice to all potential and final beneficiaries on all aspects of 

the programme. The telephone enquiry lines will be complemented by an e-mail address for 

written communication and with the publication of the frequently asked questions on the 

website to enhance the transparency of the implementation.  Communication guidelines for 

projects will be available, similar to the guideline in the current HUSKROUA ENPI CBC 

Programme 2007-2013. Communication guidelines and package for projects will contain 
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regulations about visibility requirements, general requirements, special requirements, 

publications, promotional items, events, procurements, usage of the EU and Programme 

logo. The beneficiaries will implement their information and publicity activities according to 

the signed grant contract. 

 Mass media relations 

Events for the press(press release, press conference, other press events) and other 

publications (brochures, flyers, fact sheets) will help the implementation of the Programme. 

Advertising space may be bought to publicize the Programme in the public. 

 Promotional items 

Promotional items like mug, umbrella, notebook, USB, dossier, bag, pen, office equipment, t-

shirts, etc. will be used in order to enhance the visibility of the Programme. 

 Image and branding 

The revision of the visual identity of the current programme (2007-2013) will be 

implemented and according to its results, the visual appearance of the Programme might be 

changed. The elements of the revised visual identity (logo, certain colours, etc.) will be 

consequently used on every single document, paper-based or electronic, produced in frame 

and for the purposes of the programme, besides the EU logo. A new programme motto 

might be developed and used together with the specific visual elements. 

 

10.2.1.5 Intended results of the communication activities 

 

The communication activities implemented successfully and effectively by the Programme bodies will 

highly contribute to and enhance the success of the Programme. The activities will ensure visibility, 

transparency, fluency of the internal and external communication, wide-ranged promotion and good 

recognition of the Programme. 

The evaluation of the Communication Plan and the Strategy will show the results and impacts of that 

on the Programme. The evaluation of the plan will form the foundation of the Communication plan 

and strategy for the next programming period. 
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10.2.2 Indicative Annual Information and Communication Plan for the first year (2016) 

 

Information and 
communication activity 

Goal Tool Timing 
Outcomes and 

indicators 
Visibility measures 

Revised image and branding 
for 2014-2020 

To have the revised image for 
the programme. 

Elements of the visual 
programme identity 

By the middle 
of 2016 

1 programme image is 
ready. 

Website statistics. 

Setting up the Programme’s 
website 

To have a working, fully 
developed website. 

Internet and electronic 
tools (website) 

By the3rd 
quarter of 
2016 

1 programme website 
is developed. 

Website statistics. 

Setting up the Branch Offices 
for 2014-2020 

To be able to publicise activities 
under the joint operational 
programme to provide anyone 
who may be interested with 
information. 

Direct communication 
(Branch Offices) 

 
2nd half of 
2016 

4 Branch Offices are 
set up (one in each 
participating country) 

Number of personal 
inquiries, e-mails and 
incoming phone calls. 

Organizing the Opening 
Conference 

To provide general information 
on the Programme. 

Events management 
(opening event) 
Mass media relations 

2nd half of 
2016 

1 Opening 
Conference. 

Press releases, website. 

Organising a major 
information campaign 
publicising the launch of the 
programme 

To provide general information 
on the Programme at the 
national/regional/local level. 

Events management 
(info-day) 
Mass media relations 

 
2nd half of 
2016 

1 implemented 
information 
campaign. 

Press releases, website. 

Preparation of the 
Communication guidelines 
for projects 

To communicate visibility and 
communication requirements 
for projects. 

Direct communication 
(guideline) 

2nd half of 
2016 

1 Communication 
guidelines for projects 
is ready. 

n/a 

Developing informational 
materials for dissemination  

To have dissemination materials 
(both electronic and hard 
copies) ready. 

Direct communication 
(Information material) 

2nd half of 
2016 

Dissemination 
materials are ready. 

n/a 

Launch of the first Call for 
Proposals 

To start the effective 
implementation period.  

Event management, 
Direct communication, 
Mass media relations 

2nd half of 
2016 

1 launched Calls for 
proposals. 

Press releases, website. 

Organising information 
events (info days, partner 
search forums, etc.) 

To provide information on the 
Programme to possible 
applicants. 

Events management 
(info-day) 

2nd half of 
2016 

Information events 
organized. 

Press releases, website. 
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Information and 
communication activity 

Goal Tool Timing 
Outcomes and 

indicators 
Visibility measures 

Electronic newsletters To inform the target audience 
about the latest programme 
news. 

Direct communication  
(electronic newsletter) 

From  the 2nd 
half of 2016 

1newsletter have 
been sent out. 

Number of e-mail addresses 
to be sent. 

Preparation of promotional 
items 

To enhance the visibility of the 
Programme. 

Promotional items End of 2016 1 plan for the design 
and sort of the 
promotional items 
exists. 

n/a 

Development of the Annual 
Information and 
Communication Plan for 
2017 

To make preparations for the 
next year. 

Plan End of 2016 1 version of the 
Annual Information 
and Communication 
Plan for 2017. 

n/a 

Continuous update of the 
Programme’s website 

To ensure up-to-date 
information flow. 

Internet and electronic 
tools (website) 

All year. 1 up-to-date 
Programme website. 

Website statistics. 

Maintaining necessary public 
relations with the media 

To have good relations with the 
media. 

Mass media relations 
(press release, press 
event/ conference) 

All year. Good relations with 
the media. 

Press releases, website 
statistics, participation of 
press on events. 
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ДОДАТОК І – ЗАГАЛЬНІ УМОВИ 

Стаття 1- Фінансування Програми  

1.1 Фінансовий внесок Європейського Союзу не може перевищувати суми, зазначеної у даній 

Угоді про фінансування.   

1.2 Умовою фінансування з боку ЄС є виконання країною-партнером ППС зобов'язань, 

передбачених цією Угодою про фінансування. 

Стаття 2- Загальні принципи реалізації  

2.1 Програма повинна виконуватись у відповідності до Регламенту з реалізації (ЄС) №897/2014
1 

та Програми (Додаток ІІ).  

 

2.2 Програма повинна впроваджуватися Органом управління, що діятиме під загальним 

керівництвом Спільного моніторингового комітету і, за необхідності, Європейської Комісії. 

Країна-партнер ППС входить до складу Спільного моніторингового комітету.  

Стаття 3-Термін виконання   

3.1 Період виконання цієї Угоди про фінансування складатиметься з наступних етапів: 

(a) фаза реалізації, що завершується не пізніше ніж 31 грудня 2022 р. До 30 червня 2019 р. 

повинні бути підписані контракти на великі інфраструктурні проекти, що відбираються шляхом 

позаконкурсного відбору, і зроблено внесок у фінансові інструменти. Контракти на всі інші 

проекти повинні бути підписані до 31 грудня 2021. Всі заходи у проектах, що фінансуються в 

рамках Програми, повинні бути завершені не пізніше цієї дати;     

 (b) фаза технічної допомоги, що завершується 30 вересня 2024. Всі заходи з технічної 

допомоги, що фінансуються  Програмою, повинні завершитися не пізніше цієї дати;  

(c) завершальна фаза, що включає фінансове завершення всіх контрактів, укладених в рамках 

Програми, оплата або відшкодування кінцевого балансу і анулювання залишків асигнувань. Без 

обмеження статті 19 (3) Регламенту з реалізації №897/2014, ця стадія повинна завершитися не 

пізніше, ніж 31 грудня 2024 р. Заходи, пов’язані із завершенням Програми, можуть 

виконуватись до 30 вересня 2024 р. Орган управління повинен подати заключний звіт, 

затверджений Спільним моніторинговим комітетом, до 30 вересня 2024 р. 

3.2 Незважаючи на перший параграф даної статті, в очікуванні набуття чинності цієї Угоди про 

фінансування в країні-партнері ППС можуть проводитись підготовчі заходи в рамках бюджету 

технічної допомоги Програми (Додаток ІІ), у відповідності до ст. 16 (1) та 16 (3)  Регламенту з 

реалізації № 897/2014 . 

3.3 Комісія повинна автоматично анулювати ту частину бюджетних асигнувань для Програми, 

яка не була використана на авансові платежі або балансові платежі до 31 грудня п’ятого року 

                                                           
1
 Регламент з Реалізації ЄК (ЄС) № 897/2014 від 18 серпня 2014р., яким встановлюються конкретні 

положення для реалізації програм транскордонного співробітництва, що фінансуються згідно Регламенту 

(ЄС) № 232/2014 Європейського Парламенту та Ради, яким встановлюється Європейський Інструмент 

Сусідства (OJ L 244, 19.8.2014, ст. 12). 
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від призначення асигнувань,  в будь-якому випадку не пізніше ніж 30 вересня 2024 р., за 

винятком окремих випадків, описаних в статті 65 Регламенту з реалізації №897/2014. 

Стаття 4 - Проведення закупівель та фінансування третіх сторін бенефіціарами країни-

партнера ППС 

4.1 Для здійснення закупівель та фінансування третіх сторін, що є необхідними для реалізації 

проекту бенефіціаром, зареєстрованим в країні-партнері ППС, застосовуються процедури, 

описані в Главі VII Розділі 4 Регламенту з реалізації № 897/2014 за винятком ст. 52 (1).  

4.2 Якщо виконання річного плану для використання бюджету технічної допомоги вимагає 

здійснення закупівель інституцією, зареєстрованою в країні-партнері ППС, закупівлі також 

здійснюються згідно Глави VII Розділу 4 Регламенту з Реалізації № 897/2014 за винятком ст. 52 

(1). Закупівлі представництв повинні обмежуватись звичайними операційними витратами та 

витратами на заходи з комунікації та візуалізації.   

Стаття 5 - Правила національності та походження   

5.1 Для участі в процедурах, описаних в ст.4, повинні застосовуватися правила прийнятності, 

подані в ст. 8 та 9 Регламенту (ЄС) № 236/2014 Європейського Парламенту та Ради
2
. Якщо у 

Програмі (Додаток ІІ)  визначено більш конкретні правила прийнятності для участі в конкурсах 

проектних заявок, згідно із ст. 8 (7) Регламенту (ЄС) №236/2014, ці правила також 

застосовуються.    

5.2 Всі товари, що закупляються в рамках контракту, описаного в ст. 4, повинні походити з 

країн, що є прийнятними згідно ст. 8 та 9 Регламенту (ЄС) № 236/2014.  

Стаття 6- Візова підтримка та право на проживання та заснування 

6.1 Якщо це обґрунтовано характером контракту на закупівлі чи грантового контракту, в тому 

числі контрактів на закупівлі та фінансування бенефіціарами третіх сторін, країна-партнер ППС 

повинна надати фізичним та юридичним особам, задіяним у процедурах закупівель та 

грантових процедурах, в тому числі відібраних шляхом позаконкурсного відбору, тимчасове 

право на заснування та проживання в країні-партнері ППС. Це право повинно діяти протягом 

одного місяця після присудження контракту.  

6.2 За умови застосування договору про візову підтримку, який містить детальні положення з 

даного питання, такі положення також застосовуватимуться. У всіх інших випадках країна-

партнер ППС застосовуватиме найбільш сприятливий візовий режим або встановить пільгові 

умови для надання віз фізичним особам та особам, що представляють юридичних осіб, які 

задіяні в процедурах закупівель та грантових процедурах.    

6.3 Країна-партнер ППС також надасть підрядникам, субпідрядникам, бенефіціарам грантів та 

всім одержувачам фінансової допомоги, а також фізичним особам послуги, які є необхідними 

                                                           
2
   Регламент (ЄС) № 236/2014 Європейського Парламенту та Ради від 11 березня 2014 р., яким 

встановлюються загальні правила та процедури інструментів ЄС для фінансування зовнішньої діяльності 

Інструмент Сусідства, (OJ L 77, 15.3.2014, ст. 95).  
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для виконання контракту, та членам їхніх сімей, права, аналогічні тим, що описані в ст. 6.1 та 

6.2 на час реалізації Програми або проекту.  

Стаття 7- Податкові та митні положення  

7.1 Країна-партнер ППС повинна застосовувати до контрактів на постачання та грантів, в тому 

числі контактів на закупівлі і фінансування третіх сторін, які фінансуються ЄС, найбільш 

сприятливу податкову та митну політику, так само як до країн або організацій  з міжнародного 

розвитку, з якими вона має зв'язки, шляхом відповідних національних процедур. 

7.2 Якщо застосовується Рамкова угода, яка містить більш детальні положення з цього питання, 

то ці положення також повинні застосовуватися. Рамкова угода повинна розумітися як така, що 

поширюється на весь бюджет Програми/проекту, в тому числі внесок ЄС і будь-яке 

співфінансування.  

Стаття 8 - Положення про обмін валют та переміщення коштів  

8.1 Країна-партнер ППС повинна застосовувати своє національне законодавство у сфері 

іноземних валют в недискримінаційний спосіб і надати право на імпорт та купівлю необхідної 

іноземної валюти. Якщо операції здійснюються у валюті іншій, ніж євро, суми повинні 

конвертуватися в євро на підставі методу розрахунку курсів іноземних валют, вказаного в 

Програмі (Додаток І) на місяць початку операції.   

 

8.2 Країна-партнер ППС повинна вжити заходів для того, щоб усі бенефіціари (державні або 

приватні інституції) та відповідні підрядники, мали можливість: 

i)   відкривати окремі банківські рахунки для проектів, в тому числі рахунки в євро;  

ii)  здійснювати платежі відповідно до вимог грантового контракту для всіх заходів, 

необхідних для реалізації Програми/проекту, в тому числі можливість перераховувати 

частини гранту від головного бенефіціара іншим бенефіціарам.   

 

8.3 Якщо застосовується Рамкова угода, яка містить більш детальні положення з цього питання, 

то ці положення також повинні застосовуватися.  

Стаття 9 - Використання результатів досліджень 

Договір на надання послуг з проведення того чи іншого дослідження, фінансованого у рамках 

цієї Угоди про фінансування, повинен передбачати право Країни-партнера ППС та  Комісії на 

використання результатів цього дослідження, їхню публікацію та оприлюднення третім 

сторонам.  

Стаття 10- Зобов’язання щодо співпраці  

10.1 Країна-партнер ППС повинна співпрацювати з Органом управління та Аудиторським 

органом, відповідно до Програми (Додаток ІІ) а також з Комісією, сприяючи ефективній роботі 

систем управління та контролю, як описано в Програмі (Додаток ІІ).  

10.2 Країна-партнер ППС призначає одного або більше представників до Спільного 

моніторингового комітету.  
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10.3 Країна-партнер ППС призначає Національний орган, який візьме на себе кінцеву 

відповідальність за реалізацію Програми (Додаток ІІ) на її території у відповідності до 

положень, встановлених даною Угодою про фінансування. Національний орган повинен 

співпрацювати з Органом управління та Комісією і сприяти діяльності систем управління та 

контролю, як описано в Програмі (Додаток ІІ).  

10.4 Країна-партнер повинна призначити контрольно-контактний пункт, який допомагатиме 

Органу управління у виконанні його функцій контролю у відповідності до Регламенту з 

реалізації (ЄС) № 897/2014. 

10.5 Країна-партнер повинна призначити представника в Групу аудиторів у відповідності до 

Регламенту з реалізації (ЄС) № 897/2014. 

Стаття 11- Конфіденційність   

11.1 Не обмежуючи дію ст. 13, країна-партнер ППС і Комісія повинні зберігати 

конфіденційність стосовно всіх документів, інформації чи інших матеріалів, безпосередньо 

пов’язаних з реалізацією цієї Угоди про фінансування, визначених як конфіденційні. 

11.2 Публічне розкриття вищенаведеної інформації здійснюється Стороною за попередньою 

письмовою згодою іншої Сторони. 

11.3 Зобов’язання Сторін щодо збереження конфіденційності діє до п’яти років після 

закінчення періоду виконання. 

Стаття 12- Візуальна ідентифікація  

12.1 У Програмі та всіх проектах, що фінансуються нею (Додаток ІІ), повинні бути забезпечені 

відповідні заходи з комунікації та інформації. Якщо інше не було погоджено, країна-партнер 

ППС повинна вжити всіх необхідних заходів для забезпечення візуальної ідентифікації 

фінансування ЄС на своїй території.   

12.2 Такі заходи з комунікації та інформації повинні відповідати комунікаційній стратегії, 

передбаченій Програмою та річному плану з інформації та комунікації, що виконується 

Органом управління.  

Стаття 13 - Перевірки Органом управління, Аудиторським органом, Комісією, 

Європейським бюро з протидії шахрайству (OLAF) та Європейською палатою аудиторів.  

13.1. Країна-партнер ППС сприятиме проведенню перевірок Органом  управління, 

Аудиторським органом, Комісією,  Європейським бюро з протидії шахрайству та 

Європейською Палатою Аудиторів на їхню вимогу.  

Країна-партнер ППС погоджується, що Орган управління, Аудиторський орган, Комісія,  

Європейське бюро з протидії шахрайству та Європейська палата аудиторів можуть перевірити 

використання коштів Програмою/проектами, що фінансуються в рамках даної Угоди про 

фінансування, шляхом документальної  перевірки та перевірки на місці, і провести, якщо це 

необхідно, повний аудит, на основі підтверджуючих документів до рахунків, бухгалтерських 

документів та інших фінансових документів до Програми/проектів, протягом дії цієї Угоди про 

фінансування та п’яти років після виплати балансу за Програмою. 
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13.2 Незважаючи на ст. 16.1, записи, пов’язані з аудиторськими перевірками, судовими 

провадженнями та позовами, пов’язаними з виконанням Програми/проекту, повинні зберігання 

до завершення таких аудиторських перевірок, судових справ та позовів.  

13.3 Країна-партнер ППС також дозволить Європейському бюро з протидії шахрайству 

здійснювати перевірки на місці відповідно до процедур, встановлених згідно законодавства ЄС 

для захисту фінансових інтересів ЄС проти шахрайства та інших зловживань.  

З цією метою країна-партнер ППС зобов’язується надати належний доступ працівникам та 

агентам Органу управління, Аудиторського органу, Комісії, Європейського бюро з протидії 

шахрайству та Європейської палати аудиторів до місця проведення заходів, що фінансуються за 

цією Угодою про фінансування, в тому числі до інформаційних систем, а також документів та 

баз даних, що стосуються технічного та фінансового управління проектом та зробить все 

необхідне для сприяння у їхній роботі. Необхідно дотримуватись конфіденційності по 

відношенню до третіх сторін  щодо надання доступу агентам Комісії, Європейського бюро з 

протидії шахрайству та Європейської палати аудиторів; при цьому не обмежуючи обов’язків 

державного права, якому вони підпорядкуються. Документи повинні бути доступними, а також 

організованими таким чином, щоб полегшити їх перевірку. Країна-партнер ППС повинна 

повідомити представникам Комісії, Європейського бюро з протидії шахрайству та 

Європейської палати аудиторів про їхнє точне місцезнаходження.  

13.4 Перевірки та аудит, описані вище, повинні застосовуватись також до діяльності 

підрядників, субпідрядників, бенефіціарів грантів та всіх реципієнтів фінансової допомоги з 

бюджету ЄС. З цією метою Країна-партнер ППС гарантуватиме шляхом застосування 

відповідних положень договорів та інших можливих засобів, що права Органу управління, 

Аудиторського органу, Комісії, Європейського бюро з протидії шахрайству та Європейської 

палати аудиторів щодо здійснення аудиту та перевірок застосовуватимуться на таких самих 

умовах та згідно з такими самими правилами, як і права самої країни-партнера ППС, і що її 

внутрішні регуляторні документи зможуть усунути будь-які недоліки, які перешкоджають 

ефективному виконанню цих зобов’язань.  

13.5 Країна-партнер ППС та Орган управління повинні бути повідомлені про перевірки на 

місцях, що проводяться агентами, призначеними/уповноваженими Комісією, Європейським 

бюро з протидії шахрайству та Європейською палатою аудиторів. Те саме стосується перевірок, 

які проводяться Органом управління або Аудиторським органом. 

Стаття  14- Запобігання незаконним діям, шахрайству та корупції   

14.1 Країна-партнер ППС повинна негайно повідомити Комісію про будь-який випадок, що 

привернув увагу та викликав підозри щодо можливих незаконних дій, шахрайства чи корупції 

та про заходи, вжиті або заплановані з метою їхнього врегулювання. 

14.2 Країна-партнер ППС зобов'язується проводити систематичні перевірки належного 

виконання заходів, які фінансуються за кошти ЄС. Вона повинна вжити відповідних заходів для 

недопущення незаконних дій, шахрайства та корупції, а також, на вимогу Органу управління, 

починати судові провадження з метою повернення неналежно виплачених коштів. 
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"Порушення" - означає будь-яке порушення Угоди про фінансування, контрактів на її  

виконання, законів ЄС в результаті дій чи бездіяльності будь-кого, хто завдав чи міг завдати 

шкоду бюджету ЄС через зменшення або втрату коштів, які належать ЄС, або через 

необгрунтовану статтю витрат. "Шахрайство" - означає будь-яку навмисну дію чи 

бездіяльність, що стосується: 

- використання чи представлення неправдивих, неточних або неповних заяв чи документів, що 

призвело до розтрати або незаконного утримання коштів із загального бюджету ЄС; 

- приховування інформації, результатом чого стає порушення конкретних зобов'язань, що 

призводить до аналогічних результатів; 

- використання коштів не за призначенням та в цілях, що відрізняються від тих, для досягнення 

котрих вони виділялись. 

14.3 Країна-партнер ППС зобов'язується вжити усіх необхідних заходів з метою попередження, 

виявлення та покарання  будь-яких дій, що мають ознаки активної чи пасивної корупції під час 

виконання Угоди про фінансування.  

Термін "пасивна корупція" означає навмисну дію посадової особи, яка особисто або через 

посередника вимагає чи одержує користь у будь-якій формі для себе чи для третьої сторони, 

або приймає обіцянку того, що він/вона її одержить, для того, щоб діяти (або утримуватися від 

дій, передбачених його/її посадовими обов'язками) чи виконувати покладені функції з 

порушенням посадових обов'язків, що призвело або може призвести до порушення фінансових 

інтересів ЄС.  

Термін "активна корупція" означає навмисну дію будь-якої особи, яка особисто або через 

посередника обіцяє надати чи надає користь у будь-якій формі іншій посадовій особі, собі чи 

третій стороні, щоб забезпечити дії (або утримання від дій, передбачених його/її посадовими 

обов'язками) чи виконання покладених функцій з порушенням посадових обов'язків, що 

призвело або може призвести до порушення фінансових інтересів ЄС. 

14.4. Якщо Країна-партнер ППС не використає всі необхідні заходи для недопущення 

шахрайства, порушень та корупції, Комісія може вжити запобіжних заходів, в тому числі 

призупинення дії даної Угоди про Фінансування.  

Стаття 15- Повернення коштів 

15.1. Орган управління повинен вжити усіх відповідних заходів для стягнення з бенефіціара 

неналежним чином сплачених коштів разом з пенею, нарахованою за порушення термінів 

оплати, в тому числі шляхом взаємозаліку заборгованості. Країна-партнер ППС зобов’язується 

у всьому співпрацювати з Органом управління, Аудиторським органом та Комісією і 

допомагати їм у процесі стягнення.  

15.2. Якщо стягнення проводиться на основі претензії до бенефіціара, який зареєстрований у 

країні-партнері ППС і є державним органом у відповідності до національного законодавства і 
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Орган управління не може стягнути заборгованість, Орган управління стягне необхідну суму з 

Країни-партнера ППС.  

15.3 Не впливаючи на зобов'язання Органу управління щодо стягнення коштів, сплачених 

неналежним чином, Європейська Комісія може розпочати процес стягнення заборгованості від 

імені Органу управління, застосовуючи будь-які засоби, у тому числі шляхом взаємозаліку або 

примусового стягнення через суд. Якщо стягнення проводиться на основі претензії до 

бенефіціара, який зареєстрований у країні-партнері ППС Комісія стягне необхідну суму з 

країни-партнера ППС. 

15.4 Договори, укладені Органом управління в рамках Програми, повинні містити  положення, 

які дозволяють Комісії стягнути з будь-якого бенефіціара, зареєстрованого в країні-партнері 

ППС, заборгованість перед Органом управління, яку останній не зміг стягнути. Договори також 

повинні містити положення, які дозволяють країні-партнеру ППС стягнути заборгованість з 

бенефіціара, який зареєстрований у країні-партнері ППС і є державним органом у відповідності 

до національного законодавства. 

15.5 Якщо стягнення стосується системних порушень у системах управління та контролю 

Програми, Орган управління нестиме відповідальність за відшкодування відповідних сум до 

загального бюджету ЄС. Країна-партнер ППС повинна відшкодувати Органу управління суму 

заборгованості відповідно до розподілу зобов’язань між країнами-учасницями, згідно Програми 

(Додаток II) 

Стаття 16- Консультації  

16.1 Сторони повинні провести спільні консультації, перш ніж передавати ті чи інші спірні 

питання щодо реалізації чи тлумачення цієї Угоди про фінансування на розгляд наступної 

інстанції, відповідно до ст. 20. Якщо Орган управління не є стороною цієї Угоди про 

фінансування, Сторони повинні провести консультації з ним.   

16.2 Якщо Комісії стане відомо про проблеми, що виникли під час проведення процедур, 

пов’язаних з управлінням цією Угодою про фінансування, вона повинна встановити усі 

необхідні контакти з Органом управління та країною-партнером ППС для врегулювання цієї 

ситуації та вжиття необхідних заходів. 

16.3 Результатом проведених консультацій може стати внесення змін до Угоди про 

фінансування, призупинення чи скасування її дії. 

Стаття 17- Внесення змін до Угоди про фінансування 

17.1 Будь-які зміни до цієї Угоди про фінансування оформляються письмово, у тому числі 

шляхом обміну листами за згодою Сторін.  

17.2 Якщо запит про внесення змін надходить від країни-партнера ППС, вона повинна подати 

цей запит на розгляд Комісії принаймні за три місяці до передбаченої дати набуття чинності 

запропонованих змін, крім випадків, належним чином обґрунтованих країною-партнером ППС 

та погоджених з Комісією.  
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17.3 Зміни до Програми (Додаток ІІ) регулюються положеннями ст. 6 або ст. 66(5) Регламенту з 

Реалізації (ЄС) № 897/2014 і можуть вимагати змін до даної Угоди про фінансування.  

 

Стаття 18- Призупинення дії Угоди про фінансування 

18.1 Дія Угоди про фінансування призупиняється у таких випадках:  

- Європейська Комісія може призупинити виконання Угоди про фінансування, якщо країна-

партнер ППС порушить одне зі своїх зобов’язань за цією Угодою. 

- Європейська Комісія може призупинити виконання Угоди про фінансування, якщо країна-

партнер ППС порушить одне зі своїх зобов’язань, що стосуються дотримання прав людини, 

демократичних принципів і верховенства права, а також у серйозних випадках, пов'язаних з 

корупцією. 

- Дію Угоди про фінансування може бути призупинено за обставин форс-мажору, відповідно до 

наведеного нижче визначення. «Форс-мажор» означає будь-яку непередбачену чи надзвичайну 

ситуацію, або подію, що не залежить від волі та бажання сторін, яка перешкоджає будь-якій з 

них виконувати свої зобов’язання, але не пов’язана з помилкою або недбалістю з їхнього боку 

(чи з боку їхніх підрядників, агентів та співробітників) і, незважаючи на всі вжиті заходи, 

створює непереборні перешкоди. Дефекти обладнання чи матеріалів, затримки їхнього 

постачання, трудові спори, страйки та фінансові труднощі не можуть вважатися обставинами 

форс-мажору. Сторона не може бути притягнута до відповідальності за порушення своїх 

зобов’язань, якщо їхньому виконанню перешкоджають обставини форс-мажору, про які іншу 

сторону поінформовано належним чином. Сторона, що підпадає під дію обставин форс-мажору, 

повинна негайно повідомити про це іншу сторону, зазначивши у повідомленні характер, 

ймовірну тривалість та очікувані наслідки ситуації, що склалась, а також вжити всіх необхідних 

заходів, аби звести до мінімуму ймовірну шкоду. 

- Жодна зі Сторін не може бути притягнута до відповідальності за порушення своїх зобов'язань, 

передбачених цією Угодою, якщо їхньому виконанню перешкоджають обставини форс-мажору 

за умови, що Сторона, яка підпадає під дію таких обставин, вживає заходів, аби звести до 

мінімуму ймовірну шкоду. 

18.2. Комісія має право призупинити дію цієї Угоди про фінансування без попереднього 

повідомлення. 

18.3. До моменту призупинення дії Угоди про фінансування Комісія має право вжити 

запобіжних заходів. 

18.4. У разі надання повідомлення про призупинення дії Угоди про фінансування у ньому 

зазначаються наслідки цього призупинення для поточних контрактів на закупівлю та надання 

гранту, а також для контрактів, що готуються до підписання. 
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18.5. Призупинення дії Угоди про фінансування не обмежує право Комісії на призупинення 

платежів Комісією відповідно до Статті 62 Регламенту з реалізації (ЄС) № 897/2014.  

18.6. Як тільки це дозволять обставини, Сторони повинні відновити виконання Угоди про 

фінансування, за умови попередньої згоди Комісії у письмовій формі. Це не обмежує внесення 

до Угоди про фінансування змін, які можуть бути необхідними для адаптації проекту до нових 

умов його виконання, у тому числі, якщо можливо, продовження періоду виконання чи 

припинення дії Угоди відповідно до Статті 20. 

Стаття 19 - Припинення дії Угоди про фінансування 

19.1. Якщо питання, які призвели до призупинення дії цієї Угоди про фінансування, не було 

врегульовано впродовж періоду максимальною тривалістю 180 днів, будь-яка зі Сторін має 

право припинити дію цієї Угоди, повідомивши про це іншу Сторону за 30 днів. 

19.2. У разі надання повідомлення про припинення дії Угоди, у ньому зазначаються наслідки 

цього припинення для поточних договорів а також для договорів, що готуються до підписання.  

19.3. Ця Угода про фінансування припиняє дію у випадку припинення Програми у 

відповідності до ст.17  Регламенту з реалізації № 897/2014.  

Стаття 20- Порядок вирішення спірних питань 

20.1 Будь-яке спірне питання стосовно цієї Угоди про фінансування, яке не вдається вирішити 

впродовж шести місяців шляхом консультацій між сторонами, як зазначено у ст. 16, може бути 

розглянуто на вимогу однієї із сторін в арбітражному порядку. 

20.2. У цьому випадку кожна зі сторін впродовж 30 днів після подання клопотання про розгляд 

суперечки в арбітражному суді повинна призначити арбітражного суддю. За відсутності 

можливості виконання цієї умови будь-яка із сторін може звернутися до Генерального 

секретаря Постійної палати Арбітражного суду (м. Гаага) з клопотанням про призначення 

другого арбітражного судді. Двоє призначених суддів, у свою чергу, впродовж 30 днів повинні 

призначити третього суддю. За відсутності можливості виконання цієї умови будь-яка зі сторін 

може звернутися до Генерального секретаря Постійної палати Арбітражного суду з 

клопотанням про призначення третього арбітражного судді. 

20.3. Якщо арбітражним судом не буде прийняте інше рішення, то для вирішення суперечки 

має застосовуватися процедура, визначена в Диспозитивних нормах Постійної палати 

арбітражного суду щодо арбітражного розгляду справ, сторонами яких є міжнародні організації 

та країни. Рішення арбітражного суду повинні прийматися більшістю голосів протягом 

тримісячного терміну. 

20.4. Кожна зі сторін зобов’язана вжити всіх необхідних заходів для виконання 

рішення, прийнятого арбітражним судом. 
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ANNEX I-GENERAL CONDITIONS 

Article 1- Programme financing  

1.1 The Union contribution shall be limited to the amount specified in this Financing Agreement.   

1.2 The provision of Union contribution shall be subject to the fulfilment of the CBC Partner 

Country's obligations under this Financing Agreement.   

Article 2- General principles of implementation  

2.1 The Programme shall be carried out in accordance with Implementing Regulation (EU) No 

897/2014
 1

 and the Programme (Annex II).  

 
2.2 The Programme shall be implemented by the Managing Authority, acting under the general 

supervision of the Joint Monitoring Committee and, where relevant, of the European Commission. The 

CBC Partner Country is part of the Joint Monitoring Committee. 

Article 3-Execution Period  

3.1 The execution period of this Financing Agreement shall comprise the following phases: 

(a) a project implementation phase ending at 31 December 2022 at the latest. Contracts for large 

infrastructure projects selected through direct award shall be signed and contribution to financial 

instruments shall be provided before 30 June 2019. Contracts for all other projects shall be signed 

before 31 December 2021. All project activities financed by the Programme shall end by that date at 

the latest; 

(b) a technical assistance phase ending at 30 September 2024. All technical assistance activities 

financed by the Programme shall end by that date at the latest; 

(c) a closure phase, including financial closure of all contracts concluded under the Programme, the 

payment or reimbursement of the final balance  and the de-commitment of remaining appropriations. 

Without prejudice to Article 19(3) of Implementing Regulation (EU) No 897/2014, this phase shall 

end on 31 December 2024 at the latest. Activities linked to the closure of the Programme may be 

carried out until 30 September 2024. The Managing Authority shall submit a final report approved by 

the Joint Monitoring Committee by 30 September 2024. 

3.2 Notwithstanding paragraph 1 of this Article, and pending the entry into force of this Financing 

Agreement, preparatory actions financed under the technical assistance budget of the Programme 

(Annex II), referred to in Article 16(1) and 16(3) of Implementing Regulation (EU) No 897/2014, may 

be implemented with the CBC Partner Country.   

3.3 The Commission shall automatically de-commit any portion of a budgetary commitment for a 

Programme that, by 31 December of the fifth year following that of the budgetary commitment, has 

                                                           
1
 Commission Implementing Regulation (EU) No 897/2014 of 18 August 2014 laying down specific provisions 

for the implementation of cross-border cooperation programmes financed under Regulation (EU) No 232/2014 

of the European Parliament and the Council establishing a European Neighbourhood Instrument (OJ L 244, 

19.8.2014, p. 12). 
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not been used for the purpose of pre-financing or making final payments and in any case no later than 

30 September 2024 with the exception of the specific cases referred to in Article 65 of Implementing 

Regulation (EU) No 897/2014. 

Article 4- Award of procurement contracts and financial support to third parties by 

beneficiaries or the CBC Partner Country 

4.1 The procedures for procurement contracts and financial support to third parties by a beneficiary 

established in the CBC Partner Country necessary for the implementation of a project shall be those 

referred to Title VII Chapter 4 of Implementing Regulation (EU) No 897/2014
 
with the exception of 

Article 52(1). 

4.2 If the implementation of the annual plan for the use of the technical assistance budget requires 

procurement by an entity established in the CBC Partner Country, the contracts shall be also awarded 

in accordance with Title VII Chapter 4 of Implementing Regulation (EU) No 897/2014
 
with the 

exception of Article 52(1). Procurement by branch offices shall be limited to ordinary running costs 

and costs for communication and visibility activities. 

Article 5- Rules of nationality and origin  

5.1 The eligibility rules for participation in the procedures referred to in Article 4 shall be those 

referred to in Articles 8 and 9 of Regulation (EU) No 236/2014 of the European Parliament and of the 

Council
 2

. Where more specific eligibility rules for participation in the calls for proposals are defined 

in the Programme (Annex II), in compliance with Article 8(7) of Regulation (EU) No 236/, these rules 

shall apply as well.  

5.2 All supplies purchased under a contract referred to in Article 4 shall originate from an eligible 

country in accordance with Articles 8 and 9 of Regulation (EU) No 236/2014. 

Article 6- Visa facilitation and right of residence and establishment 

6.1 Where justified by the nature of the procurement or grant contract, including procurement 

contracts and financial support to third parties by beneficiaries, the CBC Partner Country shall entitle 

natural and legal persons participating in procurement and grant procedures, including direct award, 

with a provisional right of establishment and residence in the CBC Partner Country. This right shall 

remain valid for one month after the contract is awarded.  

6.2 Where a visa facilitation agreement is applicable, which includes detailed provisions on the 

subject, these provisions shall apply as well.  In all other cases, the CBC Partner Country shall apply 

its most favourable visa regime or establish facilitating procedures for issuing visas for natural persons 

and persons representing legal persons participating in procurement and grant procedures. 

6.3 The CBC Partner Country shall also entitle contractors, subcontractors, grant beneficiaries, any 

recipient of financial support and natural persons whose services are required for the performance of 

the contract and members of their family with similar rights referred to in Articles 6.1 and 6.2 during 

the implementation of the Programme or a project. 

                                                           
2
   Regulation (EU) No 236/2014 of the European Parliament and of the Council of 11 March 2014 laying down 

common rules and procedures for the implementation of the Union's instruments for financing external action 

(OJ L 77, 15.3.2014, p. 95). 
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Article 7- Tax and customs provisions  

7.1 The CBC Partner Country shall apply to procurement and grant contracts, including procurement 

and financial support to third parties by beneficiaries, financed by the Union the most favoured tax and 

customs arrangements applied to States or international development organisations with which it has 

relations, through the appropriate national procedures. 

7.2 Where a Framework Agreement is applicable, which includes more detailed provisions on this 

subject, these provisions shall apply as well. The Framework Agreement should be understood as 

covering the entire Programme/project cost, including Union contribution and any co-financing. 

Article 8- Foreign Exchange provisions and transfer of funds 

8.1 The CBC Partner Country shall apply its national foreign exchange regulations in a non-

discriminatory manner and authorise the import or purchase of the foreign currency necessary. In case 

of procedures in currencies other than Euro, the amount shall be converted to Euro using the exchange 

rate method mentioned in the Programme (Annex II) for the month of the launch of the procedure.   

 

8.2 The CBC Partner Country shall undertake measures to facilitate any beneficiary (public or 

private), or contractors where applicable, to: 

i)   open specific project bank accounts, including accounts in Euro; 

ii)  make payments as per grant contract requirements for the implementation of all activities 

necessary for the implementation of the Programme/project, including the possibility of the 

lead beneficiary to redistribute the grant amount to the other beneficiaries.  

 

8.3 Where a Framework Agreement is applicable, which includes more detailed provisions on this 

subject, these provisions shall apply as well. 

Article 9- Use of studies 

The contract related to any study financed under this Financing Agreement shall include the right for 

the CBC Partner Country and the Commission to use the study, to publish it or to disclose it to third 

parties. 

Article 10- Cooperation obligation  

10.1 The CBC Partner Country shall fully cooperate with the Managing Authority, the Audit 

Authority, as referred to in the Programme (Annex II) and the Commission and support the efficient 

functioning of the management and control systems as described in the Programme (Annex II).  

10.2 The CBC Partner Country shall appoint one or more representatives in the Joint Monitoring 

Committee. 

10.3 The CBC Partner Country shall appoint a National Authority assuming ultimate responsibility for 

the implementation of the Programme (Annex II) in its own territory in compliance with the 

provisions set out in this Financing Agreement. The National Authority shall fully cooperate with the 

Managing Authority and the Commission and support the management and control systems as 

described in the Programme (Annex II). 

10.4 The Partner Country shall designate a control contact point that will support the Managing 

Authority in its control tasks in accordance with Implementing Regulation (EU) No 897/2014. 
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10.5 The Partner Country shall nominate a representative in the Group of Auditors in accordance with 

Implementing Regulation (EU) No 897/2014. 

Article 11- Confidentiality  

11.1 Without prejudice to Article 13, the CBC Partner Country and the Commission shall preserve the 

confidentiality of any document, information or other material directly related to the implementation 

of this Financing Agreement that is classified as confidential.  

11.2 The Parties shall obtain each other’s prior written consent before publicly disclosing such 

information. 

11.3 The Parties shall remain bound by the confidentiality until at least five years after the end of the 

execution period. 

Article 12- Visibility 

12.1 The Programme and any project financed by the Programme (Annex II) shall be subject to 

appropriate communication and information measures.  Unless otherwise agreed, the CBC Partner 

Country shall take the necessary measures to ensure the visibility of the Union funding on their 

territory.  

12.2 These communication and information measures shall follow the communication strategy 

included in the Programme and the annual information and communication plan carried out by the 

Managing Authority. 

Article 13- Verifications and checks by the Managing Authority, the Audit Authority, the 

Commission, the European Anti-Fraud Office (OLAF) and the European Court of Auditors  

13.1 The CBC Partner Country shall assist and support the verifications and checks carried out by the 

Managing Authority, Audit Authority, Commission, OLAF and the European Court of Auditors at 

their request.  

The CBC Partner Country agrees to the Managing Authority, Audit Authority,  Commission, OLAF 

and the European Court of Auditors conducting documentary and on-the-spot checks on the use made 

of Programme/projects financing under this Financing Agreement and carrying out a full audit, if 

necessary, on the basis of supporting documents of accounts and accounting documents and any other 

documents relating to the financing of the Programme/projects, throughout the duration of this 

Financing Agreement and for five years from the date of payment of the balance for the Programme.  

13.2 Notwithstanding Article 16.1, records pertaining to audits, appeals, litigation or the pursuit of 

claims arising out of the performance of the Programme/projects shall be retained until such audits, 

appeals, litigation or claims have been completed.  

13.3 The CBC Partner Country also agrees that OLAF may carry out on-the-spot checks and 

verifications in accordance with the procedures laid down by Union law for the protection of the 

Union financial interests against fraud and other irregularities. 

To that end, the CBC Partner Country shall grant officials of the Managing Authority, the Audit 

Authority, the Commission, OLAF and the European Court of Auditors and their authorised agents 

access to sites and premises at which operations financed under this Financing Agreement are carried 
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out, including their computer systems, and to any documents and computerised data concerning the 

technical and financial management of those operations, and to take every appropriate measure to 

facilitate their work. Access by authorised agents of the Commission, OLAF and the European Court 

of Auditors shall be granted on conditions of strict confidentiality with regard to third parties, without 

prejudice to public law obligations to which they are subject. Documents must be accessible and filed 

in a manner permitting easy inspection, the CBC Partner Country being bound to inform the 

Commission, OLAF or the European Court of Auditors of the exact location at which they are kept.  

13.4 The checks and audits described above shall also apply to the activities of contractors, 

subcontractors, grant beneficiaries and any recipient of financial support who have received Union 

financing. To this end, the CBC Partner Country shall ensure through contractual provisions and any 

other means at its disposal, that these persons are legally bound by the same obligations toward the 

Managing Authority, Audit Authority, Commission, OLAF and the European Court of Auditors, as the 

CBC Partner Country itself, and that its own documentation can remedy any shortcoming to the 

effective enforcement of the said obligations.  

13.5 The CBC partner country and the Managing Authority shall be notified of on-the-spot missions 

by agents or external auditors appointed/authorised by the Commission, OLAF or the European Court 

of Auditors.  The same shall apply when these on-the-spot missions are performed by the Managing 

Authority or the Audit Authority. 

Article 14- Prevention of irregularities, fraud and corruption  

14.1 The CBC Partner Country shall immediately inform the Managing Authority and the Commission 

of any element brought to its attention which arouses suspicions of irregularities, fraud or corruption 

and of any measure taken or planned to deal with them.  

14.2 The CBC Partner Country shall ensure and check regularly through appropriate national 

procedures that the operations financed with the Union funds have been properly implemented It shall 

take appropriate measures to prevent irregularities and fraud and, upon request of the Managing 

Authority or the Commission, bring prosecutions to recover funds unduly paid. 

"Irregularity" shall mean any infringement of the Financing Agreement, implementing contracts or of 

Union law resulting from an act or omission by anyone who has, or would have, the effect of 

prejudicing the Union funds, either by reducing or losing revenue owed to the Union, or by an 

unjustified item of expenditure. "Fraud" shall mean any intentional act or omission concerning: 

- the use or presentation of false, incorrect or incomplete, statements or documents which has as 

its effect the misappropriation or wrongful retention of funds from the general Union budget; 

- non-disclosure of information in violation of a specific obligation, with the same effect; 

- the misuse of such funds for purposes other than those for which they are originally granted. 

14.3 The CBC Partner Country undertakes to take every appropriate measure to prevent, detect and 

punish any practices of active or passive corruption during the implementation of the Financing 

Agreement.  

"Passive corruption" shall mean the deliberate action of an official, who, directly or through an 

intermediary, requests or receives advantages of any kind whatsoever, for himself or for a third party, 
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or accepts a promise of such an advantage, to act or refrain from acting in accordance with his duty or 

in the exercise of his functions in breach of his official duties, which has, or would have, the effect of 

harming the Union financial interests.  

"Active corruption" shall mean the deliberate action of whosoever promises or gives, directly or 

through an intermediary, an advantage of any kind whatsoever to an official, for himself or for a third 

party, to act or refrain from acting in accordance with his duty or in the exercise of his functions in 

breach of his official duties, which has, or would have, the effect of harming the Union financial 

interests. 

14.4 If the CBC Partner Country does not take appropriate measures to prevent fraud, irregularities 

and corruption, the Commission may adopt precautionary measures including the suspension of this 

Financing Agreement.  

Article 15- Recoveries 

15.1 The Managing Authority shall take all appropriate measures to recover funds unduly paid 

together with any interest on late payment from any beneficiary by any means, including by offsetting. 

The CBC Partner Country commits itself to cooperate fully with the Managing Authority, the Audit 

Authority and the Commission and support them in the recovery process. 

15.2 Where the recovery relates to a claim against a beneficiary established in the CBC Partner 

Country, which is a public entity in accordance with its national legislation, and the Managing 

Authority is unable to recover the debt, the Managing Authority shall recover the due amounts directly 

from the CBC Partner Country.  

15.3 Without prejudice to the responsibility of the Managing Authority to recover from any 

beneficiary the funds unduly paid, the Commission may proceed to the recoveries on behalf of the 

Managing Authority by any means, including by offsetting and by forced recovery before the 

competent courts. Where the recovery relates to a claim against a beneficiary which is a public entity 

established in the CBC Partner Country, the Commission may recover directly from the CBC Partner 

Country. 

15.4 Contracts concluded by the Managing Authority as part of the Programme shall contain a clause 

allowing the Commission to recover from any beneficiary established in the CBC Partner Country any 

amounts due to the Managing Authority which the latter was not able to recover. Contracts shall also 

contain a clause allowing the CBC Partner Country to recover from a beneficiary established in the 

CBC Partner Country which is a public entity in accordance with its national legislation. 

15.5 Where the recovery relates to systemic deficiencies in the Programme management and control 

systems, the Managing Authority shall be responsible for reimbursing the amounts concerned to the 

general budget of the Union. The CBC Partner Country must repay to the Managing Authority the due 

amount in accordance with the apportionment of liabilities among the participating countries laid 

down in the Programme (Annex II). 

Article 16- Consultations  

16.1 The Parties shall consult each other before taking any dispute relating to the implementation or 

interpretation of this Financing Agreement further pursuant to Article 20.  Where the Managing 

Authority is not a party to this Financing Agreement the Parties shall endeavour to consult the former. 
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16.2 Where the Commission becomes aware of problems in carrying out procedures relating to 

management of this Financing Agreement, it shall establish all necessary contacts with the Managing 

Authority and the CBC Partner Country to remedy the situation and may take any steps that are 

necessary. 

16.3 The consultation may lead to the amendment, suspension or termination of this Financing 

Agreement.  

Article 17- Amendment of this Financing Agreement 

17.1 Any amendment of this Financing Agreement shall be made in writing, including the possibility 

of an exchange of letters upon agreement of the Parties.  

17.2 If the request for an amendment comes from the CBC Partner Country, the latter shall submit that 

request to the Commission at least three months before the amendment is intended to enter into force, 

except in cases which are duly substantiated by the CBC Partner Country and accepted by the 

Commission.  

17.3 Amendments to the Programme (Annex II) are governed by the provisions of Article 6 or Article 

66(5) of Implementing Regulation (EU) No 897/2014 and may require an amendment of this 

Financing Agreement. 

Article 18- Suspension of this Financing Agreement  

18.1 The Financing Agreement may be suspended in the following cases: 

- The Commission may suspend the implementation of this Financing Agreement if the CBC 

Partner Country breaches an obligation under this Financing Agreement; 

- The Commission may suspend this Financing Agreement if the CBC Partner Country breaches 

an obligation relating to respect for human rights, democratic principles and the rule of law and in 

serious cases of corruption; 

- This Financing Agreement may be suspended in cases of force majeure, as defined below. 

"Force majeure" shall mean any unforeseeable and exceptional situation or event beyond the parties' 

control which prevents either of them from fulfilling any of their obligations, not attributable to error 

or negligence on their part (or the part of their contractors, agents or employees) and proves 

insurmountable in spite of all due diligence. Defects in equipment or material or delays in making 

them available, labour disputes, strikes or financial difficulties cannot be invoked as force majeure. A 

party shall not be held in breach of its obligations if it is prevented from fulfilling them by a case of 

force majeure of which the other party is duly informed. A party faced with force majeure shall inform 

the other party without delay, stating the nature, probable duration and foreseeable effects of the 

problem, and take any measure to minimise possible damage; 

-  Neither of the Parties shall be held liable for breach of its obligations under this Financing 

Agreement if it is prevented from fulfilling them by force majeure, provided it takes measures to 

minimise any possible damage. 

18.2 The Commission may suspend this Financing Agreement without prior notice. 

18.3 The Commission may take any appropriate precautionary measure before suspension takes place. 
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18.4 When the suspension is notified, the consequences for the ongoing procurement and grant 

contracts and for such contracts to be signed shall be indicated. 

18.5 A suspension of this Financing Agreement is without prejudice to the suspension of payments by 

the Commission in accordance with Article 62 of Implementing Regulation (EU) No 897/2014.  

18.6 The Parties shall resume the implementation of the Financing Agreement once the conditions 

allow with the prior written approval of the Commission. This is without prejudice to any amendments 

of this Financing Agreement which may be necessary to adapt the action to the new implementing 

conditions, including, if possible, the extension of the implementation period, or the termination of this 

Financing Agreement in accordance with Article 20. 

Article 19- Termination of this Financing Agreement 

19.1 If the issues which led to the suspension of this Financing Agreement have not been resolved 

within a maximum period of 180 days, either party may terminate this Financing Agreement at 30 

days' notice. 

19.2 When the termination is notified, the consequences on the ongoing contracts and contracts to be 

signed shall be indicated. 

19.3 This Financing Agreement can be terminated in case of discontinuation of the Programme in 

accordance with Article 17(2) of  Implementing Regulation (EU) No 897/2014.  

Article 20- Dispute settlement arrangements 

20.1 Any dispute concerning this Financing Agreement which cannot be settled within a six-month 

period by the consultations between the parties provided for in Article 16 may be settled by arbitration 

at one of the parties' request. 

20.2 Each party shall designate an arbitrator within 30 days of the request for arbitration. Failing that, 

either party may ask the Secretary-General of the Permanent Court of Arbitration (The Hague) to 

designate a second arbitrator. The two arbitrators shall in their turn designate a third arbitrator within 

30 days. Failing that, either party may ask the Secretary-General of the Permanent Court of Arbitration 

to designate the third arbitrator. 

20.3 Unless the arbitrators decide otherwise, the procedure laid down in the Permanent Court of 

Arbitration Optional Rules for Arbitration Involving International Organisations and States shall 

apply. The arbitrators' decisions shall be taken by a majority within a period of three months. 

20.4 Each party shall be bound to take the measures necessary for the application of the arbitrators' 

decision. 
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